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DMB-401 (R 4/06) BID SUMMARY 

 

SUBMIT BID TO:   EXPRESS MAIL TO:  

MI DEPARTMENT OF MANAGEMENT AND BUDGET MI DEPARTMENT OF MANAGEMENT AND BUDGET 
FACILITIES ADMINISTRATION   FACILITIES ADMINISTRATION 
DESIGN AND CONSTRUCTION DIVISION DESIGN AND CONSTRUCTION DIVISION 
P.O. BOX 30026  530 WEST ALLEGAN STREET, 2

ND
 FL., STEVENS T. MASON BLDG. 

LANSING, MICHIGAN 48909  LANSING, MICHIGAN 48933 
 

FILE NUMBER 
 

751/09440.AGY 

INDEX NUMBER 

 
51220 

AGENCY OBJ. CODE 

 
6440 

PROJECT/PHASE CODE 
 
291000/26 

COMMODITY CODE 
 

959-90 

AGENCY NUMBERs 
 

24-3207 

DEPARTMENT/AGENCY 

 
NATURAL RESOURCES – PARKS AND RECREATION DIVISION 

PROJECT SCOPE OF WORK DESCRIPTION/LOCATION 

FORT WILKINS STATE PARK - 
LAKE FANNIE HOOE - INSTALL FLOATING FISHING PIER  

BID OPENING DATE 

 
WEDNESDAY, NOVEMBER 18, 2009 AT 2:00 P.M., LOCAL TIME 

FOR AN EXAMINATION OF THE SITE CONTACT: 

 

BRUCE WATKINS (571) 373-9833 

NNOOTTEE::    SSEEEE  SSEECCTTIIOONN  0000110000  IINNSSTTRRUUCCTTIIOONNSS  TTOO  BBIIDDDDEERRSS  AANNDD  SSEECCTTIIOONN  0000770000  GGEENNEERRAALL  CCOONNDDIITTIIOONNSS  PPRROOVVIIDDEEDD  WWIITTHH  TTHHEE  BBIIDDDDIINNGG  DDOOCCUUMMEENNTTSS..  
BBIIDD::    WWEE  PPRROOPPOOSSEE  TTOO  FFUURRNNIISSHH,,  PPEERRFFOORRMM  AANNDD  CCOOMMPPLLEETTEE  TTHHEE  EENNTTIIRREE  WWOORRKK  IINN  AACCCCOORRDDAANNCCEE  WWIITTHH  TTHHEE  CCOONNTTRRAACCTT  DDOOCCUUMMEENNTTSS  IINN  
CCOONNSSIIDDEERRAATTIIOONN  OOFF  TTHHEE  BBIIDD  PPRRIICCEE  ((SS))  SSTTAATTEEDD  BBEELLOOWW..  

FFIIRRMM  NNAAMMEE  AANNDD  CCOOMMPPLLEETTEE  AADDDDRREESSSS  TTEELLEEPPHHOONNEE  NNUUMMBBEERR  

  FFEEDDEERRAALL  II..DD..  NNUUMMBBEERR  ((IIFF  NNOONNEE,,  SSOOCCIIAALL  SSEECCUURRIITTYY  NNUUMMBBEERR))**  

  

BBIIDDDDEERR''SS  SSIIGGNNAATTUURREE  AANNDD  TTIITTLLEE    DDAATTEE  

  
WWIITTNNEESSSS''  SSIIGGNNAATTUURREE    DDAATTEE  

  

*Protected information required for processing payments. 

 
Base Bid : ..............................................................................................................................……….Dollars $______________________ 
 
______________________________________________________________________________________________________Dollars 
 
BID GUARANTEE REQUIRED:  A BID SECURITY IN THE AMOUNT OF FIVE (5) PERCENT OF THE BASE BID IS REQUIRED FOR ALL 
BIDS AS SPECIFIED IN THE SECTION 100 INSTRUCTION TO BIDDERS.   
 
BIDDERS ARE ALSO CAUTIONED TO FAMILIARIZE THEMSELVES WITH ALL OF THE OTHER CONDITIONS OF THE CONTRACT AS 
SET FORTH THROUGHOUT THE GENERAL CONDITIONS PREFACE TEXT.   
 
DEDUCTIVE ALTERNATE #1 (reverse side of this Bid Summary Form) IS REQUIRED TO BE COMPLETED OR BID MAY BE REJECTED 
AS INCOMPLETE. 
 
Project Scope of Work: 
 
PROVIDE ALL LABOR, MATERIALS, AND EQUIPMENT TO FURNISH AND INSTALL A FLOATING FISHING PIER, ABUTMENT, 
GRADING AND SITE WORK, AND RELATED ITEMS AS SHOWN ON THE DRAWINGS AND SPECIFIED HEREIN AT LAKE FANNIE 
HOOE, FORT WILKINS STATE PARK, KEWEENAW COUNTY, MICHIGAN. 
 

** Builders Risk Insurance will not be provided by the State of Michigan for this project. 
 

The Bidder must figure its Base Bid on the specified, or Addendum-approved, materials and equipment only.  No “or equal” or substitution 
proposals will be permitted after Bid opening, except as provided in the General Conditions. 
 
 
 

Contract Substantial Completion Date:  June 11, 2010.  
 
 

Addenda:  Bidder acknowledges receipt of Addenda:   
 

No. _____ dated: __________,  No. _____ dated: __________  
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#24-303207 Fort Wilkins State Park – Lake Fannie Hooe – Install Floating Fishing Pier 
 

ADDITIVE ALTERNATES SECTION 00460 
 
I. GENERAL 
 
 A. The Base Bid Sum is solicited and the amount is to be inserted by the Bidder in the Blank space 

provided on the BID SUMMARY FORM.  Award of Contract, if made, will be to the Bidder whose 
Base Proposal Sum is to the best interest of the State.  Do Not Alter This Bid Form. 

 
 
 B. ADDITIVE ALTERNATES  Should additional funding become available, the Owner reserves the right to 

increase the Scope of Work and the payment thereof as described, below.  The Alternates to the Scope 
of Work will be added in the order listed, below.  

 
ADDITIVE ALTERNATE #1: 
Add fish habitat bundles to the contract work 
as shown and specified on the plans. ..................................................$__________________________ 
 (Amount to be Added to Base Bid.) 
 
ADDITIVE ALTERNATE #2: 
Delete natural wood decking material 
from gangway and fishing pier and  
Add recycled plastic decking material as  
specified.  Note: Added work to include  
any required modifications to the pier substructure. . ...........................$__________________________ 
 (Amount to be Added to Base Bid.) 
 
ADDITIVE ALTERNATE #3: 
Delete 6” and 9” thick reinforced concrete walk 
and Add 6” thick pervious concrete section as  
shown and specified.  Added work to include 
drainage layer materials and associated work. 
Added work also includes modifying bench, grill,  
picnic table and upland sign to be embedment 
type installations.  Note: Abutment cap to  
remain reinforced concrete as shown and specified. . .........................$__________________________ 
 (Amount to be Added to Base Bid.) 
 

II. BASIS OF AWARD OF CONTRACT 
 

A. Award of contract will be based upon the lowest Base Bid Sum submitted by a responsible and 
responsive Bidder.   

B. Should funding be available, the Owner reserves the right to award the contract based upon the 
lowest figure resulting from the Base Bid Sums with their respective Additive Alternate #1 figures 
applied. 

C. Should funding still be available, the Owner reserves the right to award the contract based upon 
the lowest figure resulting from the Base Bid Sums with their respective Additive Alternate #1 and 
Additive Alternate #2 figures applied. 

D. Should available funding not yet be exceeded, the Owner reserves the right to award the contract 
based upon the lowest figure resulting from the Base Bid Sums with their respective Additive 
Alternate #1, Additive Alternate #2, and Additive Alternate #3 figures applied. 
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  MICHIGAN DEPARTMENT OF NATURAL RESOURCES –OFFICE OF LAND AND FACILITIES 

Company Name: 
 

QUALIFICATION STATEMENT 

Issued under authority of Act 451, P.A. 1994 as amended. 

This Qualification Statement must be completed in order to be considered for bid award and will be used by the 
Michigan Department of Natural Resources for the purpose of establishing the qualifications of firms for furnishing 
and installing the fishing pier and associated work at Lake Fannie Hooe, Fort Wilkins State Park, Keweenaw 
County, Michigan.  Only those firms with experience in jobs of similar volume and character needed to perform the 
task outlined in the attached bid documents will be considered for the project.  The Department of Natural 
Resources will evaluate project references and previous Department experience with the bidders firm in determining 
if a firm is qualified to execute this work. 

 
INSTRUCTIONS:  Describe the most recent job experiences (three minimum) most applicable to the tasks outlined 
in the Proposal and Contract.  Please supply references and telephone numbers. 

Reference  Contact Person Telephone Number  

Approximate Dollar Amount 

$    

Location  

 

Description   

   

   

Reference  Contact Person Telephone Number  

Approximate Dollar Amount 

$    

Location  

 

Description   

   

   

Reference  Contact Person Telephone Number  

Approximate Dollar Amount 

$    

Location  

 

Description   

   

   

Is your firm currently pre-qualified with the Michigan Department of Transportation?   YES  NO 

Is your firm a certified Disadvantaged Business Enterprise (DBE) with the Michigan Department of 
Transportation?  YES  NO 

Submit two copies of this completed Qualification Statement and any additional pages (limit two) together 

with your proposal.  Proposals not accompanied by this Statement will not be considered. 

PR 1650 (Rev. 01/2008 
 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

DIVISION 00 

 

BIDDING REQUIREMENTS AND CONTRACT CONDITIONS  
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SECTION 00010 PRE-BID INFORMATION 
 

1. Invitation to Bid (ITB) − Your firm is invited to submit a Bid.  The State of Michigan as the Owner will receive sealed Bids, delivered to the 
Department of Management and Budget, Facilities Administration (DMB-FA), First  Floor, Stevens T. Mason Building, PO Box 30026, 530 
West Allegan Street, Lansing, Michigan 48909, for installing the floating fishing pier and related items until 2:00 P.M., local time, on 
Wednesday, November 18, 2009, when all Bids duly received will be opened publicly and read aloud.  The State reserves the right to 
cancel this Invitation to Bid (ITB) or change the date and time for submitting Bids by announcing same at any time before the established 
date and time for Bid opening.  Bids must remain open for acceptance by the Owner for no less than the Bid hold period of sixty (60) 
Calendar Days.  Contractor may agree to extend the Bid hold period.  However, any such extension must be based upon no increase in the 
Bid Price and/or Contract Time.     

2. Work Description − The Work,  Fort Wilkins State Park – Lake Fannie Hooe – Install Floating Fishing Pier,  Agency No.  24-3207, Index 
No. 51220, DMB File No. 751/09440.AGY, which includes, but is not necessarily limited to: 

PROVIDE ALL LABOR, MATERIALS, AND EQUIPMENT TO FURNISH AND INSTALL A FLOATING FISHING PIER, 
ABUTMENT, GRADING AND SITE WORK, AND RELATED ITEMS AS SHOWN ON THE DRAWINGS AND SPECIFIED 
HEREIN AT LAKE FANNIE HOOE, FORT WILKINS STATE PARK, KEWEENAW COUNTY, MICHIGAN. 
 

 
3. Bidding Documents − Sets of Bidding Documents may be obtained at no charge from the Department of Natural Resources, Office of 

Land and Facilities, P.O. Box 30033, Lansing, Michigan 48909 or Stevens T. Mason Bldg., 8
Th

 Fl., 530 West Allegan Street, Lansing, 
Michigan 48933, telephone: (517) 373-9902; fax: (517) 241-4278.  
 

4. Bid Security − Each Bid must enclose Bid Security, in the amount of five percent (5%) of the Bidder's Base Bid, paid to the “State of 
Michigan” in the form of a certified or cashier’s check or money order drawn upon a bank insured by an agency of the Federal Government 
or a bid bond with an authorized surety company. 

 
5. Pre-Bid Conference − A pre-bid conference has not been scheduled for this project. 
 
6. Equal Employment Opportunity − Covenants to not discriminate in employment by Contractors, Subcontractors and Suppliers required 

by Law are contained in Instructions to Bidders and General Conditions and are applicable to the Work and any Sub-agreement under the 
Contract. 

 
7. Contract Complete Date and Work Schedule Times − The Contract Completion Date and Work Schedule Times and the associated 

liquidated damages are specified in the Contract. 
 
8. Contact Person − All requests or inquiries concerning the Bidding Documents or the Work must be addressed to: Bruce Watkins, (517) 

373-9833.  
 
9. Award of Contract− Subject to any agreed extension of the period for holding Bids, Bids must remain valid for acceptance by the Owner 

for 60 Calendar Days after the date of Bid Opening.  In addition, the Owner expressly reserves the right, within the Owner's sole discretion, 
to reject any or all Bids, to waive any irregularities, to issue post-Bid Addenda and re-bid the Work without re-advertising, to re-advertise for 
Bids, to withhold the award for any reason the Owner determines and/or to take any other appropriate action. 

 
SECTION  00020  GLOSSARY 
 

Activity−An element in the Progress Schedule establishing a requisite step, or the time and resources required, for completing the part of the 
Work associated with that Activity. 
 

Addenda−Written instruments that are used by the Owner or its authorized representative to incorporate interpretations or clarifications, 
modifications and other information into the Bidding Documents.  An Addendum issued after Bid opening to those Bidders who actually 
submitted a Bid, for the purpose of re-bidding the Work without re-advertising, is referred to as a post-Bid Addendum. 
 
Agency- Any unit, section, division, department or other instrumentality of the State that benefits from the Work. 
 
Alternate−Refers to work specified in the Bidding Documents for which the Bidder must bid an Bid Price. 
 

Apparent Low Bidder−That Bidder who’s Base Bid, when added to those specific Alternates the Owner intends to accept, yields the lowest 
sum of Base Bid and Alternates. 
 

Archaeological Feature−Any prehistoric or historic deposit of archaeological value, as determined by a representative of a State agency that is 
duly authorized to evaluate such findings and render such judgments.  An Archaeological Feature deposit may include, but is not limited to 
Indian habitations, ceremonial sites, abandoned settlements, treasure trove, artifacts or other objects with intrinsic archaeological value and that 
relate to the history and culture of the State of Michigan.  The Archaeological Features are listed under Section 00800 Supplementary 
Conditions. 
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Authorized Technical Data−Information and data contained in a report of exploration and tests of subsurface conditions.  Also, any physical 
data (dimension, location, conditions, etc.) contained in those Drawings of physical conditions of existing surface and subsurface facilities.  
 

Bar Chart Schedule−Activity schedule, in a bar chart format, that accounts for the entire Work at a level of detail commensurate with the 
Progress Schedule requirements of the Contract Documents. 
 

Bid−Written offer by a Bidder for the Work, as specified, which designates the Bidder’s Base Bid and Bid Prices for all Alternates.  The term Bid 
includes a re-bid. 
 

Bidder−The Person acting directly, or through an authorized representative, who submits a Bid directly to the Owner. 
 

Bidding Documents−The proposed Contract Documents as advertised, and all Addenda issued before execution of the Contract. 
 

Bid Price− The Bidder’s price for a lump sum item of work, or the product of the Bidder’s unit price for an item of Unit Price Work multiplied by 
the quantity given on the Bid Form for that item. 
 

Bid Security−Security serving as a guarantee that the Bidder will conform to all conditions.  
 

Bidding Requirements−The Advertisement, Instructions to Bidders, Supplementary Instructions, Information for Bidders, Bid Form, Bid Form 
Attachments and qualification submittals, as advertised and as modified by Addenda, and any other Section included within Division 0 of the 
Bidding Documents for the purpose of governing bidding and award of the Contract.  These comprise the essential terms and conditions for 
fulfillment of the contract.  Other terms and conditions may also apply to any included technical specifications. 
 

Board−The Administrative Board of the State of Michigan. 
 

Bond− Security furnished by the Contractor, as required by the Contract Documents. 
 

Business Day−Any Day except Saturdays, Sundays and holidays observed by the Owner. 
 

Bulletin−A request used by the Owner to describe a change in the Work under consideration by the Owner and to request the Contractor to 
submit a proposal for the corresponding adjustment in Contract Price and/or Contract Time, if any. 
 

Calendar Day−Every day shown on the calendar, Saturdays, Sundays and holidays included. 
 

Cash Allowance−An Owner-specified sum included within the Contract Price to reimburse the Contractor for the actual purchase/furnished 
cost of materials and/or equipment or other designated items, as specifically provided in the Contract Documents.  Although the scope (e.g., the 
required quantity) of any Work covered by a Cash Allowance is sufficiently detailed in the Contract Documents for the purposes of bidding the 
required labor costs, Subcontract costs, construction equipment costs and general conditions costs and Fee, it is understood that the required 
materials, equipment or other designated items are of uncertain purchase cost at the time of Bid or are yet to be specified in more detail by the 
Professional as to quality, appearance, durability, finish and such other necessary features affecting purchase price. 
 

Change Order−A written order issued and signed by the Owner, which amends the Contract Documents for changes in the Work or an 
adjustment in Contract Price and/or Contract Time, or both. 
 

Contract Award−The official action of the Board or the Director-FA awarding the Contract to the Contractor. 
 
Contract Documents−Written and graphic documents that form the legal agreement between the Owner and the Contractor, consisting of this 
document, completed Bid and Contract forms, terms and conditions of the contract, specifications, drawings, addenda, Notice of Award, Notice-
to-Proceed and contract change orders. 
 
Contract Price−The total compensation, including authorized adjustments, payable by the Owner to the Contractor (subject to provisions for 
Unit Price Work). 
 

Contract Times−The Contract Times for the entire Work are the periods allowed, including authorized adjustments, for Substantial Completion 
and final completion of the Work.  The Contract Times for a designated portion of the Work are the periods allowed for Substantial Completion 
and final completion of any such portion of the Work, as specified in the Contract Documents. 
 

Contractor−Business enterprise with which the Owner has entered into the Contract. 
 

Correction Period−Period during which the Contractor must, in accordance with the Contract Documents, (a) correct or, if rejected, remove 
and replace Defective Work, and (b) maintain warranties for materials and equipment in full force and effect. 
 

Cost of the Work Involved−The sum of all costs that would be, or actually were, necessarily incurred by the Contractor in providing any Work 
Involved with the related change, less the costs that would be, or would have been, incurred by the Contractor to provide such Work without the 
related change. 
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Defective−As determined by the Professional, an adjective which when referring to or when applied to the term “Work” refers to (a) Work not 
conforming to the Contract Documents or not meeting the requirements of an inspection, test or approval, or (b) Work itemized in a Punch List 
which the Contractor fails to complete or correct within a reasonable time after issuance of the Punch List by the Professional. 
 

Delay−Any act or omission or other event that in any manner adversely affects or alters the schedule, progress or completion of all or any part of 
the Work.  Delay is a generic term intended to include deferral, stoppage, slow down, interruption and extended performance, and all related 
hindrance, rescheduling, disruption, interference, inefficiency and productivity and production losses. 
 
Department (DMB)−Department of Management and Budget of the State of Michigan.   
 
Director is the Director of the Department.  
 
Director-FA is the Director of DMB Facilities Administration. 
 

Division−Each of the numbered, distinct parts (starting with Division 0) into which the Specifications are divided. 
 

Drawings−Part of the Contract Documents showing the Work. Drawings must neither serve nor be used as Shop Drawings. 
 

Emergency−A condition affecting the safety or protection of persons, or the Work, or property at or adjacent to the site. 
 
Facilities Administration-Entity in the Department responsible for design, construction, and operations and maintenance of facilities. 
 

Fee for the Work Involved (Fee)−An established, percentage mark-up on the Cost of the Work Involved which is allowed to the Contractor for 
(a) reasonable administrative costs, and (b) negotiated, reasonable profit on the Cost of the Work Involved. 
 

Hazardous Material−Asbestos containing materials (ACMs), Polychlorinated biphenyls (PCBs), petroleum products, such construction 
materials as paint thinners, solvents, gasoline, oil, etc., and any other like material the manufacture, use, treatment, storage, transportation or 
disposal of which is regulated by federal, State or local Laws governing the protection of public health, natural resources or the environment. 
 
Invitation To Bid (ITB) -The solicitation document presenting the terms and conditions that will become part of the Contract when the Bid is 
accepted. 
 

Law(s)−Means federal, State and local statutes, ordinances, orders, rules and/or regulations. 
 

MCL−The Michigan Compiled Laws of the State of Michigan. 
 

Means and Methods−Includes means, methods, techniques, sequences and/or procedures applicable to the Work. 
 

Notice of Award−Written notice accepting the Bid to the lowest responsive, responsible Bidder and designating the Contract Price (and 
establishing the Alternates accepted by the Owner). 
 

Notice-to-Proceed−Written notice issued by the Project Director directing the Contractor to commence the construction activities and 
establishing the start date of the Contract Time. 
 
On-Site Inspection–The Professional’s on-site examination of the Contractor’s completed or in progress Work to determine and verify to the 
Project Director that the quantity and quality of all Work complies with the requirements of the Contract Documents. 
 

Owner−The State of Michigan, with whom the Contractor has entered into the Contract and for whom the Work is to be provided.   
 

Owner Field Representative−A State employee or consultant, acting under the direction of the Project Director, providing on-site, periodic 
observation and documentation of the Work for compliance with the Contract Documents. 
 

Partial Use−Use by the Owner of a designated portion of the Work before accomplishing Substantial Completion of the entire Work.  Partial Use 
does not mean Substantial Completion of the portion of the Work placed in use by the Owner. 
 

Person−Individuals, partnerships, corporations, receivers, trustees, joint ventures or any other legal entity and any combinations of any of them. 
 

Political Subdivision−Any county, city, village or other local unit of the State, including any agency, department or instrumentality of any such 
county, city, village or other local unit. 
 

Pre−−−−Award Schedule−A Qualification Submittal required of the Apparent Low Bidder before Contract Award, and which is used by the Owner 
in the evaluation of the Apparent Low Bidder’s Bid. 
 

Professional Services Contractor (PSC or Professional)−The individual or business entity who has the authority to practice the disciplines 
required by the Contract Documents.  An Agency with appropriate licensing may replace the PSC in their role if a consultant is not used. 
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Progress Schedule−Work Schedule that shows the Contractor's approach to planning, scheduling and execution of the Work and that 
accurately portrays completed Work as to sequencing and timing, as provided in the Contract Documents. 
 

Project−The total construction, which includes the Work and possibly other work completed by others, as indicated in the Contract Documents. 
 
Project Director-Designated State employee(s) (a) Responsible for directing and supervising the Professional’s services during the period 
allowed for completion of the Work; and/or (b) Acting as representative for the Owner and for the enforcement of the Contract Documents, 
approving payment to the Contractor and coordinating the activities of the State, Owner, Professional and Contractor. 
 
Project Manual–The Book of Specifications, containing Division 0 of the Specifications and the technical Specifications. 
 

Provisionary Allowance−An amount included within the Contract Price to reimburse the Contractor for the cost to furnish and perform Work 
that is uncertain because, for example, it is indeterminate in scope and may not be shown or detailed in the Contract Documents.   
 

Punch List−A list of minor items to be completed or corrected by the Contractor, any one of which do not materially impair the use of the Work 
for its intended purpose.   
 

Record Documents−Drawings, Specifications, Addenda, Change Orders, Change Authorizations, Bulletins, inspection, test and approval 
reports, photographs, written clarifications and interpretations and all other documents recording, or annotated to show, all revisions and 
deviations between the as-built installation and the Contract Documents, all approved Submittals and all clarifications and interpretations. 
 

Records−Books, reports, documents, electronic data, and other evidence relating to the bidding, award and furnishing and performance of the 
Work. 
 

Recycled Material−Recycled paper products, structural materials made from recycled plastics, re-refined lubricating oils, reclaimed solvents, 
recycled asphalt and concrete, recycled glass products, re-treaded tires, ferrous metals containing recycled scrap metals and all other materials 
that contain (a) waste materials generated by a business or consumer, (b) materials that have served their intended purpose, and/or (c) 
materials that have been separated from solid waste for collection, recycling and disposition in the percentage determined by the State as 
provided by Law. 
 

Request for Payment−The form provided by the Owner (Payment Request DMB-440) to be used by the Contractor in requesting payment for 
Work completed, which must enclose all supporting information required by the Contract Documents. 
 

Schedule of Values−A schedule of pay items, which subdivides the Work into its various parts and which details, for each itemized part, cost 
and pricing information required for making payments for Work performed.  The sum of all pay item costs in the Schedule of Values must equal 
the Contract Price for the Work. 
 

Shop Drawings−Includes drawings, diagrams, illustrations, standard schedules, performance charts, instructions and other data prepared by or 
for the Contractor to illustrate some part of the Work, or by a Supplier and submitted by the Contractor to illustrate items of material or 
equipment. 
 
Soil Erosion and Sedimentation Control–The planning, design and installation of appropriate Best Management Practices designed and 
engineered specifically to reduce or eliminate the off-site migration of soils via water runoff, wind, vehicle tracking, etc.  Soil erosion and 
sedimentation control in the State of Michigan is regulated under The Natural Resources Environmental Protection Act; Soil Erosion and 
Sedimentation Control, 1994 PA 451, Part 91, as amended, MCL 324.9101 et seq.  Soil erosion and sedimentation control associated with this 
Contract is monitored and enforced by the DMB-FA. 
 

Specifications−Parts of the Contract Documents organized into Divisions. "Technical Specifications" means Divisions of the Specifications 
consisting of technical descriptions of materials, equipment, construction systems, standards and workmanship. 
 

State−The State of Michigan in its governmental capacity, including its departments, divisions, agencies, boards, offices, commissions, officers, 
employees and agents.  Non-capitalized references to a state refer to a state other than the State of Michigan. 
 

State Construction Code−The Michigan State Construction Code Act, 1972 PA 230, as amended, MCL 125.1501 et seq. 
 

Subcontractor−A Person having an agreement with the Contractor to provide labor at the site and furnishing materials and/or equipment for 
incorporation into the Work. 
 

Submittals−Includes technical Submittals, Progress Schedules and those other documents required for submission by the Contract Documents.  
The term "technical Submittal" includes Shop Drawings, brochures, samples, Operation and Maintenance (O&M) Manuals, test procedures and 
any other Submittal the Contract Documents require the Contractor to submit to demonstrate how the items covered, after installation or 
incorporation into the Work, will conform to the information given in the Contract Documents and be compatible with the design of the completed 
Work as a functioning whole as indicated in the Contract Documents. 
 

Substantial Completion−The Work, or a portion of the Work designated in the Contract Documents as eligible for separate Substantial 
Completion, has been completed in accordance with the Contract Documents as determined by the PSC, to the extent that the Owner can use 
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or occupy the entire Work, or the designated portion of the Work, for the use intended without any outstanding, concurrent Work at the site, 
except as may be required to complete or correct Punch List items.   
 

Supplier−A manufacturer or fabricator, or a distributor, material man or vendor representing a manufacturer or fabricator, who has an agreement 
with the Contractor to furnish materials and/or equipment. 
 

Underground Utilities−Pipelines, piping, conduit, duct, cables, wells, tanks, tunnels and appurtenances, or other similar facilities, installed 
underground to convey or support conveyance of potable water, sprinkler or irrigation water, fire protection systems, electricity, gases, steam, 
petroleum products, sewerage and drainage removal, telephone, communications, cable TV, traffic or control systems. 
 

Unit Price Work−Work involving specified quantities (i.e., related Work quantities) which when performed is measured by the Professional and 
paid using the measured quantities and unit prices contained in the Contract Documents.  Performance of Unit Price Work for undefined 
quantities is contingent upon conditions encountered at the site, as determined and authorized by the Professional. 
 

Unit Price Work, Specified−Work of specified and defined quantities (i.e., quantities are detailed in, and can be taken-off from, the Contract 
Documents) that when performed is measured by the Professional and paid based on the measured quantities and unit prices contained in the 
Contract Documents. 
 

Work (as in “the Work,” "the entire Work”)−The entire completed Construction required by the Contract Documents.  The Work results from 
furnishing and performing all services, obligations, responsibilities, management, supervision, labor, materials, equipment, construction 
equipment, general conditions, permits, taxes, patent fees and royalties, testing, inspection and approval responsibilities, warranties, temporary 
facilities, small tools, field supplies, Bonds, insurance, mobilization, close-out, overhead and all connections, devices and incidental items of any 
kind or nature required and/or made necessary by the Contract Documents. 
 

Work Involved, any Work Involved−Existing or prospective Work (a) reflected in any notice, proposal or claim, or (b) reflected in changes 
ordered or in process, or (c) affected by Delay. 

 
SECTION  00100  INSTRUCTION TO BIDDERS 
 
1. PREPARATION OF BID:  Execute Bid fully and properly.  Submit two copies of Bid Summary Form (DMB-401) in a sealed envelope to the 

Facilities Administration, Design and Construction Division before the opening time when Bids will be publicly opened and read aloud.  On 
the outside of the envelope, identify:  i) the Project by name, file number, index number and location; ii) Bidder’s name, complete address 
and phone number; and iii) type of work bid (general, mechanical, … etc.)  

 
2. BID CONTENTS:  Bid Form and Bid Form Attachments must be used and completely filled out to be a valid Bid.  All Bid prices must be 

printed or typed in both words and figures. The Bid will consist of the following forms, which are included in the attached Appendices:   
 Bids   Forms to be submitted 
 All:    two copies of signed Bid Summary Form (DMB-401);  
    Bid Security in the amount of 5% of Base Bid Price;  
    Signature Authorization or copy of the partnership agreement if signed by all partners; 
    Payment and Performance Bond (upon issuing the Notice of Award). 
 
 If Bid is Over $100K: Copy of valid Certificate of Awardability; 
 
3. CERTIFICATE OF AWARDABILITY:  The Contractor must not discriminate on the basis of religion, race, color, national origin, age, sex, 

marital status, height, weight, arrest record or disability.  All Bidders submitting Bids of $100,000.00 or more must be certified by the 
Department of Civil Rights for compliance with State of Michigan Equal Employment Opportunity requirements before submission of 
Bids.  A copy of the Bidder's valid certificate of compliance or awardability must be submitted with the proposal.  Failure to enclose the 
certificate with the proposal will not disqualify the Bidder if a valid certificate exists at the time of Bid Opening and the Bidder submits it 
within 24 hours after the Bid Opening. 

 
 The time required by the Department of Civil Rights to process applications varies as a function of the Department's total workload, which 

changes from time to time. The Bidder is responsible for securing all pertinent information from the Department of Civil Rights before 
submitting a bid.  Communications should be directed to: 

 
Michigan Department of Civil Rights 
Contract Compliance Team 
Cadillac Place Building, (Former General Motors Building)  
3054 West Grand Boulevard., Suite 3-600 
Detroit, Michigan  48202 
Telephone:  (313) 456-3822 or 456-3823 

 
4. MICHIGAN PREFERENCE CERTIFICATION:  All Bidders submitting Bids in excess of $100,000.00 must complete the Preference 

Certification Form in Appendix III - Forms.  This information will determine if a Bidder qualifies as a "Michigan" business for purposes 
of application of in-State preference considerations where applicable. 
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5. QUALIFICATIONS OF BIDDERS/ABILITY TO PERFORM:  The apparent Low Bidder must submit to the Professional, within three 
Business Days after receipt of the Professional’s request, a list of the Subcontractors and a Bar Chart Schedule.   The schedule must show 
sequence of the Work Activities with percentages of completion.  Failure to provide the submittals may disqualify the Bid.   

 
6. SIGNATURES:  All Bids, notifications, claims, and statements must be signed as follows: 
 

(a) Corporations:  Signature of official must be accompanied by a certified copy of the Resolution of the Board of Directors authorizing 
the individual signing to bind the corporation. 

(b) Partnerships:  Signature of one partner must be accompanied by a signed copy of the legal document (e.g. Power of Attorney or 
partnering agreement) authorizing the individual signing to bind all partners.  If Bid is signed by all partners, no authorization is required. 

(c)  Individual:  No authorization is needed.  Each signature must be witnessed. 
 
7. BID PRICES:  The Bidder’s Base Bid and Alternate Bid prices must include, and payment for completed Work will compensate in 

full for: all services, obligations, responsibilities, management, supervision, labor, materials, devices, equipment, construction 
equipment, general conditions, permits, patent fees and royalties, testing, inspection and approval responsibilities, warranties, 
temporary facilities, small tools, supplies, Bonds, insurance, taxes, mobilization, close-out, overhead and profit and all connections, 
appurtenances and any other incidental items of any kind or nature, as are necessary to complete the Work, in a neat, first quality, 
workmanlike and satisfactory manner in accordance with the Drawings and Specifications and as otherwise required to fulfill the 
requirements of the Bidding Documents.   For each Cash Allowance item, the Bidder must include, within the Bid, all labor costs, 
construction equipment costs, insurance and Bond premiums and other general conditions costs and Fees (Bidder’s and 
Subcontractors’) to complete Work associated with the material, equipment or other designated item to be furnished under the 
Cash Allowance.  For each Provisionary Allowance, the Bidder must include, within the Bid, insurance, premiums (not recoverable 
as labor burden) and Bond premiums required to complete Work that may be ordered under Provisionary Allowance. 

 
8. INSPECTION OF BIDDING DOCUMENTS AND SITE CONDITIONS:  The Bidder must carefully review and inspect all documents 

referenced and made part of this ITB, site conditions, all applicable statutes, regulations, ordinances and resolutions addressing or 
relating to the goods and services under this contract.  Failure to do so or failure to acquire clarifications and answers to any 
discovered conflicts, ambiguities, errors or omissions in the Bidding Documents will be at the Bidder’s sole risk.  

 
9. SAFETY REQUIREMENTS AND LAWS:  The Bidder awarded the Contract must comply with all applicable federal, state and local Laws 

including health and safety regulations, environmental protection, permits and licensing. 
 
10. INTERPRETATIONS AND ALTERATIONS TO THE BID AND BIDDING DOCUMENTS: All requests for clarification or interpretation of 

the Bidding Documents, all proposals for any modifications to the Bidding Documents, all requests for information and all other 
questions or inquiries about the Bidding Documents and/or the Work shall be submitted in writing to the Contact Person identified 
in the Bid Documents.  Requests or inquiries received less than nine (9) Calendar Days before the date of Bid opening will be 
answered only if (a) the response can be given through Addenda made available at least seventy-two hours before Bid opening 
(counting Business Days only), (b) the Bid opening is postponed by Addendum, or (c) the Work is re-bid without re-advertising 
following the issuance of post-Bid Addenda. 
 
Bidders must not rely upon any oral statements or conversations regarding interpretations, clarifications, corrections, additions, 
deletions or other revisions or information to the Bidding Documents.   Any addition, limitation or provision made with or attached to 
the Bid may render it non-responsive and/or irregular and be a cause for rejection.  The Owner reserves the right to issue a post-
Bid Addenda after opening the Bids and set a new date for the receipt and opening of sealed Bids.  The Bidder acknowledges that 
any quantities of Unit Price Work given in this ITB are approximate only and payments will be made only for actual quantities of 
Unit Price Work completed in accordance with the Contract Documents. 

 
11. MODIFICATION OF RECEIVED BID:  A modification of a Bid already received will be considered only if the modification is 

submitted in writing in the Bid form(s) and received before the Bid opening time and date.  Modifications may be submitted by a fax 
to (517) 373-3562. 

 
12. BID WITHDRAWAL:  Except for timely filed claims of mathematical or clerical errors granted by the State, no Bid may be withdrawn within 

sixty (60) Calendar Days after the Bid Opening time and date or before the Bid expiration date without forfeiting Bid security.  The request to 
withdraw a Bid due to error must be submitted in writing along with the supporting documents within two Business Days after the date of Bid 
Opening.  The claim must describe in detail the error(s), include a signed affidavit stating the facts of the alleged error(s) and request that 
the Bidder be released from its Bid.   The review of the claim and its supporting documents by the State is only for the purpose of evaluating 
the Bidder’s request and must not create duty or liability on the State to discover any other Bid error or mistake.  The sole liability of any Bid 
error or mistake rests with Bidder. 

 
13. BID OPENING; OBJECTION TO THE AWARD:  Bids will be opened and publicly read at the opening time and date.  A Bidder may file a 

written protest with the Director-FA to object to the Apparent Low Bidder.  This objection must be filed within seven Calendar Days after the 
date of Bid opening and must describe in detail the basis for the protest and request a determination.  The Director-FA will either dismiss or 
uphold the protest and notify the protestor within ten Calendar Days after receipt of the written protest. 

 
14. BID IRREGULARITIES:  The following irregularities on any Bid Form or Bid Form Attachment must be resolved as follows:   

(a) between words and figures, the words must be used;  
(b) between any sum, computed by the Bidder, and the correct sum, the correct sum must be used;  
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(c) between the product, computed by the Bidder, of any quantity and Bid Unit Price and the correct product of the Unit Price and the 
quantity of Unit Price Work, the correct product must be used;  

(d) between a stipulated Allowance and the amount entered, the Allowance must be used;  
(e) any mobilization pay item exceeding the maximum specified must be ignored and the Bid must remain unchanged;  
(f) if any Bidder fails or neglects to bid a Unit Price for an item of Unit Price Work but shows a "Bid Price" for that item, the missing unit 

price must be computed from the respective quantity and the Item Bid Price shown;  
(g) if any Bidder fails or neglects to show a "Bid Price" for an item of Unit Price Work but bids a unit price, the missing Bid Price shall be the 

product of the Unit price and the quantity of the Unit Price Work, and 
(h) if any Bidder fails or neglects to enter a Bid Price in both words and figures, the Bid Price printed or typed, whether in words or figures, 

must be used. 
 
15. BID GUARANTEE:  Each proposal must be accompanied by either a bank certified or cashier's check on an open, solvent bank or a bid 

bond with an authorized surety company (the surety must be listed on the current U.S. Department of the Treasury Circular 570) in the 
amount of five percent of the base bid payable to the State of Michigan, as a guarantee of good faith.  If the successful Bidder fails to furnish 
satisfactory bonds and insurance within fifteen Calendar Days after Notice of Award, such guarantee must be forfeited to the State as 
liquidated damages.  The bid security, exclusive of bid bonds, of all unsuccessful Bidders will be returned when an award is made or upon 
substitution of a bid bond.  The bid security of the successful Bidder will be returned when the performance bond and labor and material 
bond are approved. 

 
16. REJECTION OF BID:  The Bidder acknowledges the right of the Owner to reject any Bids and to waive any informality, defects or 

irregularity in any Bid received.  In addition, the Bidder recognizes the right of the Owner to reject a Bid if: 
(a) the Bid is in any way incomplete or irregular;  
(b) the Bidder, Subcontractor or Supplier is not responsible as determined by the Owner;  
(c) the Bidder’s performance as a Contractor was unsatisfactory under a prior Contract with the Owner for the construction, repair, 

modification or demolition of a facility with the Owner, or under any other Contract, which was funded, directly or indirectly, by the 
Owner;  

(d) there are reasonable grounds for believing that collusion or unlawful agreements exists between any Bidders, that a Bidder is 
interested in more than one Bid, or that the Bid is not genuine;  

(e) the Bid exceeds the funds available; or  
(f) the Bidder does not have a valid Certificate of Awardability, when required. 

 
17. FEDERAL IDENTIFICATION NUMBER:  If you are bidding a State job for the first time, you should verify that your federal 

identification number or social security number is in the State's master system.  Failure to verify that this information exists will delay 
any payments to you.  This number is required before any payments can be processed.  You can verify your number or be put into the 
system by contacting the following: 

 
State of Michigan 
Office of Financial Management 
Payee Registration 
P.O. Box 30026 
Lansing, Michigan 48909 
Telephone (888) 734-9749 
Local (517) 373-4111 
Fax (517) 373-6458 
www.michigan.gov/doingbusiness 
(Selling to the State) & (How to Register as a Vendor) 

 
18. MATERIALS AND EQUIPMENT:  Any Bidder wishing to use manufacturers or materials other than those specified must submit a written 

request to the Professional not later than nine (9) calendar days before due date for Bids. Request must be accompanied by product data 
to permit evaluation and comparison with specified products or materials.  The Person submitting the request will be responsible for its 
prompt delivery.  The Professional and the Owner will examine and evaluate the product data and if found acceptable, an Addendum 
will be issued and mailed or delivered to each Person who has received a set of Drawings and Specifications.  All Addenda issued 
must be made a part of the Contract requirements.  Contractor will be responsible for any extra work and expense incurred to 
satisfactorily and completely incorporating each substitute product into the Project. 

 
19. MICHIGAN PRODUCTS AND RECYCLED PRODUCTS:  All Contractors and Suppliers are encouraged to provide Michigan-made 

products and/or recycled products and/or green products and/or environmentally-friendly products whenever possible where price, 
quality, and performance are equal to, or superior to, non-Michigan products and the requirements of the Contract Documents.  The 
Contractor will be required to use alternatives to landfills for waste disposal such as reuse or recycle of asphalt, bricks, concrete, 
masonry, plastics, paint, glass, carpet, metals, wood, drywall, insulation and any other waste materials to the extent practical. 

 
20. PRE-AWARD SUBMITTALS:  Pre-award submittals are not required for this project.  
 
21. CONTRACT AND CONTRACT AWARD:  The Owner intends to award a Contract to the lowest responsible Bidder, provided the Bid has 

been submitted in accordance with the requirements of the Bidding Documents, and does not exceed the funds available.  The lowest Bid 
will be based solely, upon the Base Bid and any the Deductive Alternates the Owner accepts as listed on the Bid Summary Form.  The 
Owner will accept an Alternate only if all other previously listed Alternates are also accepted.  The Contractor will be required to submit 
applicable bonds and insurance.  Upon acceptance by the State, this document will constitute the Contract and the executed duplicate will 
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be returned to the Contractor.  The Contract, however, is not in force “executed” until the Contractor has complied with all of the 
requirements of insurance and bonds. 

 
22. CONTRACT SUBSTANTIAL COMPLETION DATE AND LIQUIDATED DAMAGES:  Work of all trades as specified in the Contract 

Documents must be completed by the end of the working day, Friday, June 11, 2010, except for minor replacement, correction, or 
adjustment items which do not interfere with the complete operation and utilization of all parts of the Contract Work.  This Contract 
Substantial Completion Date is of the essence and liquidated damages for each Calendar Day that expires after this Substantial Completion 
of the entire Work must be in the amount of $450.00.  Liquidated damages are not a penalty, are cumulative and represent a reasonable 
estimate of the Owner’s extra costs and damages, which are difficult to estimate with accuracy in advance.   

 
23. MOBILIZATION:   If used in the Specifications/Bid schedule, all the up-front costs incurred by the Contractor must be covered by the 

mobilization.  The costs to establish temporary site offices, to obtain required permits for commencing the Work and for bonds and 
insurance premiums are examples of costs to the Contractor that are covered by mobilization pay item.   

 
24. SOIL EROSION AND SEDIMENTATION CONTROL:  All Work under this Contract must meet the storm water management requirements 

of the Project and comply with the applicable Soil Erosion and Sedimentation Control (SESC) rules and regulations and specific provisions 
for same within the Contract Documents.  SESC measures will be monitored and enforced by the Facilities Administration, or another 
authorized enforcing agency if so delegated, through the review of the Contractor’s implementation plans and site inspections.   Facilities 
Administration or the Professional will notify the Contractor in writing of any violation(s) of the applicable SESC statutes and/or the corrective 
action(s) undertaken by the Owner and may issue stop work orders.  Facilities Administration has the right to assess a fine to the Contractor 
for noncompliance with the provisions of the Contract Documents and/or SESC regulations applicable to this Work and fines must be in 
addition to any other remediation costs or liquidated damages applicable to the Project and may exceed the value of the Contract.  

 

SECTION  00120  SUPPLEMENTARY INSTRUCTIONS 
 
The provisions of this Section amend or supplement Section 00100 Instructions to Bidders and those other provisions of the Bidding 
Requirements that are indicated below.  All other Bidding Requirements that are not so amended or supplemented remain in full force 
and effect. 
 

SECTION  00200  INFORMATION TO BIDDERS 
 
Your proposal must be received on or before the Bid opening date and the time stated in the Bidding Documents.  NOTE:  Some 
express mail services guarantee delivery by 3:00 p.m.  However, your Bid WILL NOT BE ACCEPTED IF NOT received at Facilities 
Administration by the 2:00 p.m. time required.  The properly delivered bid is the sole responsibility of the Bidder.  Before sealing the 
envelope, check to be sure that: 
 

1. The Bid Summary and the proposal forms are signed. 
2. The Base Bid and Deductive Alternate #1 is filled in. 
3. Bid security is signed by the Bidder and the surety company and included. 
4. All Addenda received are acknowledged. 
5. Signature authorization is included. 
6. Certificate of Awardability is enclosed (if required). 

 
1. UNDERGROUND UTILITIES 
 
Information or data about physical conditions of existing Underground Utilities, which have been used by the Professional in preparing 
the Bidding Documents, is shown or indicated in the Drawings and technical specifications.  However, it is the contractor’s responsibility 
to verify locations of Underground Utilities which may or may not be indicated on the drawings by calling “Miss Dig”.  Three full working 
days before you dig, call the MISS DIG System at 800-482-7171 or 811.  The new 811 number is a national “Call Before You Dig” 
phone number designated by the Federal Communications Commission (FCC) to eliminate the confusion of multiple “Call Before You 
Dig” numbers. 
 
The MISS DIG System member utilities will mark the approximate location of their underground public utility lines at no charge. MISS 
DIG System, Inc. DOES NOT MARK!    
 
The contractor proceeds with the commencement of the Work at his/her own risk. 
 

2. ROYALTIES, PATENTS, NOTICES, AND FEES:   
 
2.01 Contractor shall give all notices and pay all royalties, building permits, and fees.  He/she shall defend all suits or claims for 

infringement of any patent rights and shall save the state harmless from loss on account thereof.  He/she shall comply with all laws, 
ordinances, and codes applicable to any portion of the work. 

 
3. SEQUENCING REQUIREMENTS 
 
Refer to the technical Specifications, including, but not limited to the General Requirements, for information, data and criteria on sequences of 
Work restraints, construction and maintenance of service to existing facilities. 
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3.01 Project Coordination:  
 
 3.01.01 Prior to beginning Work the Contractor shall meet with the Professional and State Unit and arrange the schedule 

for the project.  Once the project is started, it shall be carried to completion without delay. 
 3.01.02 Phasing of Work shall be clearly established and verified with the Professional and State Unit prior to commencing 

Work in any area.  No cutting or removal Work shall begin until authorized by the Professional. 
 3.01.03 Any building utility service interruptions or outages required by the Contractor in performing the Work shall be 

prearranged with the staff of the State Unit and shall occur only during those scheduled times. 
 3.01.04 Any room furnishings to be removed will be done by State Unit personnel. 

 
3.02 Cutting and Patching 
 
  3.02.01 The contractor shall do all cutting, fitting or patching of the Work that may be required to make its several parts fit 

together properly or make new Work join with the existing structure.  The Contractor shall take proper precautions 
so as not to endanger any existing Work.  The Contractor shall not cut or alter existing structural members or 
foundations. 

  3.02.02 Holes or openings cut in exterior walls and roofs for installation of materials or equipment shall be waterproofed by 
appropriate, approved materials and methods. 

  3.02.03 All adjacent finished surfaces that are damaged by the new Work shall be patched with materials matching 
existing surfaces.  Joints between patched and existing material shall be straight, smooth and flush.  All patching 
material shall be applied by workers skilled in its installation. 

 
Each Bidder must be responsible for any conclusions or interpretations he/she makes related to the selection of 
sequences and Means and Methods, based on the technical data made available, and/or those additional investigations 
or studies made or obtained by that Bidder. 

 

4. SUBSURFACE CONDITIONS - Not Applicable To This Project. 
 
5. OTHER PHYSICAL CONDITIONS 
 
 The Drawings and technical Specifications contain information or data that have been used in the preparation of the Bidding 

Documents, and that may be properly considered Authorized Technical Data concerning existing physical conditions and copies 
are available from the Department of Natural Resources, Office of Land and Facilities. 

 
SECTION  00700  GENERAL CONDITIONS 
 
1. Interpretations:  Any requests for clarifications or interpretations of the Contract Documents must be in writing to the Professional, 

who will issue written clarifications or interpretations as appropriate.   If the Contractor believes that such clarification or 
interpretation justifies an adjustment to the Contract Price/Time, the Contractor must promptly notify the Professional in writing 
before proceeding with the Work Involved. 

 
 1.01 Standards: The Contract Documents describe the entire Work.  The provisions of the Contract Documents must govern 

over any standard specifications, manual or code of any technical society, organization or association but, if lower than the 
standards set by any Law applicable to the Work or the Project, the higher standards must govern.  The Contractor’s 
responsibilities extend to cover Subcontractors and Suppliers if liable as a result of their actions or obligations. 

 
 1.02 Contract Time Computation:  The time to complete the Work is not computed in Calendar Days.  The Substantial 

Completion Date for this project is Friday, June 11, 2010. 
 
 1.03 Technical Specifications and Priority: The following applies whenever priority is called for in Contract Documents:  

specifications must govern Drawings; figured dimensions must govern scaled dimensions; detail drawings must govern 
general drawings; Drawings must govern Submittals. 

 
1.04 Indemnification:  The Contractor is required to defend, indemnify and hold harmless the Owner and the Professional, their 

employees, agents, servants, and representatives from and against all claims, suits, demands, actions of whatever type and 
nature and all judgments, costs, losses and damages, whether direct, indirect or consequential including, but not limited to, 
charges of architects, engineers, attorneys and others and all court, hearing and any other dispute resolution costs arising 
from:  

(a)  any patent or copyright infringement by the Contractor;  
(b)  any damage to the premises or adjacent lands, areas, properties, facilities, rights-of-way and easements, including 

loss of use to the business and property of others as a result of Contractor’s operations;   
(c)   any bodily injury, sickness, disease or death, or injury to or destruction of property, including loss of use due to or 

related to the Work and caused in whole or in part by the Contractor or Subcontractor or Supplier’s negligence, 
omissions or failure to maintain the required insurance and coverage and; 

(d)   a failure by the Contractor to appropriately handle Hazardous Materials for the Work or the Contractor’s 
operations in compliance with the Owner requirements and/or applicable Laws and regulations. 
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The indemnification obligations are not affected by the limitation on the amount and types of damages, compensation or 
benefits payable by or for the Contractor or Subcontractor or Supplier under worker’s or workman’s compensation acts, 
disability benefit acts or other employee benefit acts. 

 
1.5 Contract Documents Ownership:  The State is the owner of the Contract Documents.  The Contractor, Subcontractor or 

Supplier must not reuse any of the documents on any other Project without prior consent of the State and Professional.  The 
Professional will furnish on behalf of the Owner at no cost to the Contractor, up to ten copies of Drawings and Project 
Manual. 

 
2. General Provisions 
 
 2.01 Owner: the Project Director and/or Owner Field Representative will represent the Owner.   Neither the Project Director nor 

the Owner Field Representative has the authority to interpret the requirements of the Contract Documents or to authorize 
any changes in the Work or any adjustment in Contract Price/Time.   The State will provide the necessary easements for 
permanent structure and permanent changes in existing lands, areas, properties and facilities.  However, the Contractor 
must obtain, at no increase in Contract Price/Time, permits for any other lands, areas, properties, facilities, rights-of-way and 
easements required by the Contractor for temporary facilities, storage, disposal of soil or waste material or any other 
purpose.  The Contractor must submit copies of the permits and written agreements to the Owner.  The Contractor must 
engage a registered land surveyor to establish the necessary reference points and/or base lines for construction and must 
be responsible for protecting them including benchmarks and Project elevations.     
 

 2.02 Professional:  Acting as the Owner’s representative during the Contract Time period, the Professional will endeavor to 
guard the Owner from Defective work and to keep the Owner informed of the progress of the Work.  Unless delegated by 
specific written notice from the Owner, the Professional and the Professional’s representatives do not have the authority to 
authorize any changes in the Work or any adjustment in Contract Price/Time.  The On-site Inspections by the Owner Field 
Representative and/or the Professional do not relieve the Contractor from its obligation to provide the Work in accordance 
with the Contract Documents or represent acceptance of Defective Work. 
 

2.03 Contractor:  The Contractor must manage, supervise, and direct the Work competently, applying the management, 
supervision, skills, expertise, scheduling, coordination and attention necessary to provide the Work in accordance with the 
Contract Documents with a minimum disturbance to or interference to the business operations on site or adjacent 
properties.  The Contractor must assign and maintain a competent full-time superintendent on the Work, as its 
representative, at all times while Work is being done on site and must not be replaced without the Owner’s consent.   The 
Contractor shall enforce good order among its employees and shall not employ on the work any disorderly, intemperate, or 
unfit persons, or not skilled in the work assigned to them. The Contractor is solely responsible for his Means and Methods, 
safety precautions and programs related to safety, the Contractor’s failure to execute the Work in accordance with the 
Contract Documents and any act of omissions by the Contractor, Subcontractor or Supplier.  The Contractor must compare 
Contract Documents for conflicts, unworkable or unsafe specified Means and Methods and verify against manufacturer’s 
recommendations for installations and handling and must notify the Professional in writing of the discovery of any such 
conflicts or errors.   The Contractor is required to furnish certifications that lines and grades for all concrete work were 
checked before and after placing concrete, and that final grades are as required by the Contract Documents.  Wherever 
required, the Contractor must be responsible for all cutting, fitting, drilling, fixing-up, and patching of concrete, masonry, 
gypsum board, piping and other materials that may be necessary to make in-place Work and dependent Work fit together 
properly.  The Contractor must restore to pre-existing conditions all walks, roadways, paved or landscaped areas and other 
real and personal property not designated for alteration by the Contract Documents.  The Contractor must maintain at the 
site one copy of material safety data sheets (MSDS) and one copy of all as-built/Record Documents in good order and 
annotated in a neat and legible manner to show: 

 a) all revisions made,  
 b) dimensions noted during the furnishing and performance of the Work, and  
 c) all deviations between the as-built installation and the Contract Documents, all approved Submittals and all 

clarifications and interpretations.   
 The Contractor must maintain and furnish promptly to the Owner and the Professional upon their request daily field 

reports recording the on-site labor force and equipment (Contractor and Subcontractors); materials/equipment 
received; visits by Suppliers; significant in-progress and completed trade Work within major areas; and other pertinent 
information.  The Contractor is obligated to act to prevent threatened damage, death, injury or loss without any 
special instruction in emergencies and must give the Owner prompt written notice of any changes in Work resulting 
from the action taken for review and approval. 

 
2.04 Subcontractors and Suppliers:  The Owner assumes no contractual obligations to anyone other than the Contractor.  All 

trade construction Drawings must be field coordinated before fabrication and/or installation.  The Owner reserves the right 
to reject or revoke, for its convenience, any approved Subcontractor/Supplier. Work performed by any Subcontractor or 
Supplier must be through an appropriate written agreement that: 

(a) expressly binds the Subcontractor/Supplier to the requirements of the Contract Documents,  
(b) requires such Subcontractor or Supplier to assume toward the Contractor all the obligations that the Contractor 

assumes toward the Owner and the Professional, and  
(c) contains the waiver of rights and dispute resolution provisions. 
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3. Bonds and Insurance:  
 
 3.01 Both the Performance Bond and Payment Bond must remain in effect from the date of Contract Award until final completion 

of the Work or the end of Correction Period, whichever comes later.  Insurance must be provided by insurers authorized to 
do business as an insurer in the State.  The surety bonds required for a Construction Contract will not be accepted by 
Facilities Administration unless the surety bonding company is listed in the current United States Government, Department 
of Treasury’s, Listing of approved sureties (bonding/insurance companies), Department Circular 570.  This circular is 
published annually every July 1, in the Federal Register solely for providing a listing of companies holding certificates of 
authority as acceptable sureties on Federal bonds and as acceptable reinsuring companies required to provide bonds to the 
United States Government.  Copies of the current Circular listing may be obtained through the internet web site at 
http://www.fms.treas.gov/c570/c570.html.  Also, insurers must have an “A-“ A.M. Best Company Rating and a Class VII or 
better financial size category as shown in the most current A.M. Best Company ratings.  The insurance company must 
attach evidence that it is authorized by the Department of Energy, Labor and Economic Growth, Office of Financial and 
Insurance Services (OFIS) to do business as an insurer in Michigan.  The State must be named as an additional insured on 
the General Liability Insurance policy.  These certificates must specify the Project Index No., Project Title, and a description 
of the Project scope of work.  The Contractor agrees that insurance coverage afforded under the policies as such coverage 
relate to the State under this Contract as determined by the Contractor will not be modified or canceled without at least thirty 
calendar days prior written notice to the State.  To view the latest A.M. Best’s Key Ratings Guide and the A.M. Best’s 
Company Reports (which include the A.M. Best’s Ratings) visit  the A.M. Best internet web site at http://www.ambest.com.  
The Contractor must not perform any part of the Work unless the Contractor has in full force and effect all the required 
insurance. 

 
 3.02 The Apparent Low Bidder is required to provide proof of the minimum levels of insurance coverage as indicated below.  The 

purpose of this coverage must be to protect the State from claims which may arise out of or result from the Contractor’s 
performance of services under the terms of this Contract, whether such services are performed by the Contractor, or by any 
subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose acts they may be liable. 

 
The Contractor waives all rights against the State for recovery of damages to the extent these damages are covered by the 
insurance policies the Contractor is required to maintain pursuant to this Contract.  The Contractor also agrees to provide 
evidence that all applicable insurance policies contain a waiver of subrogation by the insurance company. 
 
All insurance coverages provided relative to this Contract/Purchase Order is PRIMARY and NON-CONTRIBUTING to any 
comparable liability insurance (including self-insurances) carried by the State. 
 
The Insurance must be written for not less than any minimum coverage herein specified or required by law, whichever is 
greater.  All deductible amounts for any of the required policies are subject to approval by the State. 
 
The State reserves the right to reject insurance written by an insurer the State deems unacceptable. 
 
BEFORE THE CONTRACT IS SIGNED BY BOTH PARTIES [EXECUTED] OR BEFORE THE PURCHASE ORDER IS 
ISSUED BY THE STATE, THE CONTRACTOR MUST FURNISH TO THE DIRECTOR OF THE FACILITIES 
ADMINISTRATION, DESIGN AND CONSTRUCTION DIVISION CERTIFICATE(S) OF INSURANCE VERIFYING 
INSURANCE COVERAGE.  THE CERTIFICATE MUST BE ON THE STANDARD “ACCORD” FORM.  THE DMB FILE 
NUMBER AND INDEX NUMBER MUST BE SHOWN ON THE CERTIFICATE OF INSURANCE TO ASSURE CORRECT 
PROCESSING.  All such Certificate(s) are to be prepared by the Insurance Provider and not by the Contractor.  All such 
Certificate(s) must contain a provision indicating that coverages afforded under the policies WILL NOT BE CANCELLED, 
MATERIALLY CHANGED, OR NOT RENEWED without SIXTY days prior written notice, except for 10 days for non-
payment of premium, having been given to the Director of Design and Construction Division, DMB-FA.  Such NOTICE must 
include the CONTRACT NUMBER affected and be mailed to the Project Director. 

 
The Contractor is required to provide the type and amount of insurance below: 

 
3.02.01 Commercial General Liability Insurance with a limit of not less than $1,000,000 each occurrence.  If such CGL 

insurance contains a general aggregate limit, it must apply separately to this project. 
 
 The Contractor must list the State, its departments, divisions, agencies, offices, commissions, officers, employees and 

agents as ADDITIONAL INSUREDS on the Commercial General Liability policy. 
 
3.02.02 Contractor must have vehicle liability insurance for bodily injury and property damage as required by law on any auto 

including owned, hired and non-owed vehicles used in the Contractor’s business. 
 
 The Contractor must list the State, its departments, divisions, agencies, offices, commissions, officers, employers and 

agents as ADDITIONAL INSUREDS on the vehicle liability policy. 
 
3.02.03 Worker’s disability compensation, disability benefit or other similar employee benefit act with minimum statutory limits.   
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NOTE:   
a) If coverage is provided by a State fund or if Contractor has qualified as a self-insurer, separate certification must 

be furnished that coverage is in the state fund or that Contractor has approval to be a self-insurer;  
 
b) Any citing of a policy of insurance must include a listing of the States where that policy’s coverage is applicable; 
and  
c) This provision must not be applicable where prohibited or limited by Michigan law.   

 
3.02.04 Employer’s Liability Insurance with the following minimum limits: 

 
$1,000,000 each accident 
$1,000,000 each employee by disease 
$1,000,000 aggregate disease 

 
3.02.05 Pollution Liability Insurance in the amounts of not less than $1,000,000 per occurrence is required. 

 
 Liability Insurance must be endorsed to list as additional insureds the Professional’s consultants and agents.  

Worker’s Compensation, Employer’s Liability Insurance and all other liability insurance policies must be endorsed to 
include a waiver of rights to recover from the Owner, Professional and the other additional insureds.  The Contractor’s 
liability insurance must remain in effect through the Correction Period and through any special correction periods.  
For any employee of the Contractor who is resident of and hired in Michigan, the Contractor must have insurance for 
benefits payable under Michigan’s Worker’s Compensation Law.  For any other employee protected by Worker’s 
Compensation Laws of any other state, the Contractor must have insurance or participate in a mandatory state fund, 
where applicable, to cover the benefits payable to any such employee.  These requirements must not be construed to 
limit the liability of the Contractor or its insurers.  The Owner does not represent that the specified coverage or limits 
of insurance are sufficient to protect the Contractor’s interests or liabilities. 

 
3.03 Builder’s Risk Insurance:  If indicated on the Bid Summary, the Owner will purchase and maintain property insurance for 100% of 

actual cash replacement value of the insurable Work while in the course of construction, including foundations, additions, 
attachments, and all fixtures, machinery and equipment belonging to and constituting a permanent part of the building structures.  
The property insurance also will cover temporary structures, materials and supplies to be used in completing the Work, only while 
on the building site premises or within five hundred feet of the site.  The property insurance insures the interests of the Owner, 
Contractor and all Subcontractors and Suppliers at any tier as their interest may appear.  The property insurance insures against 
“all risk” of physical loss or damage to the extent usually provided in policy forms of insurers authorized to transact this insurance in 
Michigan, but will be subject to a deductible of $5,000 for each loss occurrence.  A copy of the master insurance policy will be kept 
at Facilities Administration, for review by the Contractor and Subcontractors.  The Contractor must cooperate with the Owner in 
determining the actual cash replacement value of any insured loss.  Any deductible amount must be paid by the Contractor.  The 
Owner may purchase and maintain for its benefit boiler and machinery insurance. 

 
3.04 The Owner and Contractor intend that the required policies of property insurance must protect all the parties insured and provide 

primary coverage for all losses and damages caused by the perils covered.  Accordingly, to the extent that the insurance company 
pays claims, the Owner and the Contractor and its Subcontractors/Suppliers waive all rights against each other for any such losses 
and damages and also waive all such rights against the Professional and all other persons named as insureds or additional 
insureds. 

 
4. Prosecutions; Substantial Completion: 
 
4.01 The Contractor must not start the Work at the site before the first day established by the Notice to Proceed.   A pre-construction 

conference will be held with the Contractor to review its Progress Schedule, qualifications of its key personnel, its proposed access 
to the site, traffic and parking, procedures for submittal, change orders, etc., and to exchange emergency telephone numbers.  The 
Contractor must use its accepted Progress Schedule when making proposals or claims for adjustment in Contract Time/Price. 

 
4.02 Except in an Emergency, all Work at the site must take place during normal working hours; 6:00 AM to 6:00 PM, during Business 

Days and in accordance with the special working conditions for the Agency.  If the Contract Documents allow work outside the 
normal hours, the Contractor must provide a written notice to the Owner twenty-four hours before performing such Work and must 
reimburse the Owner any related increase in the costs incurred by the Owner such as overtime charges of the Professional and 
payments for custodial and security personnel. 

 
4.03 If, upon inspection and completing all pre-requisite testing of the Work, the Contractor considers that a portion of the work or all of 

the Work is substantially completed, it must provide a list of items to be corrected or completed to the Owner and the Professional 
for joint inspection.  Within ten Calendar Days of this joint inspection, the Professional will deliver to the Owner and Contractor a list 
of incomplete/Defective work or a Certificate of Substantial Completion with a Punch List.  The certificate must: 
(a) fix a reasonable date of Substantial Completion,  
(b) fix a date for completion of the Punch List, and  
(c) recommend the division of responsibilities between the Owner and Contractor for utilities, security, safety, insurance, 

maintenance, etc.   
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Upon issuing the certificate, the Owner will pay for the completed Work subject to (a) withholding of two hundred percent of the 
value of any uncompleted Work, as determined by the Professional, and (b) any other deductions as the Professional may 
recommend or may withhold to cover Defective work, liquidated damages and the fair value of any other items entitling the Owner 
to a withholding.  Prerequisites for Substantial Completion, over and above the extent of Work completion required, include (a) 
receipt by the Owner of operating and maintenance documentation, (b) all systems have been successfully tested and 
demonstrated by the Contractor for their intended use, and (c) the Owner having received all required certifications and/or 
occupancy approvals from the State and those Political Subdivisions having jurisdiction over the Work.  Receipt of all certifications 
and/or occupancy approvals from those Political Subdivisions with jurisdiction in and of itself does not necessarily connote 
Substantial Completion.   

 

The Contractor must provide all related operating and maintenance (O&M) documentation to the Owner before training if training is 
required and not later than Substantial Completion otherwise.  The Contractor must give the Owner the final O&M documentation 
(with revisions made after Substantial Completion) before the request for final payment. 

 
4.04 The Owner may decide to use, at its sole option, any functioning portion of the Work and will inform the Contractor in writing of the 

decision.  The portion of Work to be used must be jointly inspected to determine the extent of completion if it has not undergone 
the inspection for Substantial Completion.  The Professional must prepare a list of items to be corrected/completed and the Owner 
will allow the Contractor reasonable access to correct/complete the listed items and finish other work. 

 
5. Warranty; Tests, Inspections and Approvals; Corrections of Work: 
 
5.01 Warranty:  The Contractor must furnish the State with a written guarantee to remedy any defects due to faulty materials or labor 

which appear in the Work within one year from the date of final acceptance by the State.  This warranty excludes defect or 
damage caused by (a) abuse, modification by others, insufficient or improper operation or maintenance, or (b) normal wear and 
tear under normal usage.  Manufacturer warranties for materials and equipment received by the Contractor must be assigned 
and promptly delivered to the Owner at Substantial Completion.  The warranties must be in full force and effect for the entire 
duration of the Correction Period.  Written warranties for specific equipment/products by their manufacturers or contractor 
workmanship/installation warranties of greater than one (1) year may be required for certain projects as described in the technical 
specifications. 

 
5.02 Tests, Inspections and Approvals:  The Owner will perform or retain a professional/agency to perform inspections, tests or 

approvals for those materials required to meet quality control standards specified in the Contract Documents.  However, the 
Contractor must assume full responsibility for any testing, inspection or approval  
(a) required to meet code requirements, as promulgated by code inspecting authorities;  
(b) required by Law;  
(c) indicated or required by the Contract Documents;  
(d) required for the Professional’s acceptance of a Supplier, materials or equipment or mix designs submitted for prior approval 

by the Contractor; or  
(e) Defective work, including an appropriate portion of the Delay and costs occasioned by discovery of Defective work.  The 

Contractor must (a) pay all related costs; (b) schedule related activities; and (c) secure and furnish to the Professional the 
required certificates of inspection, testing or approval.  The Contractor must provide proper and safe access to the site for 
inspection, testing or approval.  The Contractor must provide the Professional a timely notice whenever any Work is ready 
for inspection, testing or approval.  If the Contractor covers any Work without proper approval by the Professional as 
required by the Contract Documents, the Contractor must, at its own expense, uncover, expose or otherwise make available, 
when requested by the Professional or Owner, for testing, inspection or approval of the covered Work. 

 
5.03 Correction of Work:  If any testing, inspection or approval reveals Defective Work and the Work is rejected by the Professional, 

the Contractor, at its sole expense, must promptly, as directed, correct or remove the Defective Work from the site and replace it 
with non-Defective Work within the Correction Period.  The Contractor must bear responsibility for its proportionate share of the 
Delay and costs resulting from the correction and/or removal and replacement of Defective Work.  If the Contractor, within 
reasonable and agreed upon time after receipt of written notice, (a) fails to correct Defective Work or remove and replace 
rejected Work, or (b) fails to correct or complete items on any Punch List, or (c) fails to perform Work in accordance with the 
Contract Documents, or (d) fails to comply with any other provision of the Contract Documents, the Owner, directly or through 
others, after seven Calendar Days from the date of the written notice to the Contractor, may correct and remedy the Defective 
Work.  To the extent necessary to correct and remedy such Defective Work, the Owner must be allowed to exclude the 
Contractor from all or part of the site; take possession of all or part of the Work and stop related operations of the Contractor; 
take possession of the Contractor’s tools, plant and office and construction equipment at the site; and incorporate into the Work 
materials and equipment for which the Owner has paid the Contractor.  The Contractor must allow the Owner and the 
Professional easy access to the site to correct such Defective Work.  The Owner must be entitled to an appropriate decrease in 
Contract Price for all claims, costs, losses, damages and Delay incurred or sustained by the Owner which are attributable to the 
Contractor.  Such costs may include, but are not limited to, costs of correction or removal and replacement of Defective Work, 
costs of repair and replacement of other work destroyed or damaged by the action and related charges of the Professional.  If the 
discovery of the Defective Work takes place after final payment and the Contractor fails to correct and pay the Owner any of 
these costs, the Owner must demand due performance under the Performance Bond.  Until the period of limitation provided by 
Michigan Law, the Contractor must promptly, and upon receipt of written notice from the Owner, correct Defective Work.   
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 In the event of an Emergency or unacceptable risk of loss or damage or if appropriate under the circumstances, the Owner, 
directly or through others under contract with the Owner, may correct or remove and replace the Defective Work.  The specified 
correction of Work requirements have no limitation on the rights of the Owner to have Defective Work corrected or removed and 
replaced, if rejected, except as otherwise provided by the Michigan Law. 

 
5.04 Special Correction Period Requirements:  Whenever the Owner undertakes any portion of the Work because the Contractor’s 

act or omission Delays completion of the Work or it is eligible for Partial Use, the warranties for all materials and equipment 
incorporated into that portion of the Work must remain in full force and effect between the start of such Partial Use and the date 
when the Correction Period starts.  The Correction Period for any Defective Work that is corrected or rejected and replaced within 
the last three months of the Correction Period must be extended by an additional six months, starting on the date such Work was 
made non-Defective. 

 
5.05 Special Maintenance Requirements:  If the Contract Documents specify that the entire Work, or a portion of the Work, upon 

reaching Substantial Completion, must not be placed in use by the Owner, the Contractor must maintain the Work, or specified 
part of the Work, in good order and proper working condition and must take all other actions necessary for its protection between 
the certified date of Substantial Completion and the date when the Work, or designated part of the Work, is placed in use.  If no 
separate price for such special maintenance period was requested and made part of the Contract Documents, the Owner will 
amend the Contract Documents to appropriately increase the Contract Price. 

 
6. Changes: 
 
6.01 Changes in the Work:  The Owner may, at any time, without notice to sureties, make any changes bilaterally or unilaterally, by a 

written Change Order, in the Work within the general scope of the Contract, including but not limited to changes in the 
Specifications, materials, or Contract Time.  In a bilateral change order, the Owner may direct the Professional to prepare a 
Bulletin describing the change being considered.  Upon receiving the Bulletin, the Contractor establishes the cost and returns it to 
the Professional for review within 15 calendar days.  The Contractor’s proposal must be irrevocable for 60 Calendar Days after it 
is submitted to the Professional.  If the Professional recommends acceptance of the Bulletin and the Owner agrees with the 
changes, the Owner issues a written bilateral Contract Change Order to amend the Contract Documents.  However, the Owner 
may issue a unilateral Change Order if the Owner and Contractor are unable to agree on the adjustment in Contract Price or 
Time.  If the Contractor disagrees with such unilateral Contract Change Order, the Contractor must complete the Work and may 
deliver notice of a claim in accordance with the claim submittal process. 

 
6.02 Differing Site Condition:  The Owner does not warrant that any technical data, including the Project reference points, provided 

by the Owner is necessarily sufficient and complete for the purpose of selecting Means and Methods, initiating, maintaining and 
supervising safety precautions and programs or discharging any other obligation assumed by the Contractor under the Contract 
Documents.  If different or unknown site conditions are discovered, the Contractor must notify the Owner in writing before the 
conditions are disturbed or before proceeding with the affected Work.  Upon review, if the Owner decides to agree with the 
differing site conditions, with the Professional’s advice, the Owner may issue a written Contract Change Order to amend the 
Contract Price or Time through the Bulletin authorization process.  If the Owner decides to disagree with the Contractor and the 
Contractor disagrees with the Owner’s decision, the Contractor must complete the Work and may deliver notice of a claim in 
accordance with the claim submittal process.  No proposal or claim by the Contractor due to differing site conditions will be 
allowed (a) if the Contractor knew of their existence before submitting its Bid or if those conditions could have been discovered by 
any reasonable examinations for which the Contractor, as Bidder, was made responsible under the Bidding Requirements and/or 
(b) unless the Contractor’s notice is provided on a timely basis and gives the Owner adequate opportunity to investigate the 
asserted differing site conditions. 

 
6.03 Responsibilities for Underground Utilities:  The Contractor must comply with the 1974 PA 53, as amended, MCL 460.701 et 

seg., and all other Laws concerning Underground Utilities.  Before performing site Work, all Underground Utilities, lines and 
cables (public and private) must be located and marked.  The Contractor must notify MISS DIG to locate and mark utilities on 
properties that are not State properties.   

 
Three full working days before you dig, call the MISS DIG System at 800-482-7171 or 811.  The new 811 number is a national 
“Call Before You Dig” phone number designated by the Federal Communications Commission (FCC) to eliminate the confusion 
of multiple “Call Before You Dig” numbers 
 
The MISS DIG System member utilities will mark the approximate location of their underground public utility lines at no charge. 
MISS DIG System, Inc. DOES NOT MARK!    
 
The contractor proceeds with the commencement of the Work at his/her own risk. 
 
In addition, the Contractor must be responsible for immediately notifying the Owner of any contact with or damage to 
Underground Utilities, and for the safety, protection of and repairing any damage done to any Work, surface and subsurface 
facilities.  If the Contractor encounters Underground Utilities that inaccurately located by the Contract Documents or not 
previously located/marked, which could not be reasonably have been seen, the Owner may issue a written Contract Change 
Order to amend the Contract Price or Time through the Bulletin authorization process. 
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6.04 Hazardous Material Conditions:  If the Contractor encounters material reasonably believed to be Hazardous Material, which 

was not described in the Drawings and/or Specifications and was not generated or brought to the site by the Contractor, the 
Contractor shall immediately stop all affected work, give written notice to the Owner of the conditions encountered, and take 
appropriate health and safety precautions in accordance with all federal, State and local laws.   Upon receipt of the notice, the 
Owner will investigate the conditions and (a) may stop the Work and terminate the affected Work or the Contract for convenience; 
(b) may contract others to have the Hazardous Material removed or rendered harmless or; (c) issue a written Contract Change 
Order to amend the Contract Price/Time through the Bulletin authorization process.  If the Hazardous Material is brought to site 
by the Contractor or as a result in whole or in part from any of its violation of any Law covering the use, handling, storage, 
disposal of, processing, transport and transfer or from any other act or omission within its control, the Contractor is responsible 
for the Delay and costs to cleanup the site, remove and render harmless the Hazardous Material to the satisfaction of the Owner, 
State and all Political Subdivisions with jurisdiction. 

 
6.05 Incidents with Archaeological Features:  The Contractor must immediately notify the Owner in writing of any Archeological 

Feature deposits encountered at the site and must protect the deposits in a satisfactory manner.   If the Contractor encounters 
such features, which result in an anticipated change to the Contract Price/Time, the Owner may issue a written Contract Change 
Order through the Bulletin authorization process. 

 
6.06 Unit Price Work:  Quantities as listed have been carefully estimated but are not guaranteed.  The State reserves the right to 

increase or decrease the quantities of the Work to be performed at the Unit Price by amounts up to 20 percent of the listed 
estimated quantities.  For Unit Price Work, the Contractor must promptly inform the Professional in writing if actual quantities 
differ from the estimated quantities for any item.   For quantities over 120% or below 80% of the estimated quantity, the Owner 
may negotiate a Unit Price with the Contractor, or direct a unilateral change, or bid that Work under separate contract.  Any 
adjusted Unit Price agreed upon by the Owner will only apply to the actual quantities above 120% or below 80% of the estimated 
quantity.  No adjustment due to quantity variations must be allowed (a) unless the Contractor met the notice requirements, or (b) 
if any Unit Price increase results in whole or in part from any act or omission within the control of the Contractor (errors in the 
Contractor's Bid, unbalanced Unit Prices, etc.).  If a dispute arise between the Owner and the Contractor on the adjusted Unit 
Price, the Contractor must carry on the Work with due diligence during the disputes/disagreements. 

 
6.07 Cash Allowances; Provisionary Allowances:  The Contractor must obtain the Professional’s written acceptance before 

providing materials, equipment, or other items covered by Cash Allowance.  Payments under a Cash Allowance must be on 
actual cost and exclude cost for supervision, handling, unloading, storage, installation, testing, fee, premiums for bond and 
insurance, etc.  Work authorized under any Provisionary Allowance may consist of (a) changes required by actual conditions, as 
determined by the Professional, and (b) any other Work authorized and completed under the pertinent provisions of the Contract 
Documents.  Unlike a Cash Allowance, payments under a Provisionary Allowance will include not only the purchase/furnished 
cost of the materials and equipment involved, but also all related labor costs, subcontract costs, construction equipment costs, 
general conditions costs and Fee, provided they are calculated in accordance with the requirements of the contract documents. 

 
6.08 Changes in Contract Price: 
 

6.08.01 The Contractor’s proposals or claims for Work Involved must detail all affected items of Work, whether increased, 
revised, added or deleted, and must be fully documented and itemized as to (a) individual adds and deducts in Work 
quantities and labor man-hours; (b) corresponding itemized cost of Work Involved;  (c) materials and equipment cost 
including transportation, storage and suppliers’ field services; and (d) Fee. 

 
6.08.02 For Contractor’s proposals or claims for adjustments in Contract Price arising from Delays, the Contractor’s estimates 

must be as comprehensive and detailed as may be appropriate to support the proposal or claim.  Examples of related 
information include labor manpower levels, production data and Progress Schedule revision.  

 
6.08.03 If the Contract Documents use lump sum or Unit Prices for the Work Involved, those prices must be used in estimating 

the price change.  Otherwise, the Owner may direct the Contractor to proceed (a) on a negotiated lump sum; or (b) on 
an actual cost basis with or without a guaranteed maximum; or (c) through a unilateral Change Order on a lump sump 
basis or a not-to-exceed basis, based on the Professional’s estimate of the anticipated Cost of the Work Involved and a 
fee.  Items making-up the Cost of the Work Involved must be allowable to the extent (a) consistent with those prevailing 
in the Project locality, (b) necessary, reasonable and clearly allocable to the Work Involved, and (c) limited to labor 
costs, subcontract costs, material and equipment costs, construction equipment costs and general conditions costs. 

 
6.08.04 In estimating any additional cost by the Contractor or its Subcontractor, the rates for the craft labor man-hour used in 

estimating changes in Contract Price must not exceed the rates in Means Cost Data (Means) or other cost guide 
acceptable to the Owner.  If the  rates exceed the acceptable cost guides, the Contractor must provide proper 
justifications acceptable to the Professional and the Owner.  The payroll costs may be used to quote a Bulletin.  
However, the payroll costs must include wages, labor burdens and a factor for field supplies and purchase costs (less 
market values if not consumed) of tools not owned by the workers.  Labor burdens must be certified by an authorized 
financial representative of the Contractor and may include social security, unemployment, taxes, workers’ 
compensation, health and retirement benefits, vacation and holiday pay.   
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The factor for field supplies and tools (individually valued at less than $1,000.00) must not exceed 4% of the wages 
without burdens, unless detailed data, which supports higher costs, is provided.  Rates for owned, rented or leased 
construction equipment must be in accordance with the contract price rates.  Otherwise, the appropriate hourly, daily, 
weekly or monthly rates listed in Means must be used.  However, if the total rental or lease cost of an item to the 
Project exceeds the reasonable purchase price of the rented or leased item, the Owner reserves the right to pay only 
the purchase price of the item and take title to the item.  Operating cost must not exceed the hourly operating rate in 
Means and for multiple shifts, rates must not exceed the shift work adjustments recommended in the Cost Guide. 

 
6.08.05 The cost of any Work Involved may include necessary general conditions costs to the extent those costs increase or 

decrease on account of, or are directly attributable to, the performance of the furnishing and/or performance of the 
additional Work Involved, or are required due to an extension in Contract Time or Delays.  Such costs may include 
payroll costs of personnel, temporary facilities at the site, liability insurance and bond premiums, Subcontractors, 
royalty payments and fees for permits and licenses and taxes on the Work Involved. 

 
6.08.06 A contractor or subcontractor who performs the Work may charge a fee of up to 15% of the cost of Work involved for 

overhead and profit Contractor may charge a mark-up fee of up to 5% of its Subcontractor’s cost excluding fees if the 
Work is performed by the Subcontractor.   If Work is to be performed by lower tier Subcontractor(s), Intermediate 
Subcontractors must share a fee of up to 5% of the lowest tier Subcontractor’s cost excluding fees.  The total mark-
up fees for the Work must not exceed 25% of the lowest tier subcontractor’s cost excluding fees.   If the adjustment to 
the Contract Price incorporates a contractor reservation of rights to claim additional adjustments, the fees must be 
reduced by one-third.  Contractor’s administrative costs and home office overhead must be non-reimbursable 
expenses covered by the Fee for the Work.   

 

6.09  Changes in Contract Time: 
 

6.09.01 If a justified extension beyond the Contract Time is not reasonably anticipatable under the circumstances, the Owner 
may approve an extension to the Contract Time through the Bulletin authorization process at no additional cost to 
the Owner.  Examples of events that may justify an extension in the Contract Time include acts of God; acts of the 
public enemy; fires; floods; and strikes. 

 
6.09.02 If, at any time during the life of this Contract, the Contractor finds that for reasons beyond its control, it will be 

impossible to complete the Work on or before the Contract completion date, a written request for a change to the 
Contract extending the time of completion must be submitted.  Such a request must set forth in precise detail the 
reasons believed to justify an extension and must be in such format as the State may require. 

 
6.09.03 When submitting a quotation for a Contract change authorization for extra work or change in plans, the Contractor 

must include as part of the quotation, a statement requesting any extra time necessary to complete the related Work.  
Lack of such a statement will serve as notification that the extra time will not be required to complete the Contract 
work and will waive the right to a later claim.  The Owner will not pay additional compensation to the Contractor for 
performing Contract Work during any extension period granted. 

 
6.09.04 If the Progress Schedule and the funding allow for an early completion date, the Contractor may submit to the Owner 

for approval, a request to shorten the Contract Time.  If approved by the Owner, the new Contract Time applies to 
the Project and liquidated damages, if any, will be assessed for any delays after the new completion date.    

  
6.10 Access to Records:  The Contractor and its Subcontractors must comply with the Prevailing Wage Rates for the county 

where the Project is located, and must maintain and keep, in accordance with generally accepted accounting principles, 
records pertaining to the bidding, award and performance of the Work, including, but not limited to certified payroll, 
employment records and all data used in estimating the Contractor’s prices for the Bid, Change Order, proposal or claim.  
The Owner or its representative must have access to those records, must have the right to interview the Contractor’s 
employees and must be provided with appropriate facilities for the purpose of inspection, audit/review and copying for five 
years after final payment, termination or date of final resolution of any dispute, litigation, audit exception or appeal.  The 
payroll and other employment records of workers assigned to the site must contain the name and address of each worker, 
correct wage classification, rate of pay, daily and weekly number of hours worked, deduction made and actual wages paid.  
The Contractor must maintain records that show:  (a) the anticipated costs or actual costs incurred in providing such benefits, 
(b) that commitment to provide such benefits is enforceable, and (c) that the plan or program is financially responsible and 
has been communicated in writing to the workers affected. 

 
6.11 Price Reduction for Defective Cost or Pricing Data:  Whenever the Contractor signs a proposal for a change in the 

Contract or claim settlement, the Contractor will be deemed to have certified on behalf of itself, Subcontractors and Suppliers, 
to its best knowledge and belief that the proposal and its contents (a) were made in good faith and are consistent with the facts 
and the provisions of the Contract; and (b) are current, complete and accurate.  If the Contract Price/Time is increased by any 
Change Order, claim or dispute settlement because the Contractor, Subcontractor or Supplier, at any tier, represented or 
furnished cost or pricing data of any kind that were false, contained math errors or were incomplete, the Contract Price must 
be correspondingly reduced by Change Order.  If there is a good cause to doubt the Contractor’s compliance with the 
Defective cost and pricing data requirements, the Owner must be entitled to make an appropriate withholding from any 
payment otherwise owed to the Contractor. 
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7. Payments 
 
7.01 Schedule of Values:  The Schedule of Values must be approved by the Professional and accepted by the Owner and must divide the 

Work into pay items for significant Sections and areas, facilities or structures, with subtotals for first tier Subcontractors.  If required in 
Division 1, the accepted Schedule of Values must be supported by a more detailed breakdown allocating the pay items to the Progress 
Schedule Activities.  It must tabulate labor costs, Subcontract costs and material and equipment costs.  Labor costs must include 
appropriate sums for construction equipment costs, general conditions costs, administrative costs and profit, unless separate pay items 
are itemized for those costs.  The Schedule of Values must include two percent of the Contract Price for each of the following close-out 
pay items:  (a) fire safety inspection, certificate of occupancy and other code approvals, as specified in the Contract Documents, (b) 
manufacturer warranties, finalized operating and maintenance documentation, Owner training documentation, and test and balance 
reports, and (c) finalized as-built/Record Documents. 

 
7.02 Requests for Payment:  Not more than once every thirty Calendar Days, the Contractor may submit to the Professional a 

Request for Payment on the Owner’s form signed by the Contractor certifying Work completed and enclosing all supporting 
documentation.  A draft copy of the payment request may be submitted to the Owner Field Representative for review and 
comments.   For projects under $50,000, the Contractor may not submit more than two requests in addition to the final payment 
request.  Each Request for Payment must certify that all monies owed by the Contractor to Subcontractors and Suppliers for 
which payment previously has been sought has been paid from payments received.  No Request for Payment must include 
amounts for a Subcontractor or Supplier if the Contractor does not intend to use the payments requested, when received, to 
reduce the Contractor’s outstanding obligations on the Work. The Owner will pay the Contractor within thirty Calendar Days after 
the Owner receives and approves a certified Request for Payment from the Professional.  The Contractor will provide a 
certification in writing that the payment request submittal is true and accurate.  If payment is requested based on materials and 
equipment stored at the site or at another location agreed to in writing, the Request for Payment also must be accompanied by 
(a) consent of surety, (b) a bill of sale, invoice or other documentation warranting that the Owner has received the materials and 
equipment free and clear of all liens, and (c) evidence that the materials and equipment are covered by appropriate property 
insurance and other arrangements to protect them and the Owner's interests.  The Contractor warrants and guarantees that title 
to all Work, materials and equipment covered by any Request for Payment, whether incorporated in the Work or not, will pass to 
the Owner free and clear of all liens no later than at the time of payment by the Owner to the Contractor. 

 
7.03 Review of Request for Payment; Intent of Review:  Within ten Calendar Days after receipt of a Request for Payment, the 

Professional must certify to the Owner the amount the Professional determines to be due, or must return the Request for 
Payment to the Contractor indicating the reasons for withholding certification.   The Professional’s certification of any Request for 
Payment constitutes a representation to the Owner that the Work has progressed to the point indicated; that to the best of the 
Professional’s knowledge, information and belief, the quality of the Work is in accordance with the Contract Documents; and that 
the Contractor is entitled to payment in the amount certified.  In the case of final payment, the Professional’s certification of final 
payment and recommendation that the Work is acceptable must be a further representation that conditions governing final 
payment to the Contractor have been met. 

 
7.04 Refusal to Make or to Recommend Payment:  The Owner may withhold from any payment an amount based on the (a) 

Professional's refusal to recommend payment or (b) Owner's estimate of the fair value of items included in the payment request.  
The Owner will give the Contractor reasonably prompt written notice supporting such action.  The Professional may refuse to 
recommend any part of any payment, or because of subsequently discovered evidence, inspections or tests or the value of the 
Punch List, nullify all or any portion of any payment previously recommended, as the Professional may consider necessary to 
protect the Owner from loss because: 

(a) the Work is Defective or completed Work has been damaged requiring correction or replacement,  
(b) the Contract Price has been reduced by Change Order,  
(c) it has been necessary that the Owner correct Defective Work or complete Work,  
(d) reasonable evidence exists that all or a part of the Work will not be completed within the corresponding Contract Time, 
(e) the Contractor failed to comply with any material requirements of the Contract, including, but not limited to the failure to 

submit Progress Schedule Submittals or as-built/Record Documents when due,   
(f) stored materials for which payment has been made or is sought has been determined by the Professional or the Owner 

Field Representative to be damaged or missing, or  
(g) the Professional reasonably believes or knows of the occurrence of an event justifying termination for cause. 

 
7.05 Request for Final Inspection:  The Contractor must complete the Substantial Completion Punch List within the Contract Time 

and date.  The Contractor must assemble all required documentation before requesting final inspection in writing.  The Contractor 
may request final inspection of the entire Work, or the part of the Work for which final payment is specified in the Contract 
Documents.  Upon this written notice, and if deemed appropriate by the professional, the Professional will make a final 
completion inspection with the Owner and Contractor and notify the Contractor of all incomplete or Defective Work revealed by 
the Final Inspection.  The Contractor must immediately correct and complete the Work.   

 
7.06 Close-out Documents:  The Contractor must prepare and submit the following documentation before requesting final inspection 

or final payment:  final operating and maintenance documentation (with revisions made after Substantial Completion), warranties, 
inspection certificates, as-built/Record Documents, release of payment claim forms, and all other required documents.   

 
7.07 Request for Final Payment:  The Contractor may request final payment after correcting or completing the Work to the 

satisfaction of the Professional and delivering close-out documentation (7.6).  The Contractor’s request for final payment must 
also enclose: 
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(a)  evidence of completed operations insurance and an affidavit certifying that the insurance coverage will not be canceled, 

materially changed, or renewal refused,  
(b) an affidavit certifying that the surety agrees that final payment does not relieve the surety of any of its obligations under the 

Performance Bond and Payment Bond, 
(c) a completed DMB-460 Form close out checklist, 
(d)a list of all pending insurance claims rising out of or resulting from the Work being handled by the Contractor and/or its insurer 
(e) Contractor’s ‘Guarantee and Statement’ (DMB-437) containing a statement of guaranteed indebtedness acceptable to the 

Owner in the full amount of the Contract Price, or a release of payment claims in the form of a release of liens, or a Bond or 
other security acceptable to the Owner to indemnify the Owner against any payment claim.   

 
7.08 Final Payment and Acceptance:  If the Professional is satisfied that the entire Work, or the part of the Work for which final 

payment is specified in the Contract Documents, is complete and the Contractor’s other obligations under the Contract 
Documents has been fulfilled, the Professional will furnish to the Owner and Contractor the Professional’s certification of final 
payment and acceptance within thirty Calendar Days after receipt of the final payment request.   If the Professional is not 
satisfied, the Professional will return the request to the Contractor indicating in writing the reasons for not certifying final payment.  
If the final payment request is returned, the Contractor must correct the deficiencies and re-request final payment.  If the Owner 
concurs with the Professional’s certification of final payment the Owner will, within thirty Calendar Days after receipt of the 
Professional’s certification of final payment, pay the balance of the Contract Price subject to those provisions governing final 
payment specified in the Contract Documents.  If the Owner does not concur with the Professional’s determination, the Owner will 
return the request for final payment to the Contractor with written reasons for refusing final payment and acceptance.   

 
7.09 Contractor's Continuing Obligation:  The following does not constitute acceptance of the Work in the event the Work or any 

Work is not in accordance with the Contract Documents, and therefore does not release the Contractor from its obligation to 
perform and furnish the Work in accordance with the Contract Documents:   

(a) a certification by the Professional of any Request for Payment or final payment;  
(b) the issuance of a Substantial Completion certificate;  
(c) any payment by the Owner to the Contractor;  
(d) any Partial Use;  
(e) any act of acceptance by the Owner or any failure to do so;  
(f) any review and approval of a Shop Drawing, sample, test procedure or other Submittal;  
(g) any review of a Progress Schedule;  
(h) any On-Site Inspection; 
(i) any inspection, test or approval;  
(j) any issuance of a notice of acceptability by the Professional; or  
(k) any correction of Defective Work or any completion of Work by the Owner. 

 
7.10   Waiver of Claims:  The making of final payment does not constitute a waiver by the Owner of any rights as to the Contractor's 

continuing obligations under the Contract Documents, nor will it constitute a waiver of any claims by the Owner against the 
Contractor still unsettled, or arising from unsettled payment claims, Defective Work appearing after final inspection or failure by 
the Contractor to comply with the Contract Documents or the terms of any special warranties provided by the Contract 
Documents or by Law.  The acceptance of final payment will constitute a waiver of all claims by the Contractor against the Owner, 
other than those claims previously made in writing, on a timely basis. 

 
8.  Other Work:  During the Contract Time, the Owner may self perform or Contract for other work at the site.  By doing so, the Owner 

or its representative will coordinate the operations of the Contractor and the other work.  Whenever the other work interfaces with 
the Contractor’s Work on site, the Contractor must coordinate its activities with the interfacing work, inspect the other work and 
promptly report to the Professional in writing if the other work is unavailable or unsuitable.   The Contractor’s failure to do so will 
constitute an acceptance of such other work as fit and proper for integration with the Work except for latent or non-apparent 
defects and deficiencies in the other work.  The Contractor must provide proper and safe access to the site for handling, unloading 
and storage of their materials and equipment and for the execution of the other work.  The Contractor must do all cutting, fitting, 
patching and interfacing of the Work that may be required to make any part of the Work come together properly and integrate with 
other work.  If the Contractor becomes party to a dispute or claim due to damages caused to its Work/property or other work/their 
property, the Contractor must promptly attempt, without involving the Owner or the Professional or their agents, to settle with the 
other party by agreement or otherwise resolve the claim.  If the Owner determines that the other work resulted in a delay to the 
Work to be performed by the Contractor and such delay justifies a Change Order, the Owner will authorize the necessary 
adjustment in Contract Price and/or Time. 

 
9. Stop Work Orders and Suspension of Work:  The Owner may order the Contractor in writing to defer, stop, suspend or interrupt 

all or part of the Work, in the event any of the following situations:   
(a) any Work is Defective,  
(b) any Work, when completed, will not conform to the Contract Documents,  
(c) any materials or equipment are unsuitable,  
(d) any workers are insufficiently skilled,  
(e) failure of the Contractor to implement appropriate measures for the SESC, or  
(f) as the Owner may determine appropriate for its convenience.   
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The Contractor is responsible for the Delays and any additional costs if at fault.  Any justified increase in Contract Price/Time 
due to suspension of Work must be submitted within thirty Calendar Days of knowing the extent of Delays and before 
submitting the final payment. 

 
10. Termination: 
 
10.01 Termination for Breach:  The Owner may elect to terminate all or any part of the Work if:  

(a) the Contractor fails to complete the Work, or a specified part of the Work, within the corresponding Contract Time; fails or refuses 
to supply sufficient management, supervision, workers, materials or equipment; or otherwise fails to prosecute the Work, or any 
specified part of the Work, with the diligence required to comply with the Contract Time(s);  

(b) the Contractor persistently disregards the authority of the Professional or violates or disregards a provision of the Contract 
Documents or the Laws of any Political Subdivision with jurisdiction;  

(c)  the Contractor admits in writing, or the Owner otherwise establishes, the Contractor's inability or refusal to pay the Contractor's 
debts generally as they become due;  

(d) in response to the Owner's demand, the Contractor fails to provide adequate, written assurance that the Contractor has the 
financial resources necessary to complete the Work within the Contract Time; 

(e) the Contractor fails to comply with the Michigan Residency requirements (1984 PA 431, as amended, MCL 18.1241a); or is found 
to be in violation of Section 4 of 1980 PA 278 concerning unfair labor practices, or any nondiscrimination requirements imposed by 
Law;  

(f) at any time, the Contractor, Subcontractor or Supplier is in violation of unfair labor practices prohibited by Section 8 of Chapter 327 
of the National Labor Relations Act, 29 U.S.C. 158; or  

(g) the Contractor violates or breaches any material provision of the Contract Documents, which provides contractually for cause 
termination or rescission of the Contract or of the Contractor’s right to complete the Work. 

 
Within seven Calendar Days after the Contractor receives a notice requiring assurance of due performance for any of the above 
occurring non-conformances, the Contractor must meet with the Owner and present the Contractor’s plan to correct the problems.  
If the Owner determines that the Contractor’s plan provides adequate assurance of correction, that determination does not waive 
the Owner's right to subsequently default the Contractor or affect any rights or remedies of the Owner against the Contractor 
and/or surety then existing or that may accrue in the future.  The Owner, after giving the Contractor and surety seven Calendar 
Days’ written notice of intent to default, may declare the Contractor in default and terminate the services of the Contractor for 
cause.   Unless otherwise agreed between the Owner and Contractor, at the expiration of the Seven-Calendar Day (intent to 
default) period, the Contractor must immediately stop all Work and proceed in accordance with the Owner’s instructions.  
Following the expiration of the Seven-Calendar Day  (intent to default)  notice, the Contractor will be sent a default letter – notice of 
termination for cause.  The Owner will issue a Contract Change Order to revise the name of the contract party to the name of the 
surety company.  The surety company must undertake to perform and complete the Work, in accordance with the Contract 
Documents, in place of the Contractor, either through the surety's agents or by executing agreements with qualified contractors 
(excluding the Contractor and any of the Contractor's affiliates), or both. 

 
The Owner may issue a fifteen-Calendar Day notice of intent to default the surety company if they fail to execute in a timely 
manner the completion of the Contract Work.  Without an adequate plan of correction, the Owner may issue a notice of 
termination for cause letter to the surety.  If a termination of the contract with the surety occurs, the Owner reserves the right to 
complete the Work. 

 
If the Owner has terminated the Contractor, any such termination will not affect any rights or remedies of the Owner against the 
Contractor or surety, or both, then existing or that may accrue after termination.  All provisions of the Contract Documents that, by 
their nature, survive final acceptance of the Work must remain in full force and effect after a termination for cause of the Contractor 
or default of the surety, or both.  The Owner may, in its sole discretion, permit the Contractor to continue to perform Work when 
the Contractor is in default or has been defaulted.  Such decision by the Owner in no way operates as a waiver of any of the 
Owner's rights under the Contract Documents or Performance Bond, nor in the event of a subsequent default, entitle the 
Contractor or surety to continue to perform or prosecute the Work to completion. 

 
10.02 For non-bonded projects, the Owner will follow the termination protocol in Paragraph 10.1 without involving a surety. 
 
10.03 Termination for Convenience of the Owner:  Upon fifteen Calendar Days' written notice to the Contractor and surety, or sooner if 

reasonable under the circumstances, the Owner may, without cause and without prejudice to any other right or remedy it may have, elect 
to terminate any part of the Work, or the Contract in whole or in part, as the Owner may deem appropriate for its convenience.  Upon 
receipt of any such termination notice, the Contractor must immediately proceed in accordance with any specific instructions, protect and 
maintain the Work, and make reasonable and diligent efforts to mitigate costs associated with the termination.  In such termination, the 
Contractor must be paid in accordance with the terms of this Contract for only services rendered before the effective date of termination.  
Upon termination for convenience, the Contractor must be released from any obligation to provide further services and the Owner must 
have full power and authority to take possession of the Work, assume any agreements with Subcontractors and Suppliers that the Owner 
selects, and prosecute the Work to completion by Contract or as the Owner may deem expedient. 

 
10.04 Termination for Lack of Funding:  If expected or actual funding is withdrawn, reduced or limited in any way before the completion date 

set forth in this Contract or in any amendment, the State may, upon written notice to the Contractor, terminate this Contract in whole or in 
part in accordance with Paragraph 10.3. 
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11. Disputes:  All claims, counterclaims, disputes and other matters in question between the Owner and Contractor arising out of or 
relating to the Contract Documents must be submitted in writing to the Professional and otherwise processed and resolved as 
provided in this Article.  The Contractor must carry on the Work with due diligence during all disputes or disagreements.  Work 
must not be delayed or postponed pending resolution of any disputes or disagreements.  The Contractor must exercise 
reasonable precautions, efforts and measures to avoid situations that would cause delay. 

 
11.01 Notice of Claim: Except for Owner claims for liquidated damages, no claim is valid unless it is based upon written notice 

delivered by the claimant to the other party promptly, but in no event later than thirty Calendar Days after the Professional’s or 
Project Director’s determination giving rise to the claim.  The notice must state the nature of the dispute, the amount involved, if 
any, and the remedy sought.  The claim submittal with all supporting data must be delivered within sixty Calendar Days after the 
determination giving rise to the claim (unless the Professional allows an extension).  The responsibility to substantiate claims 
rests with the claimant.  A claim by the Contractor must be submitted to the Professional and Project Director for a 
recommendation or decision from the Professional.  A claim by the Owner must be submitted to the Contractor and the 
Professional for a written recommendation or decision by the Professional.  The Owner reserves the right to audit any Contractor 
claim (or claim package) that the Contractor values at more than $50,000.00.  Pending final resolution of any claim under this 
Article, the Contractor must proceed diligently with the Work and comply with any decision of the Owner and/or Professional.  For 
all Contractor claims seeking an increase in Contract Price or Contract Time, the Contractor must submit an affidavit, certifying 
that the amount claimed accurately reflects any Delay and all costs that the Contractor is entitled from the occurrence of the 
claimed event and that supporting cost and pricing data are current, accurate, complete and represent the Contractor’s best 
knowledge and belief.  The affidavit must be signed in the same manner as required in Item 6 of Section 00100.   

 
11.02 Recommendations or Decisions from the Professional:  For claims under $100,000.00, if requested in writing by the 

Contractor, the Professional will render a recommendation or decision within thirty Calendar Days after the request and the 
Owner will issue, if necessary, a determination within thirty Calendar Days after the Professional's recommendation or decision.  
For claims exceeding $100,000.00, the Professional will issue its recommendation or decision and the Owner, if necessary, will 
issue its determination, within sixty Calendar Days. 

 
If the Professional denies a Contractor claim or agrees with an Owner claim, that decision must be final and binding on the 
Contractor, without any determination by the Owner, unless the Contractor files a request for a presentation with the Director-FA 
within thirty Calendar Days.   To the extent that any recommendation from the Professional is partly or wholly adverse to a claim 
from the Owner, that determination must be final and binding on both the Owner and Contractor unless either party files a request 
for a presentation with the Director-FA within thirty Calendar Days.  If the Professional recommends payment of any Contractor 
claim which increases the Contract Price, that recommendation is subject to the Owner’s written approval.  In the event any such 
determination from the Owner is partly or wholly adverse to the preceding recommendation from the Professional, that 
determination must be final and binding on the Contractor unless the Contractor files suit in the Michigan Court of Claims within 
thirty Calendar Days after receipt of such determination.  The claim is waived if not made in accordance with these requirements. 

 
If either the Contractor or Owner is not satisfied with any decision of the Professional on a claim, that party must, within thirty 
Calendar Days of receiving that decision, file a written appeal with complete supporting documentation with the Director-FA..  The 
Director-FA has discretion concerning the allowability of evidence submitted, and is not bound to any rules of evidence.  If the 
right to a presentation is waived or if a presentation is conducted and the dispute remains unresolved, the Director-FA, at the 
Director-FA’s sole option, must specify in which forum the dispute must be conducted by issuing a written determination to the 
Contractor that the dispute if the Contractor so elects, be submitted in writing to the Michigan Court of Claims.  The Director-FA’s 
determination on the dispute is final and binding on the Contractor unless the Contractor files a lawful action in the Michigan 
Court of Claims within thirty Calendar Days after receiving the Director-FA’s determination.  After settlement or final adjudication 
of any claim, if payment by the Contractor is not made to the Owner, the Owner may offset the appropriate amounts against (a) 
payments due to the Contractor under any other Contract between the Owner and the Contractor, or (b) any amounts for which 
the Owner may be obligated to the Contractor in any capacity.  The Director-FA may designate someone to fulfill the Director-
FA’s duties under these terms and conditions. 

 

SECTION 00750 SPECIAL WORKING CONDITIONS   
 

The Work is for the Department of Natural Resources, Parks and Recreation Division and their special working conditions are included in 
Appendix II.   Contractor must comply with all security regulations.   Access to and egress from the buildings/grounds must be via routes 
specifically designated by the State Agency.  Whenever the Contractor has caused an operating security system to go out of service, or left 
unsecured openings in existing facilities or security fences, the Contractor must furnish a security guard acceptable to the Owner to 
maintain security of the facility outside of normal working hours and will be held responsible for any losses from the facility. 
The Contractor must maintain at all times dust control measures to the satisfaction of the Owner. 
 

SECTION 00800 SUPPLEMENTARY CONDITIONS – None Identified 
 

SECTION 00850 PREVAILING WAGE RATE DETERMINATION – SEE APPENDIX I FOR RATE SCHEDULE 
 
The Contractor and all Subcontractors must comply with all Laws pertaining to occupational classifications and to the following 
requirements: 
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1. The rates of wages and fringe benefits to be paid to each class of construction mechanics must not be less than the wage and fringe 
benefit rates issued by the Michigan Department of Energy, Labor and Economic Growth (MDELEG), Wage and Hour Division in its 
schedule of occupational classification and wage and fringe benefit for the locality in which the Work is to be performed.  These 
prevailing wage rates are included in Appendix I. 

 
2. The Contractor must keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit 

rates as prescribed in the Contract and the address and telephone number of the MDELEG’s office responsible for enforcing these 
provisions, and must keep an accurate record showing the name and classification of each Person performing Work on the site, the 
dates on which Work was performed, the hours each Person worked on the site and the actual hourly wage and benefits paid to each 
Person.  This record must be notarized by a Notary Public and must be available to DMB-FA and MDELEG for an audit or inspection, 
at any time, upon their request. 

 
3. If any trade is omitted from the schedule of wages and fringe benefit rates included in Appendix I, the trades omitted must also be paid 

not less than the wage and fringe benefit rates prevailing in the locality in which the Work is to be performed. 
 
4. The Contractor must keep posted on the construction site, in a conspicuous place, notice that construction mechanics, as the intended 

beneficiaries of 1965 PA 166, as amended, who have not been paid in accordance with the Act may file a claim with the MDELEG.  
 
 A finding by the MDELEG that the Contractor or any Subcontractor is in violation of these requirements is final. 
 

SECTION 00900 ADDENDA   
 
Each Bid submittal must include acknowledgement of receipt and review of all Addenda issued during the Bidding period.  
 
 
 
 
 

E N D   O F   D I V I S I O N   0 0  
 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

DIVISION 01 

 

GENERAL REQUIREMENTS 
 

 



Bidding and Contract Document (R 6/07) Fort Wilkins State Park – Install Floating Fishing Pier      File No.  751/09440.AGY 

DIVISION 01 – Page 1  

SECTION 01010  SUMMARY OF WORK 
 

1.  GENERAL: 
 
1.01.  General information covering the "Scope of Work" is specified on the Invitation to Bid.  Additional information is as follows: 
 

1.01.01 The Contractor shall abide by the general provisions set forth in the "State of Michigan, Department of 
Transportation (MDOT), Standard Specifications for Construction" (2003 Edition) manual, as applicable, unless 
otherwise amended herein. 

 
1.02  The Agency will provide the following Work: 
 

 1.02.01 State Salvage:  The State reserves the right to salvage certain items and equipment and those salvaged  items will 
be identified to the Bidder at the time of their inspection of the proposed Work.  The State will remove salvaged 
items before commencement of the Work. 

 
 1.02.02. Moving Furnishings and Equipment:  The Contractor must give timely notice to the State Agency representative 

identified in the pre-construction meeting of all furnishings, window covering and movable equipment that will 
interfere with the Work or which the Contractor cannot protect with coverings of paper, plastic, drop cloths or clean 
tarpaulin.   The Contractor must furnish, install, maintain and remove all coverings used to protect furnishings, 
window coverings and movable equipment. 

 

SECTION 01020  ALLOWANCES – Not Applicable To This Project. 
 

SECTION 01025  MEASUREMENT AND PAYMENT  
 
I. GENERAL: 
 
A.  Schedule of Values:  Before the first application for payment, the Contractor must submit a Schedule of Values to the Professional for 
review and approval, of the various tasks that must be performed to complete all the Work.  The schedule must show each task and the 
corresponding value of the task, including separate monies allocated for General Condition items and Project close-out.  The aggregate 
total value for all tasks must be equal to the total Contract sum. 
 

SECTION 01030  ALTERNATES - DEDUCTIVE ALTERNATE #1: 

 
I.  GENERAL 
 
A. The Base Bid Sum is solicited and the amount is to be inserted by the Bidder in the Blank space provided on the BID 

SUMMARY FORM.  The Base Bid amount will include all portions of work as shown on the drawings and specified herein.  
Award of Contract, if made, will be to the Bidder whose Base Proposal Sum is to the best interest of the State.   

 
Deductive Alternate #1: 
Deduct all labor, materials, equipment, expenses, etc., for the furnishing and installing of the fifty (50) fish habitat bundles as shown 
on the drawings. 

 
II.  BASIS OF AWARD OF CONTRACT 
 
A.  Award of contract will be based solely upon the lowest Base Bid Sum submitted by a responsible and responsive Bidder.  Should 

such a bid exceed available funding, the Owner reserves the right to award the contract based upon the lowest figure resulting from 
the Base Bid Sums with their respective Deductive Alternate #1 figures applied, provided that the figure does not exceed available 
funding and the bid was also submitted by a responsible and responsive Bidder. 

 
 

SECTION 01040  COORDINATION 
 
1.  GENERAL: 
 
1.01  Project Coordination: 
 

1.01.01 Before beginning Work the Contractor must coordinate with the State Agency representative to implement the schedule 
for the Project.  Once the Project is started, it must be carried to completion without delay. 

 
1.01.02 Any building utility service interruptions or outages including security required by the Contractor in performing the Work 

must be prearranged with the staff of the State Agency and must occur only during those scheduled times. 
 
1.01.03 The Contractor is not responsible for removing room furnishings unless is required by the Contract Documents. 
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1.02  Cutting and Patching: 
 

1.02.01 The Contractor must do all cutting, fitting or patching of the Work that may be required to make its several parts fit 
together properly or make new Work join with the existing structure.  The Contractor must take proper precautions so as 
not to endanger any existing Work.  The Contractor must not cut or alter existing structural members or foundations 
unless specifically required by the Contract Documents. 

 
1.02.02 Holes or openings cut in exterior walls and roofs for installation of materials or equipment must be waterproofed by 

appropriate, approved materials and methods. 
 
1.02.02 All adjacent finished surfaces that are damaged by the new Work must be patched with materials matching existing 

surfaces.  Joints between patched and existing material must be straight, smooth and flush.  Workers skilled in its 
installation must apply all patching material. 

 

SECTION 01050  FIELD ENGINEERING AND LAYOUT 

 
1. GENERAL: 
 

 1.01 When applicable, the Contractor must establish and maintain all lines and levels required for laying out and constructing 
the Work.  The Contractor agrees to assume all responsibility due to inaccuracy of any Work, and including incorrect 
bench marks, their loss or disturbance.  Upon completion of the Project, the Contractor must submit two copies of site 
layout Drawings prepared for the Project and certified by the surveyor. 

 
SECTION 01060  REGULATORY REQUIREMENTS 
 
1..GENERAL: 
 
1.01. Regulations: 
 

1.01.01 Laws:  The Contractor and its Subcontractors/Suppliers must comply with all Federal, State and local Laws 
applicable to the Work and site. 

 
1.01.02 Codes:  All Works must be provided in accordance with the State Construction Code Act, 1972 PA 230, as 

amended, MCL 125.1501 et seg,, International Building and Residential Codes and all applicable Michigan 
construction codes and fire safety including but not limited to:  Michigan Building Code, Michigan Residential Code, 
Michigan Uniform Energy Code, Michigan Electrical Code, Michigan Rehabilitation Code for Existing Buildings, 
Michigan Mechanical Code, Michigan Elevator Code and Michigan Plumbing Code.   If the Contractor observes that 
any Contract Document conflicts with any Laws or the State Construction Code or any permits in any respect, the 
Contractor must promptly notify the Professional in writing.   If the Contractor provides any Work knowing or having 
to reason to know of such conflict, the Contractor must be responsible for that performance. 

 
1.01.03 Permits:  All required construction permits must be secured and their fees including inspection costs must be paid 

by the Contractor.  The time incurred by the Contractor in obtaining construction permits must constitute time 
required to complete the Work and does not justify any increases to the Contract Time or Price, except when 
revisions to the Drawings and/or Specifications required by the permitting authority cause the Delays.   The 
Contractor must pay all charges of Public Utilities for connections to the Work, unless otherwise provided by Cash 
Allowances specific to those connections.   

 
1.01.04 Taxes:  The Contractor must pay all Michigan sales and use taxes and any other similar taxes covering the Work 

that are currently imposed by legislative enactment and as administered by the Michigan Department of Treasury, 
Revenue Division.  If the Contractor is not required to pay or bear the burden or obtains a refund of any taxes 
deemed to have been included in the Bid and Contract Price, the Contract Price must be reduced by a like amount 
and that amount, whether as a refund or otherwise, must ensure solely to the benefit of the State of Michigan. 

 
1.01.05 Safety and Protection: The Contractor and its Subcontractors/Suppliers must comply with all applicable Federal, 

State and local Laws governing the safety and protection of persons or property, including, but not limited to the 
Michigan Occupational Safety and Health Act (MIOSHA), 1974 PA 154, as amended, MCL 408.1001 et seg., and 
all rules promulgated under the Act.  The Contractor is responsible for all damages, injury or loss to the Work, 
materials, equipment, fines, penalties as a result of any violation of such Laws, except when it’s due to the fault of 
the Drawings or Specifications or to the Act, error or omission of the Owner or Professional.  The Contractor is 
solely responsible for initiating, maintaining and supervising all safety precautions and programs and such 
responsibility must continue until such time as the Professional is satisfied that the Work, or Work inspected, is 
completed and ready for final payment.    
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 In doing the Work and/or in the event of using explosives, the Contractor must take all necessary precautions for 
the safety of, and must erect and maintain all necessary safeguards and provide the necessary protection to 
prevent damage, injury or loss to: (a) all employees on the Work and other persons who may be affected by the 
Work, (b) all the Work and materials and equipment to be incorporated into the Work, whether stored on or off the 
site, and (c) other property at or adjacent to the site, including trees, shrubs, lawns, walks, pavements, roadways, 
structures, utilities and Underground Utilities not designated for removal, relocation or replacement.  In the event of 
severe weather, the Contractor must inspect the Work and the site and take all reasonably necessary actions and 
precautions to protect the Work and ensure that public access and safety are maintained. 

 
1.01.06 Michigan Right-To-Know Law:  The Contractor and its Subcontractors/Suppliers must comply with MIOSHA, 

Michigan Right-to-Know Law, Public Act 80 of 1986 (Act) and the rules promulgated under it.  The Act places 
certain requirements on employers to develop a communication program designed to safeguard the handling of 
hazardous chemicals through labeling of chemical containers and development and availability of Material Safety 
Data Sheets (MSDS), and to provide training for employees who work with these chemicals and develop a written 
hazard communications program.   
The Act also provides for specific employee rights, including the right to be notified of the location of MSDS and to 
be notified at the site of new or revised MSDS within five Business Days after receipt and to request MSDS copies 
from their employers.  The Contractor, employer or Subcontractor must post and update these notices at the site. 

 
1.01.07 Environmental Requirements:  The Contractor and its Subcontractors/Suppliers must comply with all applicable 

Federal, State and local environmental Laws, standards, orders or requirements including but not limited to the 
National Environmental Policy Act of 1969, as amended, Michigan Natural Resources and Environmental 
Protection Act, P.A. 451 of 1994, as amended, the Clean Air Act, as amended, the Clean Water Act, as amended, 
the Safe Drinking Water Act, as amended, Pollution Prevention Act, as amended, Resource Conservation and 
Recovery Act, as amended, National Historic Preservation Act, as amended and Energy Policy and Conservation 
Act and Energy Standards for Buildings Except Low-Rise Residential Buildings, ANSI/ASHRAE/IESNA Standard 
90.1-1999. 

 
1.01.08 Nondiscrimination:  For all State Contracts for goods or services in amount of $5,000 or more, or for Contracts 

entered into with parties employing three or more employees; in connection with the performance of Work under this 
Contract, the Contractor and its Subcontractors and Suppliers must comply with the following requirements:  

 
1.01.09 Not to discriminate against any employee or applicant for employment because of race, color, religion, national origin, 

age, sex, height, weight or marital status and take affirmative action to ensure that applicants are employed and the 
employees are not subject to such discrimination.  Such action must include, but is not be limited to, the following:  
employment, upgrading, demotion or transfer; recruitment advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training. 

 
1.01.10 To state in all solicitations or advertisements for employees that all qualified applicants will receive consideration for 

employment without regard to race, color, religion, national origin, age, sex, height, weight or marital status. 
 
1.01.11 To send, or have its collective bargaining representative send, each labor union or representative of workers with 

which there is a collective bargaining agreement or other contract or understanding, a notice advising the labor unions 
or workers' representative of the commitments under this provision. 

 
1.01.12 To comply with the Elliot-Larsen Civil Rights Act, 1976 PA 453, as amended , MCL 37.2201 et seq.; the Michigan 

Persons With Disability Civil Rights Act, 1976 PA 220, as amended, MCL 37.1101 et Seq.;  and all published rules, 
regulations, directives, and orders of the Michigan Civil Rights Commission (MCRC) which may be in effect on or 
before the date of Bid opening.  

 
1.01.13 The Contractor must furnish and file compliance reports within the times, and using the forms prescribed by the 

MCRC.  Compliance report forms may also elicit information as to the practices, policies, programs, and employment 
statistics of the Contractor and Subcontractors.  The Contractor must permit access to Records by the MCRC and its 
agent for purposes of ascertaining compliance with the Contract and with rules, regulations, and orders of the MCRC. 

 
1.01.14 If, after a hearing held under its rules, the MCRC finds that the Contractor has not complied with the nondiscrimination 

requirements of the Contract Documents, MCRC may, as part of its order, certify its findings to the Administrative 
Board of the State of Michigan, which may order the cancellation of the Contract and/or declare the Contractor 
ineligible for future contracts with the State until the Contractor complies with the MCRC’s order. 

 
1.01.15 Michigan Residency for Employees:  Fifty percent of the persons employed on the Work by the Contractor must have 

been residents of the State of Michigan for not less than one year before beginning employment on the Work.  This 
residency requirement may be reduced or waived to the extent that Michigan residents are not available or to the 
extent necessary to comply with the federal funds used for the Project.  This requirement does not apply to employers 
who are signatories to collective bargaining agreements that allow for the portability of employees on an interstate 
basis. 
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SECTION 01090  REFERENCES  
 
1.  GENERAL: 
 
1.01 References will be made in an abbreviated alpha numeric form to specific standard specifications, reference publications and building 

codes of federal or state agencies, manufacturers, associations or trade organizations.  Such references will be identified by the 
alphabetic abbreviation which identifies the government agency, the association or organization followed by the rule, section or detail 
number that are to form a part of these specifications, the same as if fully set forth herein, and must be of latest issued date in effect 
three months before the Bid opening date shown on the Proposal and Contract.  The abbreviations used are referred to as follows:   

 
      Abbreviation      Agency, Association or Organization 
 
   ACI  American Concrete Institute 
   AISC  American Institute of Steel Construction, Inc. 
            AMCA  Air Moving and Conditioning Association 
   ANSI  American National Standards Institute, Inc. 
        ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers 
   ASME  American Society of Mechanical Engineers 
            ASSE  American Society of Sanitary Engineering 
           ASTM  American Society of Testing and Materials 
           AWS  American Welding Society 
           AWWA  American Water Works Association 
           BOCA  Building Officials and Code 
           CDA  Copper Development Assn., Inc. 
           CLFMI  Chain Link Fence Manufacturer's Institute 
          CISPI       Cast Iron Soil Pipe Institute 
           CRSI  Concrete Reinforcing Steel Institute 
            CS  Commercial Standard 
           F/M  Factory Mutual Research Corporation 
            FS  Federal Specifications 
            HEW   United States Department of Health Education and Welfare 
           MDOT  Michigan Department of Transportation 
           NFPA   National Fire Protection Association 
          NSF  National Sanitation Foundation Testing Laboratory, Inc 
          NSWMA  National Solid Waste Management Association 
           PCA  Portland Cement Association 
          PDI  Plumbing and Drainage Institute 
         SMACNA Sheet Metal & Air Conditioning Contractors 
            UL  Underwriters Laboratories, Inc. 
           USBM  United States Bureau of Mines 
          USDC  United States Department of Commerce 

 
 

SECTION 01100  SPECIAL PROJECT PROCEDURES 
 
1.  GENERAL: 
 
1.01 The Contractor must post appropriate construction signs to advise the occupants and visitors of occupied facilities of the limits 
of construction work areas, hardhat areas, excavations, construction parking and staging areas, etc.   The Contractor must maintain 
safe and adequate pedestrian and vehicular access to fire hydrants, commercial and industrial establishments, churches, schools, 
parking lots, hospitals, fire and police stations and like establishments.  The Contractor must obtain written approval from the Owner ten 
Calendar Days before connecting to existing facilities or interrupting the services on site. 
 
1.02  Barrier and Enclosures:   
 

1.02.01 The Contractor must furnish, install and maintain as long as necessary and remove when no longer required adequate 
barriers, warning signs or lights at all dangerous points throughout the Work for protection of property, workers and the 
public.  The Contractor must hold the State of Michigan harmless from damage or claims arising out of any injury or 
damage that may be sustained by any person or persons as a result of the Work under the Contract. 

 
1.02.02 Temporary Fence:  The Contractor must entirely enclose the Contract area by means of woven wire or snow fence 

having minimum height of four feet.  Gates must be provided at all points of access.  Gates must be closed and 
secured in place at all times when Work under the Contract is not in progress.   
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 The fence must be removed and grounds restored to original condition upon completion of the Work. Extruded orange 
polyethylene snow fence is acceptable for this project.  

 
1.02.03 Street Barricades:  The Contractor must erect and maintain all street barricades, signal lights and lane change 

markers during the periods that a traffic lane is closed for their operations.  There must be full compliance with rules 
and ordinances respecting such street barricading and devices must be removed when hazard is no longer present. 

 
2. Construction Aids: 
 
2.01 The Contractor must furnish, install, and maintain as long as necessary and remove when no longer required, safe and 
adequate scaffolding, ladders, staging, platforms, chutes, railings, hoisting equipment, etc., as required for proper execution of the Work.  
All construction aids must conform to Federal, State, and local codes or Laws for protection of workers and the public. 
 
2.02 Debris Chute:  The Contractor must use a chute to lower debris resulting from their Work.  The chute must be the enclosed 
type with its discharge directly into the truck or approved container. 
 
2.03. Pumping and Drainage:  The Contractor must provide all pumping necessary to keep excavations and trenches free from 
water the entire period of Work on the Contract.  The Contractor must construct and maintain any necessary surface drainage systems on 
the Work site so as to prevent water entering existing structures or to flow onto public or private property adjacent to the Agency's land, 
except for existing drainage courses or into existing drainage systems.  The Contractor must prevent erosion of soils and blockage of any 
existing drainage system. 

 

SECTION 01200  PROJECT MEETINGS  
 
1.  GENERAL: 
 
1.01 Pre-Construction Conferences:  The Project Director will schedule a pre-construction conference to be attended by the 
Professional, State Agency staff, and the Contractors.  A project procedure as outlined in DMB-460 Form, will be established for the Work 
during the pre-construction meeting.  When no organizational meeting is called, the Contractor, before beginning any Work, must meet with 
the staff of the Agency and arrange a Work schedule for the Project.  Once the Project has been started, the Contractor must carry it to 
completion without delay. 
 
1.02 Progress Meetings:  The Professional will schedule progress meetings to be held on the job site whenever needed to supply 
information necessary to prevent job interruptions, to observe the Work or to inspect completed Work.  The Contractor must be 
represented at each progress meeting by persons with full authority to act for the Contractor in regard to all portions of the Work. 

 
SECTION 01300  SUBMITTALS 
 
1.  GENERAL: 
 
1.01. Within 20 days of notice of award of Contract and prior to the delivery of any material or equipment to the job site, the 
Contractor shall submit to the Professional, a complete list of material suppliers, subcontractors, and brand names of all materials 
proposed to be used in the project.  The Contractor shall check and verify all field measurements.  Thereafter the Contractor shall 
submit to the Professional with such promptness as to cause no delay in the Work, a minimum of three (3) copies of Shop Drawings, 
product data catalogs, material schedules, etc.  Following examination by the Professional, three copies will be retained for Owner's 
use and remaining copies will be returned to the Contractor with indication of approval or with notations for correction.   
 
1.02 Samples:  The Contractor must deliver all samples of material or equipment to the job site for examination by the State Agency 
and the Professional.  Samples will be examined by the Professional for conformance with the design concept of the Project and for 
compliance with the information given in the Contract Documents.  The Contractor must furnish all Work in accordance with approved 
samples.  The following general classifications of material and equipment require submission of samples.  Samples of other items may be 
requested by the Professional at any time. 

1.03 Shop Drawings, Sample and Technical:  Contractor must submit to the Professional blue line drawings of all Shop Drawings; 
(b)A 3-inch wide by 2-inch high clear space for State approval stamp must be provided on the Title Sheet of the shop drawings]; (c) all 
required samples; and (d) all other technical submittals (test, results, test and safety procedures, O&M manuals, etc.) that are required 
by the Contract Documents.  Each submittal must be stamped/certified/signed to indicate that the Contractor has complied with the 
requirements of the Contract Documents, building codes, etc.  Submittals must be coordinated, reviewed and stamped/approved by the 
Contractor before submission to the Professional.  Before each submission, the Contractor must (a) determine and verify all field 
measurements, quantities, dimensions, instructions for installation and handling of equipment and systems, installation requirements 
(including location, dimensions, access, fit, completeness, etc.), materials, color, catalog numbers and other similar data as to 
correctness and completeness, and (b) have reviewed and coordinated that technical Submittal with other technical submittals and the 
requirements of the Contract Documents.   
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The Contractor must give the Professional specific written notice of any variation from the requirements of the Contract Documents.  
Neither the Owner’s authority to review any of the Submittals by the Contractor, nor the Owner’s decision to raise or not to raise any 
objections about the Submittals, creates or imposes any duty or responsibility on the Owner to exercise any such authority or decision 
for the benefit of the Contractor/Subcontractor/Supplier, any surety to any of them or any other third party.  The Contractor is not 
relieved of responsibility for errors or omissions in shop drawings, product data, samples, or similar submittals just because the 
Professional approved them.  The finalized As-Built/Record Documents/O & M manuals and any other approved Submittals must be 
submitted to the Professional prior to processing final payment to the Contractor. 
 

1.04 Progress Schedule:  Upon request, the Contractor must submit three (3) copies of the Progress Schedule for the Professional 
and Owner review.  The Progress Schedule Submittals are intended to show: (a) the priority and sequencing by which the Contractor 
intends to execute the Work (or Work remaining) to comply with Contract Times, those sequences of Work indicated in or required by 
the Contract Documents; (b) how the Contractor anticipates foreseeable events, site conditions and all other general, local and 
prevailing conditions that may in any manner affect cost, progress, schedule, performance and furnishing of the Work; and (c) how the 
Means and Methods chosen by the Contractor translate into activities and sequencing; and (d) the actual timing and sequencing of 
completed Work.  Submittals will be returned to the Contractor within fifteen Calendar Days.  Contractor must resolve the issues arising 
from the review by the Professional and/or the Owner and submit Progress Schedule Revision.  The review of the Progress Schedule 
by the Professional or the Owner does not create or impose on the Owner or the Professional any responsibility for the timing, planning, 
scheduling or execution of the Work or the correctness of any such Progress Schedule detail.  The Contractor must update the 
schedule monthly.  The correctness of Progress Schedule remains the sole responsibility of the Contractor.  The Contractor is 
responsible for any time Delay and any cost incurred by the Professional, Contractor or Subcontractors/Suppliers as a result of 
resubmissions and re-reviews of a particular Submittal.   
 

SECTION 01400  QUALITY CONTROL 
 
1. GENERAL: 
 
1.01 Testing Laboratory Services:  All tests required by the Owner must fulfill ASTM, ANSI, Commercial and other Standards for 
testing. The Contractor must submit a minimum of three copies of each test report to the Professional for evaluation and subsequent 
distribution.  The following general classifications of Work require submission of test reports and/or certificates of inspection.  Additional 
submissions may be requested by the Professional at any time. 
 
 
  Item of Work   Test Type   Section Number 
 

Earth Work ..................................................................... Compaction and Density..................................02300 
Sheet Piling.................................................................... Tensile Strength, Point of Rejection.................02484 
Cast-In-Place Concrete.................................................. Compression Tests ..........................................03300 

 
1.02 Concrete/Asphalt Materials:  Before placement of any concrete, the Contractor must submit for the Professional's approval 
complete data on the trial concrete mix formulation and a testing laboratory report for ASTM C94, twenty-eight-day standard cylinder test 
for compressive strength of a sample of the concrete mix.  For asphalt paving, the Contractor must submit the data and testing reports for 
ASTM D946, AC-5.  The mix must have 4.5 to 6 percent of asphalt cement by weight for binder course and 5 to 7 percent of asphalt 
cement by weight for surface course in accordance with Asphalt Institute Manual MS-4, MS-13 and  the current Michigan Department of 
Transportation (MDOT) Standard Specifications for Construction.   
 

1.02.01 The Contractor must furnish to the Professional tickets showing mix formulation, Contractor's name, Project name, mix 
identification for each load of concrete/asphalt delivered and installed.  If the technical specifications allow added water 
to the concrete mix after leaving the batch plant, the delivery ticket must reflect the added water.  The Owner Field 
Representative must receive a copy of each delivery ticket for transmittal to the Professional for evaluation. 

 
1.02.02 The Professional may require the Contractor to core drill questionable cast-in-place concrete/asphalt for laboratory 

testing.  Should the laboratory analysis indicate the concrete/asphalt fails to meet specification requirements, the 
Contractor must pay all costs for core drilling and testing in the laboratory and replace the concrete/asphalt found to fail 
meeting the specification requirements.  Should the laboratory analysis confirm that the concrete/asphalt meets 
specification requirements, the Owner will pay the Contractor for their costs for core drilling, concrete/asphalt patching 
and the laboratory fee for testing of the concrete/asphalt core samples. 

 

SECTION 01500  CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 
1.  GENERAL: 
 
1.01 The Contractor must furnish and install all temporary facilities and controls required by the Work, must remove them from State 
property upon completion of the Work, and the grounds and existing facilities must be restored to their original condition. 
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1.02 Water or electricity are not available in the area where Work will be performed.   The Contractor must pay costs for installation and 
removal of any temporary connections including necessary safety devices and controls.  Use of services must not disrupt or interfere with 
operations of the State Agency. 
 
1.03 Temporary Sanitary Facilities: 
 

1.03.01 State Toilets:  The State Unit will designate a permanent vault toilet facility on the premises for use by personnel 
employed in the Work.  The Contractor shall repair any damage to the toilet facility caused by his/her employees. 

 
1.04  Field Office:   
 
1.03.02 An on-site field office will not be required for this project.  
 

SECTION 01600  MATERIAL AND EQUIPMENT  
 
1.  GENERAL: 
 
1.01 The Contractor must furnish and be responsible for all materials, equipment, facilities, tools, supplies and utilities necessary for 
completing the Work.  All materials and equipment must be provided as described in the Contract Documents and of good quality, free 
of defect and new and must be applied, installed, connected, erected, used, cleaned and conditioned following the manufacturer’s and 
Suppliers’ instructions.   
 
1.02 Delivery, Storage, and Handling:  All materials and equipment delivered to and used in the Work must be suitably stored and 
protected from the elements.  The areas used for storage must only be those approved by the State Agency.  The Owner assumes no 
responsibility for stored material.  The ownership and title to materials will not be vested in the Owner before materials are incorporated in 
the Work, unless payment is made by the Owner for stored materials and equipment.  After delivery, before and after installation, the 
Contractor must protect materials and equipment against theft, injury or damage from all causes.  For all materials and equipment, the 
Contractor must provide complete information on installation, operation and preventive maintenance.  
 

1.02.01 The Contractor must cover and protect bulk materials while in storage which are subject to deterioration because of 
dampness, the weather or contamination.  The Contractor must keep materials in their original sealed containers, 
unopened, with labels plainly indicating manufacturer's name, brand, type and grade of material and must immediately 
remove from the Work site containers which are broken, opened, watermarked and/or contain caked, lumpy or 
otherwise damaged materials. 

 
1.02.02 The Contractor must keep equipment stored outdoors from contact with the ground, away from areas subject to 

flooding and covered with weatherproof plastic sheeting or tarpaulins. 
 
The Contractor must certify that any materials stored off-site are:  
a) Stored on property owned or leased by the Contractor or owned by the agency.   
b) Insured against loss by fire, theft, flood or other hazards. 
c) Properly stored and protected against loss or damage. 
d) In compliance with the plans and specifications. 
e) Specifically allotted, identified, and reserved for the project. 
f) Itemized for tracking and payment. 
g) Subject to these conditions until the items are delivered to the project site. 

 
SECTION 01650  FACILITY START-UP 
 

1. GENERAL: 
 
1.01 Tests: The complete installation consisting of the several parts of equipment and systems installed according to the 
requirements of the Contract Documents must be ready in all respects for use by the State Agency and must be subjected to a test at 
full operating conditions and pressures for normal conditions of use. 
 
1.02 Adjustments:  Contractor must adjust and replace the Work which is necessary to fulfill the requirements of the Contract 
Documents and to comply with the directions and recommendations of the manufacturer of the several parts of equipment, and to 
comply with all provisions of architectural and/or engineering drawings/specifications and all codes and regulations which may apply to 
the entire installation. 
 
1.03 Demonstration:  Contractor must provide an on-site demonstration and training of all systems operations to the Owner when it 
is substantially completed. 
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SECTION 01700  CONTRACT CLOSE-OUT 
 
1. GENERAL: 
 
1.01 Substantial Completion:  The Contractor must notify the Professional, the Project Director and the Agency when the Work will be 
substantially complete.  If the Professional, Owner, and Agency agree that the project is Substantially Complete, the Professional and 
Project Director will inspect the Work.   The Professional, upon determining that the Work, or a portion of the Work inspected, is 
substantially complete, will prepare a Punch List and will attach it to the respective Certificate of Substantial Completion.  The Contractor 
must be represented on the job site at the time this inspection is made and thereafter must complete all Work by the date set for final 
acceptance by the Owner. 
 
1.02 Cleaning: 
 

1.02.01 Regular Cleaning:  The Contractor must remove all scrap or removed material, debris or rubbish from the Project work 
site at the end of each working day and more frequently whenever the Owner Field Representative deems such 
material to be a hazard.  The Contractor cannot discard materials on the grounds of the State Agency without the 
express permission of the Project Director.  No salvage or surplus material may be sold on the premises of the State 
Agency.  No burning of debris or rubbish is allowed.  Any recycled materials must be recycled and the Contractor will be 
required to provide recycling plan. 

 
1.02.02 Final Cleaning:  Before final acceptance by the State, the Contractor must clean all of the Work and existing surfaces, 

building elements and contents that were soiled by their operations and make repairs for any damage or blemish that 
was caused by the Work. 

 
SECTION 01800  MAINTENANCE - Not Applicable To This Project. 
 
 
 
 
 
 
 
 
 
 

E N D   O F   D I V I S I O N   01 
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ADDITITVE ALTERNATES 
 

ADDITIVE ALTERNATE #1 - Add fish habitat bundles to the contract work as shown and specified 
on the plans. 
 
ADDITIVE ALTERNATE #2 - Delete natural wood decking material from gangway and fishing pier 
and Add recycled plastic decking material as specified.  Note: Added work to include and required 
modifications to the pier substructure. 
 
ADDITIVE ALTERNATE #3 -  Delete 6” and 9” thick reinforced concrete walk and add 6” thick 
pervious concrete section as shown and specified.   Added work to include drainage layer materials 
and associated work.  Added work includes modifying bench, grill, picnic table and upland sign to be 
embedment type installations.  Note: Abutment cap to remain reinforced concrete as shown and 
specified. 
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DIVISION  TWO – SITE WORK 

MOBILIZATION                                                                                                    SECTION 02000 

PART 1 - PART ONE – GENERAL 
 
1.1 Description 
 

A. This item shall consist of preparatory work and operations, including, but not limited to, those 
necessary for the movement of personnel equipment, supplies, and incidentals to the project 
site; for the establishment of the contractor's offices, buildings, and other facilities necessary to 
undertake the work on the project; and for other work operations which must be performed, or 
for expenses incurred, prior to beginning work on the various contract items on the project site. 

 
1.2 Method of Payment 

 
A. Mobilization shall be paid for at the Contract Unit Price per Lump Sum and shall include all work 

required to mobilize and demobilize. 

END OF SECTION 
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SECTION 02200                                   SOIL EROSION AND SEDIMENTATION CONTROL 

 
PART ONE - GENERAL 

 
1.01 DESCRIPTION 
 

A. The contractor shall be responsible to provide soil erosion and sedimentation control 
measures as required in the approved Soil Erosion and Sedimentation Control (SESC) Plan 
and in conformance with state law.  

 
1.02 SOIL EROSION AND SEDIMENTATION CONTROL 
 

A. The contractor shall take all precautions necessary to prevent soil erosion in areas that are 
disturbed by construction.  The Contractor is required to ensure that all sedimentation is 
contained within the construction site and shall prevent any sediment from entering sewers 
or water courses.   

 
B. The Contractor shall comply with the soil erosion and sedimentation control requirements of 

Act No. 451 of the Public Acts of 1994, Natural Resource and Environmental Protection 
Act, Part 91 of the Michigan Compiled Laws. 

 
1.03 STORMWATER DISCHARGE 
 

A. General 
 

1. The contractor shall not begin any work until notified by the Owner that the stormwater 
discharge permit has been obtained for the project.  A stormwater discharge permit is 
required for all projects that disturb more than 5 acres of soil or are within 500 feet of a 
lake or stream. 

 
1.04 MONITORING AND ENFORCEMENT 
 

1. Regular inspections and monitoring will be conducted by the Owner.  The Contractor 
shall correct any deficiencies noted by the Owner, Local Enforcement Agency or the 
MDEQ within 24 hours of receiving written notice that corrections are necessary.  If the 
Contractor failed to make the corrections within the allotted time, the Owner shall have 
the right to do the work and deduct all costs from the amounts due to the Contractor 
under this Contract. 

 
1.05 SUBMITTALS 
 

A. Prior to construction the Contractor shall submit a Final SESC Plan to the SESC program 
coordinator within the MDNR Office of Property Management for approval and 
Authorization to Proceed With Earth Change.   

 
B. The Final SESC Plan shall include the following items: 
 

1. The SESC plan included in the contract documents or modifications to the SESC plan 
as required by specific construction means and methods. All modifications shall adhere 
to the provisions of this section. There will be no additional compensation for 
modifications to the plan. 

 
2. Schedule of installation, maintenance and removal of SESC measures. 
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a. Contractor shall submit a detailed schedule of installation, maintenance and 
removal dates for all required SESC measures.  A schedule form is included at the 
end of this section. 
 

3. Maintenance procedures for Temporary SESC Measures. 
 

4. Maintenance Procedures for Permanent SESC measures. 
 
a. Contractor will be responsible to maintain these measures until they are 

permanently established and the soil is stabilized. 
 

1.03 RELATED SPECIFICATIONS 
 

A. Section 02920 ………………… LAWNS AND GRASSES 
 

PART TWO - MATERIALS  
 
2.01 GENERAL  
 

A. All materials required for the SESC measures shall be as specified by the MDMB Soil 
Erosion and Sedimentation Control Guidebook  2002, and by Section 916, and Section 
917 of the MDOT Standard Specifications for Construction, 1996 Edition. 

 
B. Seed Mulch shall be as specified in Section 02900 

 
PART THREE - EXECUTION 

 
3.01 INSTALLATION AND MAINTENANCE OF CONTROLS 
 

A. General 
 

1. All SESC measures shown on the plans shall be installed and maintained in 
accordance with the MDMB Soil Erosion and Sedimentation Control Guidebook  
2002, unless otherwise specified or approved by the Engineer. 

2. All required SESC measures shall be in place as required by the approved SESC 
plan prior to construction. 

3. Daily inspections shall be made by the contractor to determine effectiveness of 
erosion and sedimentation measures, and any necessary repairs shall be 
performed without delay. 

4. Permanent soil erosion control measures over disturbed land area shall be 
completed within 5 working days after final grading or final earth change has been 
completed.   

 
B. Silt Fence 

1. Install silt fence as shown in the approved SESC plan and in accordance with the 
MDMB Soil Erosion and Sedimentation Control Guidebook  2002, unless 
otherwise shown on the plans or approved by the Engineer. 

 
C. Dust Control  

1. Dust shall be in accordance with the MDMB Soil Erosion and Sedimentation 
Control Guidebook  2002.  

D. Sweeping 
1. All paved surfaces shall be swept as necessary to keep them free of sediment and 

vehicle tracking. 
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E. Seeding and Mulching 
1. Seeding and mulching shall be in accordance with Section 02900 – Landscaping. 

 
F. Cellular Confinement 

1. Cellular confinement shall be in accordance with the MDMB Soil Erosion and 
Sedimentation Control Guidebook 2002. 

 
3.02 COMPLETION 
 

A. The contract will not be considered complete until the Engineer has certified the following 
items. 
1. All disturbed soil is permanently stabilized. 
2. All sewers, ditches, catch basins, and manholes and roadways are cleaned and 

cleared of sediment.  Unless the contractor can document positively to what extent 
these items are silted prior to construction, no credit will be given for cleaning 
these items. 

3. All temporary SESC measures have been removed and the areas are restored 
and stabilized. 
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SOIL EROSION AND SEDIMENTATION CONTROL MEASURES 

INSTALLATION, MAINTENANCE AND REMOVAL SCHEDULE 
 
 
 

SESC MEASURE 
 

INSTALLATION 
DATE 

REMOVAL DATE MAINTENANCE 
FREQUENCY 

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 
 
 
 
 

 

END OF SECTION 
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SECTION 02230                                                                                                  SITE CLEARING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Protecting existing trees, shrubs, groundcovers, plants, and grass to remain. 
2. Removing existing trees, shrubs, groundcovers, .plants and grass. 
3. Clearing and grubbing. 
4. Stripping and stockpiling topsoil. 

1.2 QUALITY ASSURANCE 

A. The contractor shall insure that only those trees that are obstructing the work area are removed. 
Trees beyond the work area shall be protected. 

B. Tree removal shall be done using only workmen skilled in this type of work. 

1.3 MATERIAL OWNERSHIP 

A. Except for stripped topsoil or other materials indicated to remain Owner's property, cleared 
materials shall become Contractor's property and shall be removed from Project site. 

1.4 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by authorities 
having jurisdiction. 

B. Salvable Improvements:  Carefully remove items indicated to be salvaged and store on Owner's 
premises where indicated. 

C. The contractor shall protect all existing utilities indicated or made known. Call "MISS-DIG" or 
other service as needed to identify utility locations.  Utility line markers placed by the 
Architect/Engineer and MISS DIG shall be protected by the contractor and replaced at his 
expense. 

D. Do not commence site clearing operations until temporary erosion and sedimentation control 
measures are in place. Requirements for erosion and sedimentation control measures are 
specified in Division 2, Section “Soil Erosion and Sedimentation Control.” 
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1.5 METHOD OF PAYMENT  

A. All work under this section is included in the contract lump sum price.  No separate payments 
will be made for this work.  

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. Satisfactory Soil Materials:  Requirements for satisfactory soil materials are specified in Division 
2, Section “Earth Moving.” 

1. Obtain approved borrow soil materials off-site when satisfactory soil materials are not 
available on-site. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. The Contractor shall thoroughly inspect the premises prior to commencing work.  The 
Contractor shall also determine the extent of work and the number and size of trees to be 
removed. 

3.2 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Protect existing site improvements to remain from damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 

3.3 TREE PROTECTION 

A. Extreme care should be taken to avoid damage to trees including seedlings and saplings.  No 
damage is acceptable to existing trees with in the park (defined as breaking of the bark, broken 
tops or bending of trees from their natural position).  All trees 3” diameter caliper or greater 
incurring bark damage during construction shall be addressed by the contractor by removing the 
damaged bark with a neat clean cut to a point on the tree trunk where the bark is undamaged.  
The repair shall be uniform in appearance and minimize the removal of any bark not damaged.  
All broken tree limbs shall be neatly trimmed at a branch joint or at the trunk of the tree.  All 
damaged and exposed tree roots over ¼” in diameter shall be neatly trimmed prior to backfill 
placement.  

B. Erect and maintain temporary fencing around tree protection zones before starting site clearing.  
Remove fence when construction is complete. 

C. Do not excavate within tree protection zones, unless otherwise indicated. 
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D. Repair or replace trees and vegetation indicated to remain that are damaged by construction 
operations, in a manner approved by Engineer. 

3.4 UTILITIES 

A. Locate, identify, disconnect, and seal or cap off utilities indicated to be removed. 

1. Arrange with utility companies to shut off indicated utilities. 

2. Notify Engineer not less than two days in advance of proposed utility interruptions. 

3. Utility lines which have been identified on the plans or on-site and then are damaged or 
disturbed by the contractor shall be repaired or replaced at no expense to the state. 

3.5 CLEARING AND GRUBBING 

A. The contractor shall take care when removing trees to avoid damaging existing structures, 
roads, utilities, other trees, and state property. Tree removal shall be done only when all 
campsites within 300 feet of the work area have been vacated. The contractor shall insure that 
non-construction employees are kept clear of the removal area at all times. 

B. Where trees indicated to be removed cannot be felled without danger to other trees, structures 
or property, they shall be cut down in sections. 

C. Tree roots 1" in diameter and larger shall be removed to the trench depth required for the utility 
installation. In areas where pavement is to be constructed tree roots shall be removed to at 
least 12" below the existing ground surface or sub-grade of new graded surface, whichever is 
lower. 

D. Fill depressions caused by clearing and grubbing operations with satisfactory soil material 
unless further excavation or earthwork is indicated. 

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches, and 
compact each layer to a density equal to adjacent original ground. 

3.6 TOPSOIL STRIPPING 

A. Strip topsoil to whatever depths are encountered in a manner to prevent intermingling with 
underlying subsoil or other waste materials. 

B. Stockpile topsoil materials away from edge of excavations without intermixing with subsoil.  
Grade and shape stockpiles to drain surface water.  Cover to prevent windblown dust. 

C. DISPOSAL 
 
1. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and 

waste materials including trash and debris, and legally dispose of them off Owner's 
property. 

2. All brush, tree branches, roots, and tree stumps shall be removed from the state park and 
disposed of off site. Non-vegetative material shall be removed from state park lands and 
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disposed of in an approved landfill. Debris will not be allowed to accumulate on the job 
site. 

3. Burning of combustible materials will not be permitted on state park lands. 

END OF SECTION 02230 
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SECTION 02300                                                                                                      EARTHWORK 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Preparing subgrades for slabs-on-grade, walks, pavements, lawns and grasses. 
2. Excavating and backfilling for buildings and structures. 
3. Subbase course for concrete walks. 
4. Excavating and backfilling for utility trenches. 

1.2 DEFINITIONS 

A. Backfill:  Soil material used to fill an excavation. 

1. Initial Backfill:  Backfill placed beside and over pipe in a trench, including haunches to 
support sides of pipe. 

2. Final Backfill:  Backfill placed over initial backfill to fill a trench. 

B. Bedding Course:  Course placed over the excavated subgrade in a trench before laying pipe. 

C. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill. 

D. Excavation:  Removal of material encountered above subgrade elevations and to lines and 
dimensions indicated. 

1. Authorized Additional Excavation:  Excavation below subgrade elevations or beyond 
indicated lines and dimensions as directed by Engineer.  Authorized additional 
excavation and replacement material will be paid for according to Contract provisions 
changes in the Work. 

2. Unauthorized Excavation:  Excavation below subgrade elevations or beyond indicated 
lines and dimensions without direction by Engineer.  Unauthorized excavation, as well as 
remedial work directed by Engineer, shall be without additional compensation. 

E. Fill:  Soil materials used to raise existing grades. 

F. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical 
and electrical appurtenances, or other man-made stationary features constructed above or 
below the ground surface. 

G. Subbase Course:  Course placed between the subgrade and a cement concrete pavement. 

H. Subgrade:  Surface or elevation remaining after completing excavation, or top surface of a fill or 
backfill immediately below subbase, drainage fill, or topsoil materials. Subgrade:  Surface or 
elevation remaining after completing excavation, or top surface of a fill or backfill immediately 
below subbase, drainage fill, or topsoil materials. 

I. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground 
services within buildings. 
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1.3 PROJECT CONDITIONS 

A. Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others unless 
permitted in writing by Engineer and then only after arranging to provide temporary utility 
services according to requirements indicated. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

B. Satisfactory Soils:  ASTM D 2487 Soil Classification Groups GW, GP, GM, SW, SP, and SM, or 
a combination of these groups; free of rock or gravel larger than 3 inches in any dimension, 
debris, waste, frozen materials, vegetation, and other deleterious matter. 

C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT 
according to ASTM D 2487, or a combination of these groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 
optimum moisture content at time of compaction. 

D. Subbase Material:  Granular Material shall meet MDOT Standard Specification (2003 Edition) 
Section 902.08 for Class II Material. 

E. Bedding Course:  Granular Material shall meet MDOT Standard Specification (2003 Edition) 
Section 902.08 for Class II Material. 

F. Abutment Fill Material:  Abutment fill material shall meet MDOT Standard Specification (2003 
Edition) Section 902.07 for 6A Material. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earthwork 
operations. 

B. Preparation of subgrade for earthwork operations including removal of vegetation, topsoil, 
debris, obstructions, and deleterious materials from ground surface is specified in Section 2050 
Demolition. 

3.2 EXCAVATION 

A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character of 
surface and subsurface conditions encountered.  Unclassified excavated materials may include 
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rock, soil materials, and obstructions.  No changes in the Contract Sum or the Contract Time 
will be authorized for rock excavation or removal of obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 
and rock, replace with satisfactory soil materials. 

3.3 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch.  If 
applicable, extend excavations a sufficient distance from structures for placing and removing 
concrete formwork, for installing services and other construction, and for inspections. 

1. Excavations for Footings and Foundations:  Do not disturb bottom of excavation.  
Excavate by hand to final grade just before placing concrete reinforcement.  Trim bottoms 
to required lines and grades to leave solid base to receive other work. 

3.4 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, 
and subgrades.  If required by site conditions, remove additional poor subbase materials as 
necessary to provide suitable base. 

3.5 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

B. Excavate trenches to uniform widths to provide the following clearance on each side of pipe or 
conduit.  Excavate trench walls vertically from trench bottom to 12 inches higher than top of pipe 
or conduit, unless otherwise indicated. 

1. Clearance:  12 inches each side of pipe or conduit. 

C. Trench Bottoms:  Excavate and shape trench bottoms to provide uniform bearing and support of 
pipes and conduit.  Shape subgrade to provide continuous support for bells, joints, and barrels 
of pipes and for joints, fittings, and bodies of conduits.  Remove projecting stones and sharp 
objects along trench subgrade. 

1. Excavate trenches 6 inches deeper than elevation required in rock or other unyielding 
bearing material, 4 inches deeper elsewhere, to allow for bedding course. 

3.6 SUBGRADE INSPECTION 

A. Proof-roll subgrade below the building slabs and pavements with heavy pneumatic-tired 
equipment to identify soft pockets and areas of excess yielding.  Do not proof-roll wet or 
saturated subgrades. 

B. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by Engineer, without additional compensation. 
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3.7 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation of 
concrete foundation or footing to excavation bottom, without altering top elevation.  Lean 
concrete fill, with 28-day compressive strength of 2500 psi, may be used when approved by 
Engineer. 

1. Fill unauthorized excavations under other construction or utility pipe as directed by 
Engineer. 

3.8 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing.  
Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations.  Do not store within drip line of 
remaining trees. 

3.9 UTILITY TRENCH BACKFILL 

A. Place backfill on subgrades free of mud, frost, snow, or ice. 

B. Place and compact bedding course on trench bottoms and where indicated.  Shape bedding 
course to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings, 
and bodies of conduits. 

C. Backfill trenches excavated under footings and within 18 inches of bottom of footings with 
satisfactory soil; fill with concrete to elevation of bottom of footings.  Concrete is specified in 
Division 03 Section "Cast-in-Place Concrete." 

D. Place and compact initial backfill material, free of particles larger than 1 inch in any dimension, 
to a height of 12 inches over the utility pipe or conduit. 

1. Carefully compact initial backfill under pipe haunches and compact evenly up on both 
sides and along the full length of utility piping or conduit to avoid damage or displacement 
of piping or conduit.  Coordinate backfilling with utilities testing. 

E. Place and compact final backfill of satisfactory soil to final subgrade elevation. 

3.10 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing material. 

B. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 
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3.11 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 
compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain 
frost or ice. 

2. Remove and replace, or scarify and air dry otherwise satisfactory soil material that 
exceeds optimum moisture content by 2 percent and is too wet to compact to specified 
dry unit weight. 

3.12 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for material 
compacted by heavy compaction equipment, and not more than 4 inches in loose depth for 
material compacted by hand-operated tampers. 

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, and 
uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry unit weight 
according to ASTM D 1557: 

1. Under structures, building slabs, steps, and pavements, compact top 12 inches of 
existing subgrade and each layer of backfill or fill soil material at 95 percent. 

2. Under walkways, compact top 6 inches below subgrade and each layer of backfill or fill 
soil material at 92 percent. 

3. Under lawn or unpaved areas, compact top 6 inches below subgrade and compact each 
layer of backfill or fill soil material at 85 percent. 

4. For utility trenches, compact each layer of initial and final backfill soil material at 85 
percent. 

3.13 GRADING 

A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply 
with compaction requirements and grade to cross sections, lines, and elevations indicated. 

B. Site Grading:  Slope grades to direct water away from buildings and to prevent ponding.  Finish 
subgrades to required elevations within the following tolerances: 

1. Lawn or Unpaved Areas:  Plus or minus 1 inch. 
2. Walks:  Plus or minus 1 inch. 
3. Pavements:  Plus or minus 1/2 inch. 

C. Grading inside Building Lines:  Finish subgrade to a tolerance of 1/2 inch when tested with a 10-
foot straightedge. 

3.14 SUBBASE AND COURSES 

A. Place subbase course on subgrades free of mud, frost, snow, or ice. 
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B. On prepared subgrade, place subbase course under pavements and walks as follows: 

1. Shape subbase course to required crown elevations and cross-slope grades. 
2. Compact subbase course at optimum moisture content to required grades, lines, cross 

sections, and thickness to not less than 95 percent of maximum dry unit weight. 

3.15 FIELD QUALITY CONTROL 

A. Testing Agency:  Contractor will engage a qualified independent geotechnical engineering 
testing agency to perform field quality-control testing. 

B. Footing Subgrade:  At footing subgrades, at least one test of each soil stratum will be performed 
to verify design bearing capacities.  Subsequent verification and approval of other footing 
subgrades may be based on a visual comparison of subgrade with tested subgrade when 
approved by Engineer. 

C. Testing agency will test compaction of soils in place according to the Nuclear Density Method 
ASTM D 2922, or other approved method. 

D. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 
compaction specified, scarify and moisten or aerate, or remove and replace soil to depth 
required; recompact and retest until specified compaction is obtained. 

3.16 PROTECTION 

A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep 
free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 
and eliminate evidence of restoration to greatest extent possible. 

3.17 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Disposal:  Remove surplus satisfactory soil and waste material, including unsatisfactory soil, 
trash, and debris, and legally dispose of it off Owner's property. 

END OF SECTION 
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DIVISION TWO –SITE WORK 
 

SECTION 02481  DREDGING 
 

PART ONE -  GENERAL 
 

1.01 Description 
 
A. The work in this Section includes the furnishing of all plant, equipment, materials, 

supplies and labor necessary for dredging as shown on the plans, including dewatering, 
and disposal of all the dredged materials from the areas shown on the drawings and as 
specified herein.  Work shall also include the furnishing of all plant, equipment, 
materials, supplies and labor required to prepare the dredge disposal site, properly 
transport and place the dredge materials on the disposal site as indicated in the 
specifications.  

 
B. The materials to be dredged consist predominantly of organic material, silt and sand, 

with some rocks and larger debris. 
 
1.02 Quality Assurance 

 
A. Regulatory Requirements ...Copies of the following permits are appended to these 

specifications. 
 

1. Michigan Department of Environmental Quality – Land & Water permit. #09-42-0014P. 
 

B. Certifications 
 

1. The Contractor shall display the Department of Environmental Quality permit on site at 
all times and comply with the conditions of the permit. 

 
1.03 Requirements 

 
A. Dredging shall be accomplished by mechanical means.  All spoils must be placed in 

such a manner as to prevent their return to the water.  Spoils shall be disposed of on 
property owned by the Department.  Disposal shall comply with the MDEQ Land & Water 
Management Division permit.  Placement and any grading or erosion control measures 
required by the Engineer shall be considered incidental to the work.   

 
B. The dimensions of the dredge areas shall be as shown on the plans.  Side slopes shall 

be as indicated on the plans. 
 
1.04 Measurement and Payment 

 
A. The contract drawings represent conditions as of June 2008.  The contractor shall 

examine the site to determine if conditions have changed.  
 

B. The total amount of dredge material removed shall be paid by lump sum payment.  The 
contractor shall complete final sweeping survey in the presence of the Engineer and in 
timely manner to insure that the area has been dredged to the plan depth.  No additional 
payment will be made for dredging beyond the dredging limits as shown on the 
drawings. 

 

PART TWO -  PRODUCTS 
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2.01 Equipment 
 

A. Equipment used for dredging operations shall be satisfactory for doing the work, and 
must be approved by the Engineer prior to commencing dredging operations. 
 

2.02 Turbidity Curtain 
 
A. Turbidity curtain shall be as manufactured by Floating silt curtain shall be 

FASTWATERSCREEN as manufactured by American Marine or equivalent.  
Fastwaterscreen distributed by CSI/GEOTURF, Inc.  Highland, MI   (800) 621-7007. 

 

PART THREE -   EXECUTION 
 
3.01 Dredging Operations 

 
A. Method of Dredging 

 
1. Dredging to be done by mechanical means.  It is the responsibility of the contractor to 

assure access to the work. 
 

2. Undercut for contractor convenience or error shall not be paid for. 
 

3.  Contractor shall conduct dredging operations to minimize downwash of disturbed 
materials, and keep turbidity to a minimum. 

 
4. Dredging methods must meet all requirements of Federal and State Codes, regulations 

and permit requirements. 
 

5. Contractor shall conduct dredging and dewatering operations, and shall use controls 
necessary, to keep spoil materials from re-entering the lake or entering the neighboring 
properties or otherwise leaving the sites. 

 
6. Spillage of leachate, water and dredge spoils onto roads will not be tolerated. 

 
7. Wood, trees and boulders larger than 2 feet in greatest dimension, shall be separated 

from the dredge spoils and placed on site at the direction of the engineer. 
 

B. Contractor use of the state boat launch ramp. 
 

1. The boat ramp is designed for use by the public for launching and retrieving of 
recreational boats.  Should the contractor wish to launch barge equipment, it is done at 
their own risk.  Any damage to the launch ramp will be repaired to the satisfaction of 
the owner.  The contractor shall obtain a use permit from the Fort Wilkins State Park 
Headquarters, Parks & Recreation Division @ 906-289-4215.  Contractor shall inspect 
the ramp for existing conditions, prior to use and shall notify the Engineer of the time 
and date of the inspection.  Provide a 3 day (working days) minimum  notification to the 
Engineer so that they may attend the inspection.  
 

3.02 Dredging Tolerances, Overdredging and Sweeping 
 

A. Tolerances and Overdredging 
 

1. The tolerances for dredging is from plus (+) 0’ to minus (–) 0.5’ from the limits of 
dredging as shown on the plans. 

 
2. Dredging beyond the limits shown on the plans will be considered beyond the scope of 

the contract.  Payment will not be made for overdredging. 
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3. Dredging beyond that defined by the plans shall be only with the written permission of 

the engineer prior to commencing the additional work.  Tolerances and payment for the 
additional dredging shall be the same as for the original dredging, within the new 
approved limits applied. 

 
B. Sweeping 

 
1. It is the contractors responsibility to conduct such soundings as needed to assure 

compliance with the design depths and to determine completion of the work. 
 

2. The contractor shall perform sweeping operations, under the direction of the Engineer, 
to insure project depth.  The Engineer shall be notified 48 hours prior to sweeping for 
check survey purposes.  All materials required for sweeping shall be provided by the 
contractor.  “Sweeping” shall be defined as a physical sweeping of the entire dredged 
area with a bar, pole or other device set at the proposed design dredge depth.  
Electronic depth measuring equipment may be used, provided the bottom coverage is 
complete and the device accuracy is verified with a physical depth check to the 
satisfaction of the Owner.  Operations manuals and specifications shall be made 
available to the Owner for review.  Spot elevation checks shall not be sufficient for this 
purpose. 

 
3. Upon completion of the work the contractor shall notify the owner. The contractor shall 

complete final sweeping survey in the presence of the owner to insure that the channel 
has been dredged to the plan depth.  Owner will make the determination of compliance 
with the plans and specifications, based on the results of this sweeping.  Any areas 
where the grade of dredging is above the project depth, the area shall be redredged. 

 
4. Should a second sweeping of the site be required because areas of the site require 

redredging, the contractor will be required to reimburse the owner for the additional 
time of inspection.  If limited areas require correction by the contractor and in the 
owners judgment can be corrected without a follow-up survey, this requirement may be 
waived. 

 
3.03 Cleaning 

 
A. The site shall be restored to original condition at no cost to the owner.  All dredge spoils 

shall be removed from the site.  Any grass areas disturbed by the contractor operations 
shall be regraded, seeded and mulched.  Site restoration shall be considered incidental 
to the work and not paid for separately. 

 
B. Damage to the boat launch ramp will be restored to original condition at no cost to the 

owner.  Any existing damaged areas should be brought to the owners attention prior to 
the work. 

 
 
 
 

END OF SECTION 
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SECTION 02484          STEEL SHEET PILE 
 

PART ONE - GENERAL 

 

1.01 SCOPE 

 

  A. This work consists of furnishing and installing new steel sheeting and related items as 

shown on the plans and specified herein. 

 

1.02 SUBMITTALS 

 

  A. Mill reports...Contractor shall submit a certified copy of all mill reports covering the 

chemical and physical properties of new steel piling used in the work under this Section 

of the specifications. 

 

PART TWO - PRODUCTS 

 

2.01 NEW STEEL SHEET PILING 

 

  A. General...Steel sheet piling shall conform to the requirements of ASTM A328 with a 

minimum yield strength of 36,000 psi. 

 

  B. Sections...Piles shall be of the types indicated on the drawings and shall be of a design, 

such that when in place they will be continuously interlocked throughout their entire 

length.  Connnections/attachments/railing layout is based on Model L-41 of the Roll 

Form Group, Canadian Metal Rolling Mills.  Should the Contractor provide sheeting 

materials by other mills, they shall make such modifications as required to the abutment 

design to meet the function proposed. 

 

  C. The types and dimensions of the piles the Contractor proposes to furnish shall be 

submitted for approval, and no order for delivery of such piles shall be given by the 

Contractor prior to receipt of written approval of the Architect/Engineer.  Piles shall have 

the properties listed in the following table. 

 

            PROPERTIES OF SECTIONS 

 

Thickness (in.) Modulus (in
3
/ft wall) Section Weight (lbs/ft

2
) 

0.164 3.30 9.17 

 

  D. Each steel pile shall be free from any kinks and shall not possess camber, twist, or warp 

of a degree which will, in any manner, prevent easy and ready driving of a pile.  The 

interlock of each pile shall be straight throughout its entire length and shall be of such 

shape and dimensions as will permit free and easy threading of the pile. 

 

  E. Fabrication of special piles...The Contractor shall fabricate and furnish special corner 

piles as required.  Special piles shall be constructed using plates and angles utilizing 

standard welding practices. 
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  F. Connectors...Nuts and washers and threaded tie rod shall be standard strength, 

conforming to ASTM A307 and be hot dipped galvanized. 

 

  G. Welding Electrodes...E60 or E70 series. 

 

2.02 PILE CAP 

 

  A. General...Steel pile cap material shall conform to the requirements of ASTM A36. 

 

B. The types and dimension of the pile caps the Contractor proposes to furnish shall be 

submitted for approval, and no order for delivery of such pile caps shall be given by the 

Contractor prior to receipt of written approval of the Architect/Engineer.  Piles caps shall 

meet the following: table. 

 

PROPERTIES OF SECTION 

Thickness (in.) Modulus (in
3
/ft wall) Section Weight (lbs/ft

2
) 

0.250 4.5 9.9 

 

PART THREE - EXECUTION 

 

3.01 CONSTRUCTION METHODS 

 

  A. Removing Obstructions...Remove any hidden rocks or other items that would prevent 

driving of the proposed sheeting. 

 

  B. Placing and Driving...Piles shall be carefully located as shown on the drawings and 

driven in a plumb position, each pile interlocked with adjoining piles for its entire length, 

so as to form a continuous diaphragm, throughout the length of each run of wall.  The 

Contractor shall drive all piles as true to lines as practicable and shall provide suitable 

temporary walers or guide structures to insure that the piles are driven in correct 

alignment. All piles shall be driven to the depths shown on the drawings and shall 

extend to the elevations indicated for the tops of the piles.  After driving the piles shall be 

cut off to the required top elevation as shown on the drawings.  The tops of the piles 

shall all be at the required elevation after cutting off. 

 

  C. The horizontal alignment of the sheet pile wall shall be within three (3) inches of the 

required location shown on the Plans 

    

  D. Boulders and Obstructions...If boulders or obstructions are encountered they shall be 

removed, split, or dislodged to allow driving to continue. 

 

  E. Alignment...Contractor to brace and hold in alignment sheet piling while driving. 

 

3.02 OTHER STEEL WORK 

 

  A. Pile cap shall be attached to each pile section in accordance with manufacturer's 

recommendation for this application.  

END OF SECTION 
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SECTION 02751                                           PERVIOUS CEMENT CONCRETE PAVING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. The Work contained in this Section is only required should the owner choose Additive Alternate 
#3.  

B. The Work described by this guide addresses the labor, materials and equipment necessary for 
construction of pervious concrete pavement, including subgrade testing and preparation for a 
stormwater storage layer for temporary detention or groundwater recharge in conformance with 
the plans, specifications and other contract documents, for streets, parking lots, driveways, 
paths.  

1.2 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Concrete materials: 
1. Proposed concrete mixture proportions including all material weights, volumes, density 

(unit weight), water-cement (cementitious ratio), and void content. If mix proportions are 
proprietary, a written submittal from the concrete supplier will be required documenting a 
minimum of two prior successful projects using the same mix design. The density, water 
to cement ratio, and void content is still required to be reported. 

2. Aggregate type, source and grading. 
3. Cement, supplementary cementitious materials and chemical admixture manufacturer 

certifications 

C. Aggregate base materials: Washed aggregate type, source, grading and void content (percent 
porosity). 

D. Qualifications: Evidence of qualifications listed under Quality Assurance in Section 1.03 of this 
guide, which should have accompanied initial bid. 

E. Project details: Specific plans including a jointing plan, details, schedule, construction 
procedures and quality control plan. 

F. Subcontractors: List all materials suppliers, subcontractors and testing laboratories to be used 
on the project. 

1.3 TEST PANELS: Prior to construction, test panel(s) shall be placed, and approved by the 
Architect/Engineer. The Architect/Engineer may waive this requirement based on Contractor 
qualifications.  

A. Test panel(s) shall be constructed in accordance with the plans and specifications. Regardless 
of qualification, the contractor is to place two test panels, each a minimum 225 sft at the 
required project thickness, consolidated, jointed and cured using materials, equipment, and 
personnel proposed for the project, to demonstrate to the Architect/Engineer's satisfaction that 



LAKE FANNY HOOE BOATING ACCESS SITE 
FLOATING FISHING PIER 

Project No. 24-3207 
 

02751-2 

in-place densities can be achieved and a satisfactory pavement can be installed at the site 
location.  

B. Test panel(s) cost and removal, if necessary, shall be included as a line item in the contract 
proposal and contract. Test panels may be placed at any of the specified pervious concrete 
pavement locations on the project or at another test site. 

C. Quality: Test panels shall have acceptable surface finish, joint details, thickness, porosity and 
curing procedures and shall comply with the testing and acceptance standards listed in the 
Quality Control section of this specification. Test panels shall be tested for thickness in 
accordance with ASTM C 42; void content in accordance with ASTM C 138, Gravimetric Air 
Determination; (determine fresh density in accordance with ASTM C 29, Section 11, Jigging 
Procedure) and core density in accordance with ASTM C 140, paragraph 9.3. 

D. Satisfactory performance of the test panels shall be determined by: 
1. Compacted thickness no more than 1/4 in. less than specified thickness (T compacted > 

T specified - 1/4 in.)  
2. Void Structure: 15 % minimum; 25 % maximum 
3. Density +/- 5 lb/ft3 of the design weight. If measured void structure falls below 15 % or if 

measured thickness is greater than 1/4 in. less than specified thickness or if measured 
density falls less than 5 lb/ft3 below the design density, the test panel shall be removed at 
the Contractor's expense and disposed of in an approved landfill or recycling facility. If 
test panels are found to be satisfactory, they may be left in-place and included in the 
completed work, at no additional cost to the project. 

1.4 PROJECT CONDITIONS 

A. Weather Restrictions 
1. The Contractor shall not place pervious concrete for pavement when the ambient 

temperature is 40 OF or lower, unless otherwise permitted in writing by the 
Architect/Engineer. 

2. The contractor shall not place pervious concrete for pavement when the ambient 
temperature is 90 'F or higher, unless otherwise permitted in writing by the 
Architect/Engineer. 

1.5 QUALITY ASSURANCE 

A. The Bidder/Contractor shall submit evidence at time of bid submission, that 20% of the crew or 
at least one member (crew leader), whichever is greater, shall be certified through the NRMCA 
Pervious Concrete Contractor Certification program, or equal. The minimum number of certified 
individuals listed above, must be present on each pervious concrete placement, and a certified 
individual must be in charge of the placement crew and procedures. 

B. Bidder must provide evidence that at least one company employee is NRMCA Pervious 
Concrete  Certified, and documentation of two successful pervious concrete pavement projects, 
each greater  than 1,000 square foot, including but not limited to the following: 
1. Project name and address, owner name and contact information 
2. Test results including density (unit weight), void content and thickness 

C. This requirement may be waived by the Architect/Engineer provided the Bidder/Contractor 
demonstrates successful experience in the concrete industry and constructs test panel(s) for 
inspection and testing, per Section 1.06 of this guide. If the placing contractor and concrete 
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producer have insufficient experience with pervious concrete pavement (less than two 
successful projects), the placing contractor shall retain an experienced consultant to monitor 
production at the concrete plant, handling, and placement operations at the project, solely at the 
Contractor's expense. 

D. Contractor shall employ a qualified testing laboratory to certify materials provided: 
1. The testing laboratory shall have its laboratory equipment and procedures inspected at 

intervals not to exceed 2 years by a qualified national authority as evidence of its 
competence to perform the required tests and material designs. Acceptable national 
authority will include the AASHTO Materials Reference Laboratory (AMRL) and/or the 
Cement and Concrete Reference Laboratory (CCRL), as appropriate. In addition, testing 
machines and equipment must be calibrated annually or more frequently by impartial 
means using devices of accuracy traceable to the National Bureau of Standards. 

2. In fields other than those covered by the referenced ASTM standards, the testing 
laboratory shall accept only those assignments which it is able to perform competently by 
use of its own personnel and equipment. Any work to be subcontracted must be to 
laboratories meeting the same criteria.  The testing laboratory shall have demonstrated 
its competence in the applicable fields for a period of not less than 3 years. 

3. The inspection and testing services of the testing laboratory shall be under the direction 
of a full-time employee registered as a professional engineer in the State of Michigan. He 
shall have a minimum of 5 years of professional engineering experience in inspection and 
testing of concrete construction. 

Testing costs shall be at the expense of the Contractor. 

1.6 SPECIAL EQUIPMENT: Pervious concrete requires specific equipment for compaction and 
jointing. The concrete shall be jointed and compacted using the methods listed, or alternatives, 
as demonstrated and approved by the Architect/Engineer. 

A. Rolling compaction shall be achieved using a steel pipe roller that spans the width of the section 
placed and exerts a minimum vertical pressure of 10 psi on the concrete, or they may use an 
hydraulically actuated rotating, weighted, tube screed.  

B. Plate compaction (for small areas) shall be achieved using a standard soil plate compactor that 
has a base area of at least two square feet and exerts a minimum of 10 psi vertical pressure on 
the pavement surface through a temporary cover of a minimum of 3/4in. plywood.  

C. Contraction joints will be constructed in pervious pavements, by rolling, or forming. The sawing 
of joints is discouraged due to the sediment introduced into the pavement, and the increased 
probability of raveling along the joints. Rolled joints shall be formed using a "pizza cutter roller" 
to which a beveled fin with a minimum depth of 1/4the thickness of the slab has been attached 
around the circumference of a steel roller.  

1.7 Pre-paving Conference 

A. A pre-paving conference with the Architect/Engineer shall be held within one week prior to 
beginning placement. The contractor shall have the pervious concrete supplier, the foreman and 
the entire concrete crew that will form and place the concrete in attendance at this meeting. 

B. As a guide for the meeting, the document Checklist for the Concrete Pre-Construction 
Conference (available from the National Ready Mixed Concrete Association or the American 
Society of Concrete Contractors) shall be used to review all requirements of the contract during 
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the meeting. Meeting emphasis shall be on how paving with pervious concrete differs from 
paving with conventional concrete.  

C. In addition, a pre-construction conference shall be held and/or notice shall be provided to all 
subcontractors, identifying the special precautions that are required when working around 
pervious concrete pavement. 

PART 2 - PRODUCTS 

2.1 BASE COARSE AGGREGATE FOR STORMWATER DETENTION OR GROUNDWATER 
RECHARGE BED 

A. Shall be uniformly graded, coarse aggregate, per MDOT 6A, ASTM No 57 or approved equal 
with a loss by wash of no more than 1.0%. 

B. Actual size(s) of washed, uniformly graded, coarse aggregate for stormwater detention layer (or 
groundwater recharge bed), shall be at contractor's option for best availability, percent voids for 
designed volume of water storage, and economics. 

C. For soils with infiltration rates in excess of 1.5 inches per hour, minimum total thickness of 
coarse aggregate for stormwater storage shall be 6 in. and shall include a perforated exfiltration 
pipe. 

2.2 FILTER FABRIC - shall be a nonwoven geotextile, in accordance with ASTM D6767-02. 

2.3 ISOLATION (EXPANSION) JOINT MATERIAL 

A. Shall be 1/4 in or 1/2 in. flexible foam expansion joint with relative density of 1.7 or higher, 
meeting ASTM D 4819-88, or vinyl expansion joint in compliance with ASTM D 1751 or ASTM D 
1752.  

2.4 CURING MATERIALS 

A. Polyethylene sheeting - the primary method of curing pervious concrete shall be the placement 
of a waterproof covering, consisting of a minimum of 6 mil thick polyethylene sheeting. 

B. Other moisture loss control - for prevention of moisture loss prior to the primary method of 
curing: Liquid membrane curing compounds may be used, but they do temporarily reduce initial 
porosity. Curing compounds must comply with ASTM C-309, Type 1, Class A unless otherwise 
approved by the Architect/Engineer, when applied at a rate of 200 sft per gallon. 

C. A soybean oil based sealer/water repellant reduces surface color markings from plastic 
sheeting, enhances strength and durability, but does not reduce porosity.  
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2.5 CEMENT: Portland cement Type 1, Type 11, Type III, or Type V, conforming to ASTM C 150 or 
Portland cement Type IP or IS conforming to ASTM C 595. 

2.6 SUPPLEMENTARY CEMENTITIOUS MATERIALS: 

A. Fly ash conforming to ASTM C 618 

B. Ground Granulated Blast-Furnace Slag conforming to ASTM C 989 

2.7 ADMIXTURES: 

A. Air entraining admixtures meeting ASTM C 260 

B. Chemical admixtures shall comply with ASTM C 494. 
1. Water reducing admixtures Type A, mid-range water reducing admixtures (MRWRA) or 

high range water reducing admixtures (HRWRA) Type F or G are permitted due to low 
water-cement (cementitious) ratios specified for pervious concrete. 

2. Hydration stabilizing admixtures meeting requirements of ASTM C 494 Type B retarding 
or Type D Water Reducing/Retarding admixtures are required. This stabilizer suspends 
cement hydration by forming a protective barrier around the cementitious particles, 
delaying the initial set. As the pervious concrete heats up in the truck, a standard retarder 
will not prevent premature hydration while the stabilizer will. The use of hot water during 
cold weather will require an increased dosage of Hydration Stabilizer.  

2.8 AGGREGATES FOR PERVIOUS CONCRETE:  

A. Coarse Aggregate shall meet the grading and quality requirement of MDOT 17A, 25A, 26A, or 
29A unless an alternate size or specification i.e. (ASTM C 33, ASHTO) for use, based on 
meeting the project requirements. [Data for proposed alternate material shall be submitted for 
approval per Section 1.05A of this guide. Fine aggregate complying with ASTM C33, if used, 
shall not exceed 3 ft3 per yd3.] 

B. A combined coarse and fine aggregates gradation shall be provided and a minimum of 10% of 
the material shall pass the #4 sieve. (Evidence suggests that the inclusion of additional sand 
increases the freeze thaw resistance/durability while still allowing adequate porosity.)  

C. Larger aggregate sizes may increase porosity but can decrease workability and strength. Well 
graded aggregates shall be avoided as they may reduce porosity, and may not provide 
adequate void content.  

D. Where available, natural rounded aggregates are recommended. 

2.9 WATER - Water shall be potable and comply with ASTM C 1602.  

2.10 FIBER REINFORCEMENT - fiber reinforcement shall comply with ASTM C 1116. 

2.11 MIXTURE PROPORTIONS - The Contractor shall famish a proposed mix design, with 
proportions of materials, or if mix proportions are proprietary, a written submittal from the 
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concrete supplier, prior to commencement of work. The data shall include densities determined 
in accordance with ASTM C 29 section 11, Jigging Procedure. The composition of the proposed 
concrete mixture shall be submitted to the Architect/Engineer for review and/or approval and 
shall comply with the following provisions unless an alternative composition is demonstrated to 
comply with the project requirements. Mixture performance will be affected by the properties of 
the particular materials used. Trial mixtures must be tested to establish proper proportions and 
determine expected behavior. Concrete producers may have mixture proportions for pervious 
concrete optimized for performance with local materials. Appendix 6 of ACI 211.3R provides a 
guide for pervious concrete mixture proportioning. General mix recommendations are as 
follows: 

A. Concrete mixture density: range of 105 lb/ft3 to 130 lb/ft3 per ASTM C 29, section 11, Jigging 
Procedure.  

B. Concrete mixture void content: range of 15 % to 25%, per ASTM C 138, Gravimetric Air 
Determination. 

C. Cementitious content: range of 300 lbs/yd to 600 lb/yd.  

D. Supplementary cementitious content: Fly ash: 25 % maximum; Slag: 50 % maximum, or 
combined supplementary cementitious content: 50 % maximum.  

E. Water - cement (cementitious) ratio: range from 0.26 to 0.40. 

F. Aggregate content: The bulk volume of aggregate per cubic yard shall be equal to 27 ft3 when 
calculated from the density (unit weight) determined in accordance with ASTM C29 Jigging 
Procedure.  

G. Admixtures: Admixtures shall be used in accordance with the manufacturer's instructions and 
recommendations.  

H. Mix Water: The quantity of mixing water shall be established to produce a pervious concrete 
mixture of the desirable workability to facilitate placing, compaction and finishing to the desired 
surface characteristics. Mix water shall be such that the cement paste displays a wet metallic 
sheen without causing the paste to flow from the aggregate. (A cement paste with a dull-dry 
appearance has insufficient mix water for hydration.) Insufficient mix water results in 
inconsistency in the mix and poor bond strength. High water content may result in the paste 
sealing the void system primarily at the bottom and poor bond at the upper surface.  

I. Air Entrainment: has been shown to increase freeze thaw durability of pervious concrete.  

J. Fiber Reinforcement: has been shown to increase freeze thaw durability and tensile strength. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. The Architect/Engineer shall be notified at least 24 hours prior to all detention layer or recharge 
bed placement and pervious concrete paving work. 

B. Proof-roll prepared subbase surface below concrete pavements with heavy pneumatic-tired 
equipment to identify soft pockets and areas of excess yielding.\ 
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3.2 INSTALLATION 

A. Stormwater Detention Layer 
1. Subgrade Preparation 

a. Existing subgrade under detention layer areas shall be shaped to drain per plan 
lines, grades and specifications. Compaction of the existing subgrade should be 
kept to a minimum to avoid reduction in the permeability of the soil. 

2. Detention Layer Installation 
a. Upon completion of subgrade work, the Architect/Engineer shall be notified and 

shall inspect at his discretion before proceeding with detention layer installation. 
b. Filter, with pipe or other storage devices, and detention layer aggregate shall be 

placed immediately after approval of subgrade preparation. Any accumulation of 
debris or sediment which has taken place after approval of subgrade shall be 
removed prior to installation of filter fabric at the contractor's expense. 

c. Place filter fabric in accordance with manufacturer's standards and 
recommendations, including minimum 16 in overlap along the full length of 
adjacent strips. Secure filter fabric to walls of detention layer excavation and take 
steps necessary to prevent any runoff or sediment from entering the detention 
layer excavation. For protection of existing adjacent building foundations, place 
impervious liner extending 6 ft. beyond slope face at building face and secure as 
recommended by manufacturer. 

d. Install coarse aggregate in 6 in. maximum lifts. Lightly compact each layer with 
equipment, keeping equipment movement over detention layer subgrade to a 
minimum. Install aggregate to grades required on the plans. 

e. A choker base course may be installed, consisting of NMOT 6A coarse aggregate 
to allow more consistent thickness and placement of pavement. The 
Architect/Engineer shall be notified for approval. 

3. Following placement of detention layer aggregate, the filter shall be folded back along all 
excavation edges to protect from sediment washout along excavation edges. At least a 2 
ft. strip shall be used to protect the detention layer from adjacent bare soil. This edge 
strip shall remain in place until all bare soils contiguous to detention layer are stabilized 
and vegetated. In addition, straw bales and any other protection that site conditions 
dictate, shall be placed at the toe of slopes which may be adjacent to detention layers to 
further prevent sediment from washing into the detention layers during site development. 
As the site is fully stabilized, excess filter fabric along the detention layer edges can be 
cut back to coarse aggregate edge.  

B. Groundwater Recharge Bed 
1. Subgrade Preparation (a flat subgrade is preferred for a recharge bed) 

a. Existing subgrade under recharge bed areas shall NOT be compacted or subject 
to excessive construction equipment traffic prior to coarse aggregate bed 
placement. 

b. Where erosion of subgrade has caused accumulation of fine materials and/or 
surface ponding, this material shall be removed with light equipment and the 
underlying soils scarified to a minimum depth of 6 in. with a rake or equivalent and 
light tractor. 

c. Bring subgrade of coarse aggregate recharge bed to line, grade, and elevations 
required. 

d. Fill and lightly regrade any areas damaged by erosion, ponding, or traffic 
compaction before the placing of coarse aggregate. 

2. Recharge Bed Installation 
a. Upon completion of subgrade preparation, the Architect/Engineer shall be notified 

and shall inspect at his discretion before the contractor may proceed with recharge 
bed installation. 
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b. Filter fabric, with pipe or any other storage devices, and recharge bed aggregate 
shall be placed immediately after approval of subgrade preparation. Any 
accumulation of debris or sediment which has taken place after approval of 
subgrade shall be removed prior to installation of filter fabric at the contractor's 
expense. 

c. Place filter fabric in accordance with manufacturer's standards and 
recommendations. Adjacent strips of filter fabric shall overlap a minimum of 16 in. 
The contractor shall secure fabric at least 2 ft outside of bed and take steps 
necessary to prevent any runoff or sediment from entering the storage bed. For 
protection of existing adjacent building foundations, the contractor shall place 
impervious liner over filter fabric extending 6 ft beyond toe of slope face at building 
face, and secure as recommended by manufacturer. 

d. Install coarse aggregate in 6 in. maximum lifts. Lightly compact each layer with 
roller, keeping equipment movement over storage bed subgrades to a minimum. 
Install aggregate to grades required on the drawings. 

e. A choker base course may be installed, consisting of MDOT 6A aggregate to allow 
more consistent thickness and placement of pavement. The Architect/Engineer 
shall be notified for approval. 

f.  Following placement of bed aggregate, the filter fabric shall be folded back along 
all bed edges to protect from sediment washout along bed edges. At least a 2 ft 
strip shall be used to protect beds from adjacent bare soil. This edge strip shall 
remain in place until all bare soils adjacent to beds are stabilized and vegetated. In 
addition, hay bales (if allowed) shall be placed at the toe of slopes which may be 
adjacent to beds to further prevent sediment from washing into beds during site 
development. As the site is fully stabilized, excess filter fabric along the bed edges 
can be cut back to coarse aggregate edge. 

C. Pervious Concrete Pavement 
1. Pavement Thickness: Pavement thickness for all applications (excluding heavy traffic 

loads) shall be a single-course placement 6 inches thick unless otherwise specified in the 
plans. Pavements for frequent use by vehicles heavier than single axle service/delivery 
trucks shall be 8 inches thick. Heavy truck traffic may require special design. 

2. Formwork: 
a. Form materials are permitted to be of wood or steel and shall be the full depth of 

the pavement. Caution: protect filter fabric, and impermeable membranes from 
puncture or tear when placing forms and form pins. Forms shall be of sufficient 
strength and stability to support mechanical equipment without deformation of plan 
profiles following spreading, strike-off and compaction operations. Forms may 
have a removable spacer of 1/2 in. to 3/4 in. thickness placed above the depth of 
pavement. The spacers shall be removed following placement and vibratory 
strike-off to allow roller compaction. (Removable spacers may not be necessary if 
other means of strike-off and consolidation are used, such as a hydraulically 
actuated weighted pipe roller screed.) 

3. Mixing and Hauling: 
a. Production: Pervious concrete shall be manufactured and delivered in accordance 

with ASTM C 94. 
b. Mixing: Pervious concrete shall be batched in central mixers or in transit (truck) 

mixers. (When concrete is delivered in agitating or non-agitating units, the concrete 
shall be mixed in the central mixer for a minimum of 1.0 minute or until a 
homogenous mix is achieved.) Concrete mixed in transit mixers shall be mixed at 
the mixing speed designated by the manufacturer for 70 - 100 revolutions. 

c. Transportation: Pervious concrete may be transported or mixed on site and 
discharge of individual loads shall be completed within one (1) hour of the 
introduction of mix water to the cement. Discharge times may be extended beyond 
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60 minutes when an increased dosage of hydration stabilizer is used to maintain a 
wet metallic sheen. 

d. Discharge: Each truckload shall be visually inspected for moisture consistency. 
Water addition shall be permitted at the point of discharge to obtain the required 
mix consistency, and as needed to maintain a wet metallic sheen. A minimum of 
30 revolutions at the manufacturer's designated mixing speed shall be required 
following the addition of any water to the mix, prior to further discharge. If water is 
added more than three times to a load, the dosage rate of hydration stabilizing 
admixture should be increased in subsequent loads. Discharge shall be a 
continuous operation and shall be completed as quickly as possible. Concrete 
shall be deposited as close to its final position as practical and such that 
discharged concrete is incorporated into previously placed plastic concrete. If 
consolidation occurs during concrete discharge, placement shall be halted, the mix 
shall be addressed, and the consolidated portion removed and replaced 
immediately. 

4. Placing and Finishing: 
a. The base shall be in a damp condition at time of placement. Failure to provide a 

moist base will result in a reduction in concrete strength. 
b. Concrete may be deposited into the forms by mixer truck chute, conveyor or 

buggy. 
c. Unless otherwise permitted, the Contractor shall utilize a mechanical vibratory 

screed to strike off the concrete ½ in. to ¾ in. above final height, utilizing the form 
spacers described in Formwork. An alternative method to strike off and compaction 
is to use a motorized or hydraulically actuated weighted pipe roller screed, as 
described in section 1.04, Special Equipment. If approved by the 
Architect/Engineer in writing, the Contractor may place the pervious concrete with 
either slip form or vibratory form riding equipment followed by a compacting unit 
that will provide a minimum of 10 psi vertical force to the concrete. Similarly, strike 
off by hand straightedge may be permitted for sidewalks and other small areas 
followed by compaction. 

d. Care must be taken to prevent closing the void structure of pervious concrete. 
After mechanical or other approved strike-off /compaction operation the surface is 
cross rolled, no other finishing operation will be allowed. Internal vibration shall not 
be permitted. (If surface vibration is applied, it shall be shut off immediately when 
forward progress is halted for any reason.) 

e. Placed concrete shall not be disturbed while in the plastic state including edging. 
Low spots after the screeding operation shall be over-filled for surface repair and 
tamped to the desired elevation with hand tampers, or re-screeded with the 
motorized or hydraulically actuated weighted pipe roller screed. 

f. Following strike-off, remove spacers and compact the concrete to the form level 
utilizing a steel roller, a plate compactor on plywood or other method approved by 
the Architect/Engineer. Longitudinal rolling shall be followed immediately by cross 
rolling and joint rolling (if specified). Care shall be taken during compaction that 
sufficient compactive force is achieved without excessively working the concrete 
surface that might result in sealing off the surface porosity. 

g. The pervious concrete pavement shall be compacted to the required cross-section 
and shall not deviate more than +/- 3/8 in. in 10 ft from profile grade. 

5. Jointing 
a. Joints in pervious pavements may be omitted at the option of the owner, who may 

instead choose to accept or prefer the appearance of random cracking. 
b. Although longer joint spacing may control cracking, for conservative design, 

contraction (control) joints shall be installed at regular intervals not to exceed 20 ft, 
and slab length shall not exceed 1.5 times the width of the slab. Transverse 
contraction joints shall be installed at 1/4the depth of the thickness of the 
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pavement. These joints are to be installed as quickly as possible in the plastic 
concrete. 

c. Jointing plastic concrete: Joints installed in the plastic concrete may be 
constructed utilizing a small roller as described in the Special Equipment section of 
this guide specification. When this option is used it shall be performed immediately 
after roller compaction and prior to curing. If the Engineer allows sawed joints in 
writing, they shall be constructed using an early entry or wet saw. Note: Sawed 
joints may exhibit some raveling, and any dust or slurry generated shall be 
removed during the sawing operation. 

d. Transverse construction joints: Transverse construction joints shall be installed 
whenever placement is suspended for 30 minutes or whenever concrete is no 
longer workable. 

e. Isolation joints: Isolate slabs from other parts of the structure, such as walls, 
footings or columns; and driveways and patios from sidewalks, garage slabs, 
stairs, light poles and other points of restraint. Isolation joints permit independent 
vertical and horizontal movement between adjoining parts of the structure and help 
minimize cracking when such movements are restrained. 

f. Edging, shall be performed along isolation joints and construction joints, in order to 
reduce potential for raveling under traffic. 

6. Curing: 
a. Curing procedures shall begin immediately but no later than 20 minutes from the 

time the pervious concrete is discharged from the truck. Placing, finishing, and 
tooled jointing must be completed within the 20-minute window after discharge. 
The pavement surface shall be covered with a minimum of 6 mil thick polyethylene 
sheet or other approved covering material. Prior to covering, a soybean oil based 
product may be applied to the surface of the concrete. The cover shall overlap at 
all exposed edges and shall be secured (without using dirt or stone) to prevent 
uncovering due to winds or adjacent traffic conditions. A spray glue is 
recommended to secure separate plastic sections and prevent moisture loss. For 
additional guidance on hot weather concreting, see ACI 305, and for cold weather 
concreting see ACI 306. 

b. Due to the low water/cement (cementitious) ratio and large areas of exposed 
surface, pervious concrete is especially susceptible to drying out. Immediately after 
screeding, the surface shall be kept moist and evaporation prevented using water 
or a soybean based, spray applied curing compound and/or evaporation retarder 
following screeding. Immediately after each transverse jointing, the polyethylene 
sheet curing shall be applied then cross rolling shall be performed. 

c. The curing cover shall remain securely in place, uninterrupted, for a minimum of 7 
days in warm weather, or 10 days in cold weather. No vehicular traffic shall be 
permitted on the pavement until curing is complete (7 days) and no truck traffic 
shall be permitted for at least 14 days without written permission from Engineer. 
Pedestrian traffic may be permitted on the curing concrete after 24 hours. The 
Engineer may permit earlier traffic opening times. 

d. The owner and general contractor are responsible to notify the contractor if the 
polyethylene sheeting has been removed from the finished surface, and to 
re-cover the material immediately until the contractor can re-install covering. 

7. Quality Control - Concrete: 
a. The Architect/Engineer shall employ a testing laboratory that conforms to the 

requirements of ASTM E329 and ASTM C1077. All personnel engaged in concrete 
testing shall be certified as a Michigan Level I Field Testing Technician. 

b. Traditional concrete testing procedures for strength and slump control are not 
applicable to this type of pavement material. Procedures to be used per this guide 
specification include: ASTM C 172, ASTM C 29, ASTM C 42 and ASTM C 138. 

c. Concrete tests shall be performed for each 150 yd3 or fraction thereof, with a 
minimum of one set of tests for each day's placement. 
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d. Sampling - Plastic concrete shall be sampled in accordance with ASTM C 172. 
e. Density (unit weight) - Density shall be performed in accordance with ASTM C 29. 

The measure is to be filled and compacted in accordance with Section 11, Jigging 
Procedure. The density of the delivered concrete shall be within +/5 lb/ft3 of the 
design density (unit weight). 

f. Void content - Void content of the plastic concrete shall be determined in 
accordance to ASTM C138 Gravimetric Air Determination (determine fresh density 
in accordance with ASTM C 29, Section 11, Jigging Procedure) and core density in 
accordance with ASTM C 140, paragraph 9.3., and compared to the void 
percentage required by design. Unless otherwise specified, the void content shall 
be between 15% and 25%. 

g. After a minimum of seven (7) days, hardened concrete shall be tested at a rate of 
one set of three cores per 150 yd 3 of concrete placed on one day or fraction 
thereof Cores shall be drilled in accordance with ASTM C 42. The cores shall be 
measured for thickness, void structure and density. 

h. Thickness - Untrimmed hardened core samples shall be used to determine 
placement thickness. The average of all production cores when measured for 
length shall not be more  than 1/2 in. less than the specified design thickness. 

i. Core density (unit weight) and void content - the cores shall be tested for density 
(unit weight) and void content following ASTM C 140. Density (unit weight) of cores 
trimmed and tested in the saturated condition, per ASTM C 140, paragraph 9.3.1, 
shall be +/- 5 lb/ft3 of the design density. Void content shall not be more than 2% 
below the specified design void content. Void content shall calculated as follows: 
1) % Voids = I - (Dd/Di) * 100 where: Dd = oven dried density of core Di = 

immersed density of core 
8. Performance/Maintenance 

a. Excessive raveling - At or before 28 days after placement, any areas of excessive 
surface  raveling, as determined by the Architect/Engineer, shall be removed and 
replaced or repaired by  the Contractor, at no  additional cost to the project. 

b. Surface drainage - At or before 28 days after placement, any areas of insufficient 
surface porosity, as determined by the Architect/Engineer in their design 
calculations, shall be removed and replaced by the Contractor, at no additional 
cost to the project. 

c. Maintenance/Special Care - during the 28 days after placement, a maintenance 
plan shall be put in place. Acceptable methods of maintaining and restoring 
concrete porosity include vacuuming and power washing. Plow blade may be set 
.25 inches above surface of pavement to prevent potential raveling of the 
pavements surface. Owner of lot shall avoid the placement of fine materials i.e. 
(soil, woodchips, peat moss) on pervious pavement surface. 

 
 

END OF SECTION 
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SECTION 02800   SITE FURNISHINGS 
 
 

PART ONE - GENERAL 
 
1.01 DESCRIPTION 
 

A. Work included:  The work under this Section consists of, but is not necessarily limited to, 
furnishing and installing site furnishings as shown on the drawings. 

 
1.02 SUBMITTALS 

 
A. For each of the products, identified in this specification, provide to following materials for review 

and approval by the Engineer: 
1. Catalog cuts indicating the product submitted, clearly identifying the make and model. 
2. Provide color pallet for both supports and bench seat to verify specified colors are provided. 
3. Provide anchor bolt and anchoring method submittals for table, bench and grill. 

 

PART TWO - PRODUCTS 
 
2.01 MATERIAL 
 

A. Site Furnishings 
1. General: 

a. Benches: Benches shall be six (6) foot nominal length, surface mounted, with a back 
and armrests.  Supports and armrests are to be cast or steel and have a black powder 
coated finish.  Seats shall be pressure treated southern yellow pine or natural wood 
color recycled plastic.  The following manufacturers, product numbers and styles shall 
be considered as approved for the work: 
1) Riverview Series, Model Number B62/CB-6TP34 by Pilot Rock, R.J. Thomas 

Manufacturing Co., Inc. of Cherokee, Iowa, (800)762-5002.  
2) Burlington Bench Model 3351, by Litchfield Industries,  Contact 

Representative:Craig Saylor with Korkat, Inc. Horton, Michigan, Mobile (517) 474-
1941,  Main office (866)-3KORKAT, email: craigsaylor@live.com. 

3) Imperial Bench with Back, Model Number 02JC1362, Barco Products Company, 
Batavia, Illinois, (800) 338-2697. 

b. Picnic Table:  Picnic Table shall be four (4) foot square with 4 each removable, 
cantilever seat arms and surface mounted.  Supports and structure shall be steel with a 
powder coated black finish.  Seats and top shall be natural wood colored recycled 
plastic (cedar or similar).  Removable seats shall have theft-proof attachments, once 
the table is installed.  Seats and table top shall be chamfered to facilitate ease of 
access and egress from the bench.  The following manufacturers, product numbers 
and styles shall be considered as approved for the work: 
1) Pedestal Table Model PQT/P/CB-4PC, by Pilot Rock, R.J. Thomas Manufacturing 

Co., Inc. of Cherokee, Iowa, (800)762-5002.  

2) Other table manufacturers may be submitted to the Engineer for review as an 

equal.  For the contractors protection, please provide submittals a minimum of 9 

days prior to bid opening for Engineer review and approval.  Submittals for 

tables not preapproved are done so at the contractors risk. 
c. Grill:  Grill shall have firebox dimensions of 15”x20”x10” with a cooking area of 300 

square inches and be fixed, pedestal mounted (no top)  Firebox and post shall be hot 
dipped galvanized.  The cooking grate shall be adjustable for 3.5” to 5.25” above the 
bottom.  A 7”x19.25” shelf shall be included.  The following manufacturers, product 
numbers and styles shall be considered as approved for the work: 
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1) Grill Model Q/G-20 with B3 pedestal base and S3/G Shelf, by Pilot Rock, R.J. 
Thomas Manufacturing Co., Inc. of Cherokee, Iowa, (800)762-5002.  

2) Grill Model SF-1635G/SM, by Kay Park, Janesville, IA, (877)529-7275. 
B. Information Panels: 

1. Surface mounted exhibit base: 
a. Surface mounted exhibit base, panel to be 42” long, 24” wide (deep), and be a low 

profile, cantilever type, with metal supports (powder coated).  Underclearance to be 32” 
above grade for ADA compliance.  Standard of construction to be as per Hopewell 
Manufacturing,.  Information for panel to be supplied by others. 
1) The following manufacturers shall be considered as approved for the work: 

a) 42X24, Sea Reach, Low Profile cantilever model, Hopewell Manufacturing, 
Hagerstown, MD, Phone: (301)582-2343. 

b) Model No 4426 OL CAN-AL, KVO Industries, Santa Rosa, CA 95403, Phone: 
(707)573-6888. 

c) Wayside Exhibit Low-Profile Cantilevered Base, Harpers Ferry Center/National 
Park Service, Harpers Ferry, WV,  Phone: (304)535-5050. 

2. Railing mounted exhibit base: 
a. Railing mounted exhibit base, panel to be 36” long, 18” wide and be a cantilever type, 

railing mounted with metal supports (powder coated).  Information for panel to be 
supplied by others: 
1) The following manufacturers shall be considered as approved for the work: 

a) 36x18 Low Profile Rail Mounted Unit, Hopewell Manufacturing, Hagerstown, 
MD, Phone: (301)582-2343. 

b) KVO Industries, Santa Rosa, CA 95403, Phone: (707)573-6888. 
c) 36x18 Wayside Exhibit Low-Profile Custom Rail Mount Base, Harpers Ferry 

Center/National Park Service, Harpers Ferry, WV,  Phone: (304)535-5050. 
C. Other: 

1. Tactile Warning Devices: 
a. Tactile warning devices shall be embedded in the concrete walk, shall be dark in color, 

preferably black, as required to meet the Americans with Disabilities Act guidance for 
contrast.  Colors other than black will be evaluated for contrast against the ADA 
guidance by the Engineer. Device shall be the size as shown on the plan and may be 
constructed with a series of individual plates to achieve the size required. 
1) Tactile Warning Plates, by East Jordan Iron Works, East Jordan, MI  (800) 536-

4427. 
2) Cast in Place, Tactile Tile Detectable Warning Surface System, Model No.  ATS-C-

2X5, by Advantage Tactile Systems, Buffalo, N.Y., (800) 679-4022.  Distributed by 
Ersco Construction Supply, Traverse City, MI, (800) 224-6048. 

2. Protective Boulders: 
a. Boulders shall be 4’ in the least dimension.  They shall be free of fissures and cleaned 

of spalling.  Boulders shall be quarried limestone or granite. 
 

PART THREE - EXECUTION 
 
3.01 INSTALLATION 
 

A. Bench 
1. Bench shall face the lake and shall be installed according to manufacturer’s directions.  

Method to anchor the bench to the concrete pad shall be reviewed by the Engineer prior to 
installation. 

B. Table 
1. Table shall be installed according to manufacturer’s directions.  Method to anchor table to 

the concrete pad shall be reviewed by the Engineer prior to installation.  Contractor shall 
remove one of the cantilevered benches and furnish it to the Owner.  Contractor shall 
coordinate with the Engineer of the desired orientation of the bench prior to installation. 
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C. Grill 
1. Grill shall be installed according to manufacturer’s directions.  Grill orientation shall be 

coordinated with the Engineer prior to installation.  Method of anchoring grill shall be 
reviewed by the Engineer prior to installation. 

D. Tactile Warning Device: 
1. Tactile warning device shall be installed according to manufacturer’s directions.  Device 

shall be installed flush with the surrounding concrete. 
E. Protective Boulders: 

1. Boulders shall be place in a manner that will protect the concrete from cracking.  
 
 

3.02 PROTECTION 
 
A. Installed furnishings shall be protected from damager during construction and shall be clean of 

construction debris and dirt for turning over to the Owner. 
 

 
 
 

END OF SECTION 
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SECTION 02891   FLOATING FISHING PIER 
 
  

PART ONE - GENERAL 
 
1.01  Description 
 
A. Work Included: Design, fabricate, install and furnish all plant, labor, equipment, supplies and 

materials and perform all operations required for installation of a complete, fully functional and 
operational floating fishing pier, including but not necessarily limited to fishing piers, ramp, and 
anchorages, all as indicated on the drawings and as specified herein. 

 
B. Contract Drawings:   
 
 1. The contract drawings are general in nature and show basic floating fishing pier layout 

with required dimensions and certain required materials and details of construction.   
 
 2. The fishing pier shown on the drawings is to as manufactured by Flotation Docking 

Systems, Inc. of Cedarville, Michigan, or approved equal.  See prequalification 

requirements in Part 1.05 - Submittals. 
 

3. The Michigan Department of Environmental Quality – Land & Water permit. . #09-42-0014P.  
The contractor shall adhere to the conditions of the permit. 

 
C. Fabrication:  The contract drawings are not intended to be used for fabrication.  The Contractor 

shall prepare and submit at least six sets of shop drawings and product data to the Engineer for 
approval prior to fabricating and installing the required fishing pier system.   

 
D. Other Materials and Equipment:  Other materials and equipment shall be as indicated on the 

Drawings, however, all other materials not specifically described but required for a complete and 
proper installation of the work under this section, shall be new, first quality, and if selected by the 
Contractor subject to the approval of the Engineer. 

 
 
1.02 Dimensions 
 
A. General:   
 
 1. Fishing pier layout shall be to the configuration shown on the drawings.  Dimensions 

shown are the minimum nominal acceptable. 
 
1.03  Design Criteria 
 
A. General:  Unless otherwise noted, floating fishing pier, anchorages and connections shall be 

designed in accordance with ASCE Report No. 50, "Small Craft Harbors" dated 1994 or current 
edition. 

 
B. General Structural Design:   
 
 1. All structural members shall be designed and appropriately sized to carry and accept all 

design loads without failure or excessive deformation.   
 
 2. Members shall be so sized to compensate for reductions in cross section resulting from 

the drilling of bolt holes and cutting of openings needed for utilities.  
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 3. Only single width fishing pier modules shall be allowed.  
 
C. Loads:  Fishing pier, ramps, connections and anchorages shall be designed for the following loads 

and conditions. 
 
 1. Vertical Deadload: 
 
  a. Dead loads shall be the entire weight of the floating fishing pier and attachments 

including the anchorages.    
 
  b. In addition, fishing pier shall have their outer ends at least level with, but in no 

case more than two inches higher than, the elevation of the main fishing pier at 
their plane of attachment.   

 
  c. The ends of fishing pier shall be as level as practical but in no case shall a cross 

slope of more than ¾ inch for each four feet of width be tolerated under dead load 
conditions. 

 
 2. Vertical Live Load: 
 
  a. A uniform live load of not less than 30 pounds per square foot on ramps and on 

the deck and structural frame of the floating fishing pier shall be used.   
 
  b. Minimum live load for floatation shall be 30 pounds per square foot.   
 
  c. Fishing pier must be designed to withstand a 400 pound concentrated live load 

one foot from the end of the fishing pier without a loss in freeboard of more than 
four inches.   

 
  d. With a 200 pound load on one corner of a fishing pier there shall be no more than 

a two inches difference in freeboard across the end of the fishing pier for each 
three feet of fishing pier width. 

 
 3. Combined Vertical Deadload and Live Load: 
 
  a. Combined dead load plus live load for fishing pier and ramps shall be the actual 

dead load plus 30 psf live load.  However, for purposes of calculation, the 
combined dead load plus required 30 psf live load shall never be calculated as 
being less than 50 psf.   

 
  b. Ramps shall be so designed that maximum live load deflection of the ramp is 

limited to 1/180 of the span.   
 
  c. Extra floatation of the same general type and design used for the floating fishing 

pier shall be installed at end sections as required to compensate for end 
reactions of ramps due to combined loading.   

 
  d. In no case shall the supporting fishing pier module at the ramp connection be less 

than the designated freeboard under combined loading nor more than two inches 
above the freeboard shown on the approved shop drawings under the full 
deadload including utilities. 
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 4. Dead Load Freeboard: 
 
  a. Fishing pier manufacturers shall provide fishing pier with dead load freeboards of 

not less than 16 inch or more than 20 inch (four inches tolerance to allow for 
variations between manufacturers).   

 
  b. However, actual dead load freeboard shall not vary appreciably from the 

freeboard designated on the manufacturer's approved shop drawings with fishing 
pier presenting a reasonably level, flat, even surface to the eye under dead load 
conditions.   

 
  c. As indicated, fishing pier shall be reasonably level, but in no case shall a cross 

slope exceeding 1½ inches in eight feet of width be tolerated under dead load 
conditions.   

 
  d. At the design load of dead load plus 30 psf live load a freeboard of not less than 

10 inches shall be maintained. 
 
 5. Wind Load 
 
  a. The uniform wind load for determining lateral loadings on an independent pier or 

pier system from any direction, will be 15 psf on all projected surfaces. 
 
  b. Wind loads shall be calculated in directions both perpendicular to and parallel to 

the main pier and the maximum wind loadings shall be used for design of piers 
and anchorages. 

 
 6. Fishing piers and floatation shall sustain the loads imposed by non-moving ice without 

damage, fracture or puncture. 
 
 7. The dock system including ramp and anchorages shall be capable of sustaining waves up 

to1-1/2 feet without damage. 
 
C. Design Intent: 
 

1. The gangway of the fishing pier will be disconnected from the abutment for winterization 
and the anchor chains reconnected to the anchor wells such that the pier will be moved 
away from the abutment to accommodate movement without damage to the pier or 
gangway.  The floatation unit under the gangway shall be such that it will support the 
weight of the gangway.  The gangway floatation shall be such that it will support the 
gangway in floating position near the elevation of the abutment connection.  The intent is 
to facilitate ease of reattachment to the abutment without the need to lift the weight of the 
gangway. 

 
1.04  Codes and Standards 
 
A. Abbreviations:  Reference is made in these specifications to the codes and/or standards 

promulgated by the following agencies and organizations: 
 
 1. ASCE American Society of Civil Engineers, 345 East 47th Street, New York, NY  

10017 
 
 2. ASTM American Society for Testing and Materials, 1916 Race Street, Philadelphia, 

Pennsylvania  19103 
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 3. AWPA American Wood Preservers Association 
 
 4. AWPB American Wood Preservers Bureau, P.O. Box 6085, Arlington, Virginia   22206 
 
 5. AWS American Welding Society, Inc., 2501, N.W. 7th Street, Miami, Florida  33125 
 
 6. LWD Low Water Datum 
 
 7. SPIB Southern Pine Inspection Bureau 
 
B. Compliance:  Comply with those codes and/or standards specified in this Section and referenced 

above. 
 
C. Conflicts:  In case of conflict between the referenced codes and/or standards, the most stringent 

requirements shall govern. 
 
1.05  Submittals 
 

A. If the lowest qualified Bidder is submitting alternate products for the floating fishing pier, 

documentation verifying that the alternate meets or exceeds specifications shall be 

submitted for review and approval by the Engineer 14 days prior to the bid opening date.  

Engineer will reply with the approval or denial via pre-bid addendum 4 days prior to bid 

opening date. 
 
B. Shop Drawings: 
 
 1. The successful bidder shall be required to submit six complete sets of detailed shop 

drawings of the complete fishing pier system to the Engineer for approval prior to 
fabrication of the required floating fishing pier system.   

 
 2. The shop drawings shall show all dimensions, clearances, and anchorage locations.   
 
 3. The detailed shop drawings shall bear the seal of a professional engineer registered to 

practice in the state of Michigan who is experienced in the design of floating structures, 
anchorages and related appurtenances.   

 
 4. In addition, two copies of design calculations shall be required along with the shop 

drawings. 
 
C. Construction Sequence:  The successful bidder shall be required to submit a construction 

sequence schedule as well as a construction time schedule. 
 
D. Record Drawings:  At the completion of the work the successful bidder shall provide the Engineer 

with reproducible drawings of the fishing pier system installation incorporating all changes made 
during the construction and installation process. 

 
E. Quality Control:   
 
 1. The successful bidder shall submit a copy of the quality control program which is used to 

manufacture their particular floating fishing pier system.   
 
 2. The quality control program submitted by the manufacturer will be used by the Engineer to 

establish an inspection schedule and testing requirements to insure compliance with the 
plans and specifications particularly in the following areas: 

 
  a. Weld quality. 



LAKE FANNY HOOE BOATING ACCESS SITE 

FLOATING FISHING PIER 

Project No. 24-3207 

 

02891 - 5 

  b. Certifications for materials such as steel, galvanizing, wood, wood treatment, 
bolts and fasteners, floatation and floatation encasement. 

  c. Dimensional inspection. 
  d. Galvanizing. 
  e. Quality of floatation material and encasement during manufacturing. 
 
1.06  Product Handling 
 
A. Protection:  Use all means necessary to protect the materials of this Section before, during and 

after installation and to protect the work and materials of all other trades. 
 
B. Replacements:  In the event of damage, immediately make all repairs and replacements 

necessary to the approval of the Engineer and at no additional cost to the Owner. 
 
 

PART 2 - PRODUCTS 
 
2.01  Materials 
 
A. Lumber 
 
 1. Decking lumber shall be No. 1 select structural Southern Yellow Pine or better and shall 

conform to the rules of the SPIB as applicable.   
 
 2. Framing lumber shall be No. 1 Southern Yellow Pine or better, and shall conform to the 

rules of the SPIB.   
 
 3. Timber and lumber shall be pressure treated with chromated copper arsenate 

preservative in accordance with AWPB Standard LP-22 and each piece shall bear the 
AWPA Quality Mark or equal.  

 
 4. Deck boards shall not have any holes, loose knots or wane and shall not have sap or free 

flowing preservative on the walking surface. 
 
 5. Lumber shall be kiln dried prior to treating to the moisture content designated in 

accordance with SPIB rules.  
 
 6. All lumber shall have a minimum of 0.40 pounds per cubic foot of preservative retained 

after treatment except lumber which is in continuous contact with water.  Such lumber 
shall have a minimum of 0.60 pcf of preservative retained after treatment.   

 
 7. The Engineer, at his discretion, may assay the treated lumber and have the AWPB 

laboratory test the pressure treatment retention of all lumber prior to acceptance at the 
contractor's expense. 

 
B. Structural and Miscellaneous Steel:   
 
 1. Structural and miscellaneous steel shall conform to the requirements of the Standard 

Specification for Structural Steel, ASTM Designation A36 or stronger.   
 
 2. All steel shall be zinc coated (hot-dipped) in accordance with the requirements of ASTM 

Designation A123. 
 
C. Structural Aluminum:  Structural aluminum shapes and/or extrusions shall be made from 6061-T6 

aluminum conforming to the requirements of ASTM Designation B221. 
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D. Fasteners:   
 
 1. Bolts, lag bolts, screws, nails, flat washers and lock washers shall be of the type and size 

best suited for the intended use.   
 
 2. Low-carbon bolts shall conform to the requirements for Grade "A" bolts, ASTM 

Designation A307.   
 
 3. High strength bolts shall conform to the requirements of ASTM Designation A325 or 

A490.   
 
 4. All fasteners shall be hot dipped galvanized or mechanically galvanized by the MACU 

Guard method or approved equal. MACU Guard is a process licensed by MacDermid Inc., 
50 Brookside Road, Waterbury, CT 06708, Phone (203) 575-5700.   

 
 5. The coating thickness shall be of a minimum that corrosion of non-wear surfaces does 

not appear during the warranty period.   
 
 6. Stainless steel fasteners may be substituted for protected steel. 
 
E. Arc Welding Electrodes:  Arc welding electrodes shall conform to American Welding Society "Iron 

and Steel Arc Welding Electrodes". 
 
F. Floatation Materials:  The floatation material shall be closed cell polystyrene with an average 

density of one pound per cubic foot and a buoyancy factor of 59.0 pounds per cubic foot to allow 
for moisture absorption. 

 
G. Galvanized Steel Sheet Metal:   
 
 1. Galvanized steel sheet metal shall be at least 20 gauge conforming to the requirements of 

either the Standard Specification for zinc-coated (Galvanized Carbon Steel Sheets of a 
Commercial Quality, ASTM Designation A526) or zinc-coated (Galvanized) Steel sheets 
of structural quality, coils and cut lengths, ASTM Designation A446.   

 
 2. The steel base metal, its formability and zinc coating shall be in accordance with ASTM 

Designation A525.   
 
 3. The zinc coating shall have a minimum of two ounces per square foot. 
 
H. Aluminum Alloy Plate:  Aluminum alloy plate shall be equivalent in strength to 20 gauge steel and 

be 0.124 inch thick, alloy 5052, H36 Marine Aluminum conforming to the requirements of the 
Standard Specification for Aluminum-Alloy Sheet and Plate ASTM Designation:  B209. 

 
I. Medium Density Polyethylene:  Medium density polyethylene shall be black in color having a 

nominal thickness of 0.1875 inches with an allowable tolerance of +0.0375 inches and shall meet 
the following standards: 

 
 1. Density:  58.22 pounds per cubic foot, ASTM 1505. 
 2. Environmental Stress Cracking F50:  1000 hours, ASTM D1693. 
 3. Ultimate Tensile Strength Range:  2490 to 2600 pounds per square inch, ASTM D638. 
 4. Vicant Softening Temperature Range:  F 235 to 240

o
 F, ASTM D1525. 

 5. Brittleness Temperature:  -180
o
 F, ASTM D746. 

6. Flexure Modulus Range:  96,000 to 100,000 pounds per square inch, ASTM D790. 
 

J. Lifting Rings:   
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 1. Lifting rings, where used in lieu of lifting straps or other acceptable methods of removal, 
shall be of galvanized cast steel of a size sufficient to safely handle the anticipated loads.   

 
 2. The rings shall have an internal diameter of 2½ inches.   
 
 3. Each fishing pier module to be lifted using rings shall have four rings so located that the 

unit may be lifted without adversely stressing the fishing pier module.   
 
 4. If lifting straps are used the manufacturer shall provide the owner with a pair of straps of 

adequate strength to lift the heaviest module provided. 
 
K. Galvanized Pipe:  Galvanized steel pipe for spud anchorage systems shall conform to the 

requirements of ASTM Designation:  A120 or A123 as applicable. 
 
L. Fence Fabric 

 
1. Fence fabric shall meet ASTM standards F934 Standard colors for polymer - coated chain 

link fence materials and F668 Chain link fence fabric, poly (vinyl chloride) (PVC) - coated 
steel. 

 

2. Fence shall be 9-gauge black vinyl-coated, 1″ mesh, chain link fabric.  Vinyl coated chain-
link fence fabric shall be supplied with a 9 gauge aluminized steel core wire.  The vinyl 
coating shall be extruded and bonded to a 6 gauge finish.  All top and bottom selvages to 
be knuckled.  The fence fabric shall be imprinted with manufacturer's trade name, country 
of origin, core wire gauge and finished outside diameter gauge.  The fabric shall conform 
to Federal Specification RRF191/ID type 1B with an aluminized steel core wire. 
 

M. PVC Coating Process 
 
1. The steel pipe shall first be subjected to a spray washing with a mild acid and ambient 

temperature water solution to assure clean surface.  Secondly, the pipe shall be treated 
with an ambient temperature water spray rinse after the acid wash.  The steel is then 
treated with a heated washing station where the pipe is sprayed with a solution of iron 
phosphate and cleaning compound - which acts as an adhesion enhancer.  The final 
stage of the washing and rinsing cycle includes a rinsing with ambient temperature water.  
The drying cycle requires the material be immersed in a water based vinyl primer, than 
spread on a table for forced air drying.  During the PVC coating application the material is 
heated to approximately 500 degrees F. The steep pipe is dipped in a fluidized bed of 
PVC powder.  After PVC dipping, steel pipe is hung on a conveyor to allow proper curing.  
For final cooling, material is immersed in cool water.  The PVC coating shall be equal to 
the ColorBond product for adhesion and coating thickness. 
 

N. Anchor Chains and Tensioners:   
 
 1. Anchor chains to be from 5/8” grade 43 chain. 
 

2. Tensioner to be elastomeric type by Seaflex AB Model No. 02-015GG, one for each 
anchor chain or equal to be provided by the dock manufacturer to provide movement due 
to wind, ice sheet expansion and ice pack movement without damage to the dock system.  
Tensioner shall be installed at the anchor block end of the chain to allow for winterization 
adjustment (shortening) of the chain anchor while maintaining the flexibility of the anchor 
as part of the system. 

 

PART 3 - EXECUTION 
 
3.01  Fishing piers 
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A. General:   
 
 1. Fishing pier shall be pre-fabricated within practical limits in the plant by the fishing pier 

manufacturer and delivered ready for floatation.   
 
 2. All workmanship shall be first class in all respects as determined by the Engineer and any 

units not representing a finished and acceptable appearance will be rejected.   
 
B. Connector Plates and Connections:   
 
 1. All connector plates, including those in-line, at the corners and at knee braces which 

receive loads from impact and anchorage forces shall be of a height, width and thickness 
sufficient to dissipate the required loads to the framework without distortion or damage.   

 
 2. Connections may be either of the single or double shear type with hinge pin (bolt) holes 

parallel and along the hinge pin axis.    
 
 3. Hinge pin holes shall be as tight as possible to eliminate excessive "slop" and 

unnecessary movement in the joints.   
 
 4. Calculations may be required to demonstrate the frame's ability to accept such loads 

imposed through the connectors as well as the ability of the connections (single or double 
shear) to resist the loads without distortion or damage. 

 
C. Galvanized Steel:   
 
 1. All steel galvanized members must be hot dip galvanized after fabrication, including 

welding, and after the drilling of bolt holes for the attachment of anchorages and fishing 
pier mounted components.   

 
 2. Exception is given only to those field welds which must be performed, as determined by 

the Engineer, at a custom connection and done so in the interest of quality control.    
 
 3. Where applicable, enough coats of an acceptable cold galvanizing compound must be 

applied to the field weld to give a thickness equal to the adjoining original hot dip 
galvanizing. 

 
D. Finished Steel Members:   
 
 1. All finished steel members shall be free from twists, bends, distortions, and open joints.  
 
 2. All steel construction shall be free of sharp edges and burrs.   
 
 3. Ends of exposed steel members shall be rounded or beveled.   
 
 4. All coping and metering shall be done with care.  
 
 5. Projecting materials and burrs which would prevent bearing of the various members on 

each other shall be removed. 
 
E. Welding:   
 
 1. All welding shall conform to the requirements of the American Welding Society.   
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 2. Welds shall be a solid and homogenous part of the metals joined and shall be free from 
pits or scale, and shall be of full area and length required to develop the required strength 
for the intended use.   

 
 3. All shop welders, welding operators, welding equipment and welding procedures used in 

production of steel structures shall have been qualified in accordance with the 
qualification procedures of AWS D1.1.   

 
 4. Welders shall be certified to perform the welds which are shown on the fabrication 

drawings. 
 
F. Bolting:   
 
 1. All bolts, nuts and washers shall be of a size and strength adequate for the loads imposed 

and shall be set square with connecting structural members with the nuts drawn up tight.   
 
 2. Lock washers or other devices or techniques shall be used to prevent nuts from loosening 

after being properly tightened.   
 
 3. No bolt threads shall be allowed within the structural components in hinged type 

connections.   
 
 4. Hinge pins or bolts shall be of a positive locking type which will not allow loosening or loss 

of the pin or bolt from movement of the joint.   
 
 5. High strength bolts shall be used where required in accordance with the American 

Institute of Steel Construction's specifications for "Structural Joints Using ASTM A325 or 
A490 Bolts". 

 
G. Counterboring:  
 
 1. Lumber shall be counterbored wherever projecting bolt heads or nuts may damage boats 

or provide a hazard to fishing pier users.   
 
 2. Counterboring shall be sufficiently deep to permit installation of the bolts and nuts with 

washers well below the surface of the wood. 
 
H. Fastening of Deck Boards:   
 
 1. Deck boards may be fastened either by screwing or bolting.  
 
 2. Deck screws shall have heads slightly depressed into the deck surface to provide a flat, 

even walking surface.   
 
 3. Deck screws shall be installed so as not to fracture the wood and cause splintering at the 

hole.   
 
 4. Number of screws used per connection shall be adequate to firmly attach the deck boards 

and provide a flat, even walking surface.   
 
 5. Fasteners of whatever type shall be located in symmetrical patterns throughout with 

fasteners in straight lines. 
 
I. Deck Board Spacing:    
 
 1. Deck boards shall be installed with a 1/8 inch space between adjacent deck boards.   
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 2. Decking shall be installed perpendicular to the longitudinal axis of the fishing pier. 
 
J. Deck Board Support and Installation:  Deck boards shall be supported at a maximum of three feet 

on center with the boards laid with the best side up or if there is no best side then heart side down. 
 
K. Openings:   
 
 1. Openings between  adjacent floating fishing pier modules shall not exceed 1/2 inches.  
 
 2. The opening between adjacent fishing pier module end deck boards shall not exceed 1/8 

inch.   
 
 3. All connections between floating fishing pier modules shall not protrude above the level of 

the fishing pier surface. 
 
3.02  Floatation Units 
 
A. Floatation shall be provided by closed cell polystyrene cellular materials, either preformed or 

expanded in place.   
 
B. The floatation material shall be fully encased in at least 20 gauge galvanized steel sheet metal, 

marine aluminum at least 0.124 inches thick, medium density polyethylene with a nominal 
thickness of 0.1875 inches, wood having a nominal thickness of 2 inches, or a combination of 
these materials 

 
C. The floatation units shall be securely connected to the fishing pier framing and deck so that the 

floating fishing pier including floatation acts as an integral unit within the tolerances specified 
without damage or separation.   

 
 1. The connections must be such as to prevent the tearing away or other damage to the 

floatation units and/or fishing pier frames at the points of connection.   
 
 2. Materials used to attach floatation units shall have a life expectancy as long as the unit 

itself. 
 
D. Floatation units shall be so designed and supported so that no damage occurs during shipping, 

handling or under normal use. 
 
E. If floatation is installed at the manufacturer's plant as an integral part of the floating fishing pier, 

the Engineer has the right to inspect the fishing pier in various stages of manufacture to insure the 
floatation as well as other materials used meet the intent of the specifications.  Further, the 
Engineer has the right to make inspections at unannounced times and to choose the units to be 
inspected at random. 

 
F. If separate, sealed floatation units are used, prior to the start of the manufacturing of or the 

ordering of such units, one unit of each size and type shall be sent to the Engineer for testing.   
 
 1. The unit(s) shall be cut open to check on floatation density, completeness of foaming, 

shell thickness, etc.  
 
 2. If the units meet the intent of the specifications, the Engineer shall give the manufacturer 

written permission to proceed with manufacturing the units or ordering the units if 
purchased from another manufacturer. 
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 3. If units do not meet the specifications, changes shall be made in the materials and/or 
fabrication until units, chosen thereafter at random, do meet the requirements of the 
specification.   

 
 4. Units purchased from other manufacturers shall be so modified that they do meet 

specifications or units from other manufacturers which do meet specifications shall be 
substituted.   

 
 5. Delays and costs due to tests, retests, modifications, substitutions and shipping shall be 

borne by the manufacturer of the floating fishing pier. 
 
3.03  Ramps 
 
A. General:   
 
 1. A ramp shall be required between the fishing pier and fixed abutment. 
   
 2. Ramps shall have timber decks constructed of 2" x 6" or 2" x 8" lumber, adequately 

supported, installed perpendicular to the longitudinal axis of the ramp and meeting the 
material requirements specified in this section.   

 
 3. Deck boards shall be spaced 1/8 inch apart. 
 
B. Length:   
 
 1. Ramps shall be of such a length to never exceed a one vertical to eight horizontal slope 

with the water level at an elevation of 1 feet below low water datum.  
 
 2. Top of ramp elevation(s) shall be as shown on the contract drawings. 
 
C. Ramp Connections:   
 
 1. The ramps shall be hinged at the dock end and have a hinged/pinned connection at the 

shore end, to allow for movement due to fluctuating water levels.   
 
 2. The hinged/pin connection will allow the dock to rotate about a point centered on the 

abutment  The hinged/pin connection shall be of adequate strength to carry the design 
live loads applied to the ramp in addition to the weight of the ramp, handrails and utilities. 

 
D. Ramp Floatation:   
 
 1. The floatation ramps shall be hinged at the dock end and have a hinged/pinned 

connection at the shore end, to allow for movement due to fluctuating water levels.   
 
 2. The hinged/pin connection will allow the dock to rotate about a point centered on the 

abutment  The hinged/pin connection shall be of adequate strength to carry the design 
live loads applied to the ramp in addition to the weight of the ramp, handrails and utilities. 

 
3.04  Skirting 
 
A. Skirting is required. 
 
B. Required exposed structural framework and floatation devices shall be skirted from decking to a 

two inch maximum above the waterline at dead loading or in the case where skirting is the prime 
side wall member (timber box type floating fishing pier) incrementally lower to bottom of unit below 
water line with a nominal two inch thick wood meeting the lumber requirements as specified. 
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C. The skirting must be adequately secured full depth to the frame members with bolts or other 

acceptable fasteners as dictated by sound engineering practices to prevent skirting and frame 
damage by ice, wave and impact design forces. 

 
3.05  Knee Braces and Fillets 
 
A. The end fishing pier shall have knee braces that extend at least four feet along the end fishing 

pier and main fishing pier.   
 
B. The knee brace isosceles triangle area shall be covered with the same deck material used for 

other decking.   
 
C. The edge of each fillet shall extend slightly beyond the knee brace and the edge of the fillet shall 

have a rub rail to protect a boat from impacting upon bare steel. 
 
3.06  Railings:   
 
A. Railings shall be required on the piers and ramp and may be part of the structural support or 

separate units. 
 
B. Railings shall be 42 inches or 32 inches above the deck surface as detailed on the drawings.  
 
C. All handrails shall be smooth and free of sharp corners, burrs or projections to make a smooth 

member for hand contact. 
 
D. Railings and handrail brackets shall be designed to withstand a minimum concentrated load of 

200 pounds applied from any direction at any point on the handrail. 
 
E. Fittings shall be galvanized. 
 
F. Sharp corners on railings or trusses used as handrails shall be avoided by the use of short 45 

degree miters, short curved sections, or other approved methods. 
 
G. Protrusions on the railing or on the decks and ramps themselves shall not have sharp corners. 
 
3.08  Anchorage System 
 
A. General:   
 
 1. The floating fishing pier shall be secured with chain, flexible anchor tensioners and 

concrete gravity anchoring system  at the outer end of the pier and a chain, flexible 
anchor tensioners and helical anchors at the inner end of the pier.. 
 

 2. The anchorage system shall secure the floating fishing pier under the most severe 
loading conditions given in Article 1.04 DESIGN CRITERIA. 

 
B. Chain Type Anchoring Systems: 
 
 1. Chains shall be 5/8” grade 43. 
 
 2. Concrete gravity anchors shall be constructed as indicated in the plans.  Concrete shall 

be 3000psi compressive strength.  Other materials required for anchors shall be as 
indicated on the plans. 
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3. Helical anchors shall be installed to be able to withstand 2x the breaking strength of the 
anchor tensioner. 

 
3.09  Installation 
 
A. The fishing pier manufacturer shall provide a full time superintendent at the job site to supervise 

and coordinate the unloading assembly and installation of the floating fishing pier system including 
anchorages, ramp and fixed abutment as well as to coordinate fishing pier related activities with 
those activities that are the responsibility of other trades and/or contractors. 

 
B. A maximum amount of fabrication and assembly shall be done at the fishing pier manufacturer's 

plant rather than on the job site.   
 
C. Fishing pier shall be carefully unloaded and kept in orderly piles or stacks until placed in the water. 
 
 1. Competent craftsmen shall be employed to float and anchor the fishing pier. 
 
 2. Workmanship shall be first class throughout. 
 
D. Each fishing pier shall be securely tied to avoid damage until permanent connections to 

anchorages are made. 
 
3.10  Maintenance and Operations Manual 
 
A. Upon completion of the project the contractor shall furnish the Owner four (4) copies of a 

"Maintenance and Operations Manual" which shall include instructions and related information for 
maintaining and operating the floating fishing pier system and anchorages. 

 
B. The Contractor shall include in the manual, a detailed procedure for systematically maintaining 

and winterizing the fishing pier system, and anchorages between boating seasons, as well as 
minimizing ice damage to the system during the winter. 

 
C. The Contractor shall also include in the manual, a detailed procedure for systematically removing, 

storing and reinstalling the floating fishing pier system for the purposes of repair and 
maintenance. 

 
D. The manual shall include the following: 
 
 1. Reduced size copies of the final "as built" layout and fabrication drawings.  
 
 2. A listing of purchased items or parts likely to need repair or replacement such as 

connections, "special" bolts and fasteners, etc.  
 
 3. A copy of the warranty.   
 
 4. The list of purchased items shall include the name, address and phone number of 

suppliers and shall be accompanied with appropriate catalog cuts and manufacturer's 
specifications. 

 
E. The instructions for maintenance shall include preventive maintenance procedures as well as 

ordinary maintenance and shall include schedules for such activities. 
 
F. The manual shall also include a “winterization” procedure: 
 

1. The intent of the layout as shown in the plans is proposed for disconnection of the chain 
anchors from the crossing pattern as shown in the plans.  The ramp will then be 
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disconnected from the abutment and the pier floated away from the shore.  The chains 
will then be reconnected to the anchor wells directly above the gravity anchors.   

 
 2. The procedure shall be modified from Item 1. (above) as necessary by the manufacturer 

to provide a complete winterized system.  The procedure shall also include directions for 
reinstalling the pier. 

 
3.11  Warranty 
 
A. The fishing pier manufacturer shall execute and deliver to the Owner, before final payment, on 

manufacturer's letterhead, a letter of warranty plus labor and material guarantee which shall 
include at a minimum the following words and items of performance: 

 
 1. The fishing pier shall be warranted for five years, from the date of acceptance of the 

entire floating fishing pier system by the Owner, that the floating fishing pier and all related 
items shown on the drawings and included in the specifications shall be free from defects 
in design, construction, materials, workmanship and installation when utilized as intended 
and within the conditions specified.   

 
 2. Should any defects develop during the warranty period, the manufacturer shall provide the 

necessary materials and labor needed to correct the defects by repair or replacement 
without expense to the Owner.   

 
 3. The warranty specifically excludes acts of nature or use producing conditions beyond the 

design criteria set forth in these specifications. 
 
 4. Commercially purchased items, shall be warranted for one year or the warranty period 

provided by the manufacturer, if longer than one year. 
 
 5. The fishing pier manufacturer shall not be responsible for damages caused by the Owner 

not operating and/or maintaining and/or winterizing the floating fishing pier system in 
accordance with the maintenance, operating and winterizing procedures provided by the 
fishing pier manufacturer in the "Maintenance and Operations Manual" approved by the 
Engineer at the time of final acceptance. 

 
 6. Specific items of floating fishing pier performance during the warranty period are as 

follows: 
 
  a. The average freeboard shall not have decreased more than 1½ inch from the 

average freeboard that existed at the time of the original installation at the end of 
one year and not more than 2½ inch at the end of the warranty period.  However, 
it is expected that decrease in freeboard will be relatively uniform and that the 
fishing pier will remain relatively flat and level. 

 
  b. Floatation units shall remain in their original condition, without cracks and show 

no signs of stress and damage which will result in premature failure. 
 
  c. Deck boards shall not show signs of dangerous deflection or deterioration to a 

degree that would necessitate replacement. 
 
  d. Deck screws shall not pull out or shear off. 
 
  e. Connectors and connector bolts shall not show excessive wear to the point of 

needing replacement during the warranty period. 
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  f. Steel members showing evidence of rusting due to poor galvanizing of steel 
during the warranty period shall be repaired by methods described and pre-
approved in the Operations and Maintenance Manual. 

 
  g. At the end of the warranty period torsional deflections produced under dead loads 

and/or live loads at the end of fishing pier shall not be 50% greater than those 
allowed when the fishing pier was initially installed. 

 
  h. At the end of the warranty period the cross fishing pier slopes shall not be 50% 

greater than the maximum allowed when the fishing pier are initially installed. 
 
  i. Non-wear surfaces of bolts and nuts shall be replaced if they show signs of rust 

during the warranty period. 
 
 7. Items not meeting the conditions of this warranty and any damage caused to the fishing 

pier system due to failure of items or units covered by this warranty shall be repaired or 
replaced under the direction of, and at the expense of, the fishing pier manufacturer. 

 
B. The warranty shall be for a period of five years from the date on which the completed work is 

turned over to and accepted by the Owner. 
 
C. The Owner shall give notice of defects, covered by this warranty, by phone in emergencies and in 

writing to the fishing pier manufacturer immediately upon observance of the defects or when 
observed during the annual inspections. 

 
D. It is intended that the above allowed changes in freeboard, torsional deflections, and cross fishing 

pier slopes are due to normal deterioration of the fishing pier and/or absorption of water by 
floatation material. Such changes do not apply to effects caused by changed environmental 
factors such as increased loadings due to marine organisms or by loadings due to items added 
since the fishing pier was installed and which were not allowed for in the original design. 

 
3.12  Annual Inspection 
 
A. The fishing pier manufacturer shall provide a qualified person to make an annual inspection of the 

floating fishing pier system every year throughout the warranty period, at the expense of the 
fishing pier manufacturer. 

 
B. The inspection shall be made in the presence of the Owner's representative at a time mutually 

agreeable to the Owner's and fishing pier manufacturer's representatives. 
 
C. The purpose of the inspection is to point out needed items of repair and where routine 

maintenance is required. 
 
D. Two copies of an inspection report covering the above items which need to be taken care of shall 

be prepared by the fishing pier manufacturer and sent to the Owner's representative. 
 
 
 
 

END OF SECTION 
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SECTION 02900                                                                              RESTORATION    

 

PART ONE - GENERAL 

 
1.01  SUMMARY  
 

A.  This Section includes the following: 
 
1. Surface restoration and final cleanup of all items removed or damaged by the Contractor shall 

include, but not be limited to: 
 

a. Concrete Walks or Slabs 
b. Bituminous Surfaces  
c. Graveled Surfaces 
d. Lawn Areas  

1) Note this does not include areas covered in Section 2921. 
e. Area of proposed dredge disposal. 

 
 

PART TWO - MATERIALS 
 
2.01  MATERIALS 
 

  LAWN AREAS: 

 A. Seed mixture consisting of Kentucky Blue Grass - 10%, Perennial Ryegrass – 20%, Hard 
Fescue – 30%, Creeping Red Fescue – 40%, shall be applied at a uniform rate of 220 pounds 
per acre.   

B. Topsoil shall be a dark, organic, natural surface soil free of clay lumps, peat or muck, subsoil, 
noxious weeds or other foreign matter such as roots, sticks, rocks over 1/2 inch in diameter and 
not frozen or muddy.  Material shall meet with the approval of the Architect/Engineer and be 
furnished from off state lands. 

C. Mulching Materials shall meet MDOT Standard Specification (2003) section 917.  
D. Fertilizer shall be evenly applied at a rate which will provide 240 pounds per acre of chemical 

fertilizer nutrients, in equal proportions, (10-10-10), of Nitrogen, Phosphoric Acid, and Potash. 
Topsoil shall be a dark, organic, natural surface soil free of clay lumps, peat or muck, subsoil, 
noxious weeds or other foreign matter such as roots, sticks, rocks over 1/2 inch in diameter and 
not frozen or muddy.  Material shall meet with the approval of the Architect/Engineer and be 
furnished from off state lands.   

E. Mulching Materials shall meet MDOT Standard Specification (2003) section 917. 
 

PART THREE - EXECUTION 

 
3.01  CONSTRUCTION METHODS 
 

A. All areas disturbed by the contractor including but not limited to construction areas, stockpile 
areas, access roads, material and equipment storage areas shall be topsoiled and seeded. 
 

B. The earthen areas to receive topsoil shall be at the required grade and properly trimmed. Topsoil 
shall be spread on the prepared areas to a depth of not less than 4”. After spreading, any large 
clods and lumps of topsoil shall be broken up and pulverized. Stones and rocks over 1” in 
diameter, roots, litter, and all other foreign matter shall be raked up and disposed of by the 
contractor. Place topsoil only when it can be followed within a reasonable time by seeding 
operations. 
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C. For areas to be seeded, chemical fertilizer shall be evenly applied on the prepared topsoil 
surface at a rate which will provide 240 pounds per acre of chemical fertilizer nutrients, in equal 
proportions of Nitrogen, Phosphoric Acid, and Potash, or as directed by the Architect/Engineer.   

 
D. Fertilizer spread by drill or broadcast methods will be placed or worked into the soil to a depth 

of one to two inches. 
 
E. The seed shall be sown by broadcast method following the application of the fertilizer and 

while the seed bed is in a friable condition.  The seeding shall be floated and lightly compacted 
to incorporate the seed into the uppermost one-half inch of the soil. 

 
F. Mulch shall consist of straw and shall be spread over the surface to a uniform thickness to 

allow sunlight to penetrate and air to slowly circulate, but thick enough to shade the ground, 
reduce rate of water evaporation, and prevent or reduce water or wind erosion.  Straw mulch 
shall be anchored by crimping in place. Erosion control blankets shall be installed on all slopes 
which are 3 horizontal to 1 vertical or steeper. 

 
G. Concrete Walks or Slabs - Shall be cut at contraction or expansion joints and replaced with 

air-entrained, 3500 psi concrete, meeting MDOT Grade 35S of the same thickness and finish 
as that which was removed. 

 
H. Bituminous Surfaces - Shall be cut back to straight-line joints.  Replace with a 6" layer of 

compacted MDOT 22-A aggregate and a 2" layer of MDOT 13A Bituminous Mixture 
 
 
 
 

END OF SECTION 
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SECTION 02920                                                                                     LAWNS AND GRASSES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Seeding. 
2. Lawn renovation. 
3. Erosion-control material(s). 

B. Related Sections:  
 
1. Division 2 Section "Earth Moving" for excavation, filling and backfilling, and rough 

grading. 

1.3 DEFINITIONS 

A. Finish Grade:  Elevation of finished surface of planting soil. 

B. Manufactured Soil:  Soil produced off-site by homogeneously blending mineral soils or sand 
with stabilized organic soil amendments to produce topsoil or planting soil. 

C. Planting Soil:  Native or imported topsoil, manufactured topsoil, or surface soil modified to 
become topsoil; mixed with soil amendments. 

D. Subgrade:  Surface or elevation of subsoil remaining after completing excavation, or top surface 
of a fill or backfill immediately beneath planting soil. 

E. Subsoil:  All soil beneath the topsoil layer of the soil profile, and typified by the lack of organic 
matter and soil organisms. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Seed:  Deliver seed in original sealed, labeled, and undamaged containers. 
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1.6 PROJECT CONDITIONS 

A. Planting Restrictions:  Seeding shall occur between May and October 

B. Weather Limitations:  Proceed with planting only when existing and forecasted weather 
conditions permit. 

PART 2 - PRODUCTS 

2.1 SEED 

A. Seed mixture consisting of Kentucky Blue Grass - 10%, Perennial Ryegrass – 20%, Hard 
Fescue – 30%, Creeping Red Fescue – 40% 

2.2 TOPSOIL 

A. Dark, organic, natural surfaced soil shall be free of clay lumps, peat or muck, subsoil, noxious 
weeds or other foreign matter such as roots, sticks, rocks over 1-1/2  inches in diameter; not 
frozen or muddy.  Material shall meet with the Architect/Engineers approval at the source before 
commencing removal operations. 

B. Additional topsoil as needed to meet job requirements shall be furnished by the Contractor.   

2.3 FERTILIZER 

A. Chemical fertilizer nutrients, in equal proportions, (10-0-10), of Nitrogen, Phosphoric Acid, and 
Potash. 

2.4 MULCHES 

A. Straw Mulch:  Provide air-dry, clean, mildew- and seed-free, salt hay or threshed straw of 
wheat, rye, oats, or barley. 

PART 3 - EXECUTION 

3.1 General 

A. The whole area within the construction limits of work, not covered by buildings, structures, 
paving, or otherwise designated areas, and all areas disturbed by construction outside the limit 
of work, shall be fine graded with four inches of topsoil, fertilized seeded, and mulched. 

3.2 Preparing Earthbed 

A. Bring earthbed to the required grade and trim.  Just before placing topsoil harrow all earthbeds 
including areas previously mulched or rye seeded for temporary erosion control.  Harrow into a 
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friable condition with a disk, a spring tooth drag or spike tooth drag a minimum of three inches 
deep. All impressions left by equipment must be horizontal across the face of the slope. 

3.3 Placing Topsoil 

A. Cover all areas to be seeded with topsoil.  Spread topsoil on prepared areas at least three 
inches deep.  Pulverize all large clods and lumps, rake out rocks more than one and one half 
inches in diameter, roots, litter, and all foreign matter.  

3.4 Fertilizer 

A. Fertilizer shall be evenly applied at a rate which will provide 240 pounds per acre of chemical 
fertilizer nutrients, in equal proportions, (10-0-10), of Nitrogen, Phosphoric Acid, and Potash.  
Fertilizer spread by drill or broadcast methods will be placed or worked into the soil to a depth of 
one to two inches. 

3.5 Seeding 

A. The seed shall be sown by broadcast method following the application of the fertilizer and while 
the seed bed is in a friable condition.  The seeding shall be floated and lightly compacted to 
incorporate the seed into the uppermost one-half inch of the soil.  Seed shall be applied at a 
uniform rate of 220 pounds per acre.   

B. Immediately before seeding, the topsoil surface shall be reworked until seed bed is a fine, 
pulverized, smooth seed bed. 

C. Seeding to be accomplished between May 1 and October 1. 

3.6 Mulching 

A. Mulch shall be spread over the surface to a uniform thickness to allow sunlight to penetrate and 
air to slowly circulate, but thick enough to shade the ground, reduce rate of water evaporation, 
and prevent or reduce water or wind erosion.  Straw mulch shall be anchored by crimping in 
place. 

END OF SECTION 
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SECTION 03300   CAST-IN-PLACE CONCRETE 
 
 

PART ONE - GENERAL 
 
1.01 DESCRIPTION 
 

A. Work included:  The work under this Section consists of, but is not necessarily limited to, 
furnishing and placing concrete as shown on the drawings.  Also included are required forms, 
reinforcing, finishing and curing as specified herein. 

 
1.02 QUALITY ASSURANCE 
 

A. Qualifications of workers and materials: 
1. Provide at least one person, who shall be present at all times, during execution of this 

portion of the work. They shall be thoroughly familiar with the type of materials being 
installed, the reference standards, and the requirements of this work, and shall direct all 
work performed under this Section. 

2. The concrete batch plant facilities must be certified and meet the requirements of the 
National Ready Mixed Concrete Association. 

 
B. Testing and Inspection Services: 

1. The Contractor will engage a testing and inspection service to evaluate concrete delivered 
to and placed at the site.  Perform materials evaluation and test concrete mixes in 
accordance with requirements of ACI 301. 

2. Perform sampling and testing during concrete placement, in accordance with the following 
ASTM specifications: 
a. C-172 - Method of Sampling Fresh Concrete. 
b. C-143 - Standard Method of Test for Slump of Portland Cement Concrete. 
c. C-173 - Air content, as determined by the Volumetric Method. 
d. C-39 - Method of Test for Compressive Strength of Molded Concrete Cylinders.  Note: 

for each class of concrete, provide one set for each 50 cu. yds. or fraction thereof.  Set 
shall include: 
1) one specimen tested at 7 days 
2) two specimens tested at 28 days 
3) one retained for later testing if required 
4) Test results will be reported in writing to the Architect/ Engineer, Contractor, and 

concrete producer, on the same day, tests are made. 
 
C. Mix Proportion and Design: 

1. Prepare design mixes for each type and strength by either laboratory trial mix or field test 
data bases as follows: 

  A.  Proportion normal-weight concrete according to ACI 221.1 and ACI 301. 
2. Submit a written report to the Architect/Engineer for each proposed concrete mix at least 15 

days prior to start of work.  Do not begin concrete production until mixes have been 
reviewed and are acceptable to the Architect/Engineer. 

3. Mix designs may be adjusted when material characteristics, job conditions, weather, test 
results or other circumstances warrant.  Do not use revised concrete mixes until submitted 
to and accepted by the Architect/Engineer. 

4. Use air-entraining admixture in all concrete exposed to freezing and thawing.  Air-
entrainment shall conform to MDOT (2003 Ed.) Standard Specifications, Section 903.03, 
and shall be measured at 4-6% by volume. 

5. Minimum concrete compressive strength at 28 days shall meet the following schedule: 
a. Footings, piers, columns, structural slabs:  3,000 psi. 
b. Slabs on grade:  4,000 psi. 
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c. Exterior walks, curbs, retaining walls:  3,500 psi. 

PART TWO - PRODUCTS 
 
2.01 MATERIAL 
 

A. Formwork: 
1. General: 

a. Forms shall be of sound and tight materials. 
b. Forms for all exposed parts of concrete shall be made of plywood or metal, or of 

structural backing with plywood or metal liners to produce a smooth surface on the 
concrete. 

c. Forms for unexposed parts may be of sound wood boarding, salvaged plywood, or of 
other approved material herein specified. 

2. Sealers: 
a. All form sealers shall be first quality of their respective kinds and subject to the 

approval of the Architect/Engineer. 
 
B. Concrete Reinforcement: 

1. All concrete reinforcement materials shall be new, free from rust, and comply with the 
following reference standards: 
a. Where steel bars are shown, they shall comply with specifications for "Deformed and 

Plain Billet-Steel Bars for Concrete Reinforcement", ASTM A 615, A 616, or A 617, 
Grade 60. 

b. Where welded wire fabric (W.W.F.) is shown or referred to, it shall comply with ASTM 
A 185. 

 
C. Cement: 

1. Cement shall be Portland cement, type 1A, conforming to ASTM C-150.   
 
D. Aggregate: 

 
1. General: 

a. All aggregate shall meet the requirements of ASTM C-33 and MDOT (1990 Ed.) 
Standard Specifications,  Section 8.02. 

 
2. Coarse Aggregate: 

a. Coarse aggregate shall meet MDOT specifications for Class 6A or 6AA, and be 
composed of stone or crushed rock of hard durable pieces, well graded, and free from 
clay or organic substance.  Maximum size not to exceed one-fifth of the minimum 
dimension of the concrete member in which placed and not to exceed three-fourths of 
clear spacing between reinforcing steel.  Maximum size aggregate for floor slabs and 
sidewalks shall be 3/4 inch.   

3. Fine Aggregate: 
a. Fine aggregate shall meet MDOT specifications for Class 2NS, and be composed of 

hard natural sand, free of clay or other material, which will have a deleterious effect on 
the finished product. 

 
E. Water: 

1. Water shall be clean and free from injurious amounts of foreign matter. 
 

F. Miscellaneous Concrete Accessories: 
1. Expansion Joint Material: 

a. Fiber-type Federal Specification No. HHF-341F, Type III. 
b. Vinylex, zip-strip by Form Tech Concrete Forms, Inc. Ph. 248-344-8260. 

2. Joint Sealer: 
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a. Federal Specification SS-S200D, placed above expansion and control joint. 
3. Under Slab Moisture Barrier: 

a. Acceptable Manufacturers: 
1) "Zero Perm" - Alumiseal Corp., Stamford, CT 
2) "Moistop" - Fortifiber Corp., Howard City, MI 
3) "T-65" - Griffolyn, Reef Industries, Inc., Houston, TX 

4. Concrete curing compound/sealer/hardener: 
a. Acceptable manufacturers: 

1) “Super-Trete 110-VOC” – Cresset Chemical Co., Weston, OH 
2) “VOCOMP-25” – W.R. Meadows, Inc., Hampshire, IL 
3) “Cure-R” – L&M Construction Chemicals, Inc., Omaha, NE 

5. Floor Dividers: 
a. Provide continuous stainless steel divider strip between tile and concrete.  See plans 

for size and locations. 
 

G. Anchor Bolts: 
1. Steel anchor bolts shall comply with ASTM A307, with heavy hexagonal nuts.  See 

drawings for sizes and locations. 
 
 

PART THREE - EXECUTION 
 
3.01 INSTALLATION 
 

A. Formwork: 
 
1. General: 

a. Construct all required forms to be substantial, sufficiently tight to prevent leakage of 
mortar, and able to withstand excessive deflection when filled with wet concrete. 

b. Layout: 
1) Form all required cast-in-place concrete to the shapes, sizes, lines, and 

dimensions indicated on the drawings. 
2) Make proper provisions for all openings, offsets, recesses, anchorage, blocking, 

and other features of the work as indicated on the drawings or required by the 
various sections of these Specifications. 

 
B. Embedded Items: 

1. Set all required steel frames, angles, grilles, bolts, inserts, and other such items required to 
be anchored in the concrete before the concrete is placed. 

 
C. Bracing: 

1. Properly brace and tie the forms together so as to maintain position and shape. 
 
D. Steel Reinforcement: 

1. Position, support and secure reinforcement against displacement by formwork, 
construction, or concrete placement operations.  Locate and support reinforcing by metal 
chairs, runners, bolsters, and hangers, as required.  Where splices are required, lap bars a 
minimum of 18". 

 
E. Placing Concrete: 

 
1. General: 

a. Place concrete in compliance with practices and recommendations of the American 
Concrete Institute (ACI) and as herein specified. 
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2. Method: 
a. Convey concrete from mixer to place of final deposit by methods that will prevent 

separation and loss of materials. 
b. For chuting, pumping, and pneumatically conveying concrete, use only equipment of 

such size and design as to ensure a practically continuous flow of concrete at the 
delivery end without loss or separation of materials. 

c. Deposit concrete as nearly as possible in its final position to avoid segregation due to 
rehandling and flowing. 

d. Place concrete as dry as possible consistent with good workmanship, never exceeding 
the maximum recommended slump. 

e. Never place concrete in water or allow water to come in contact with concrete until it 
has hardened sufficiently to not be damaged. 

 
3. Rate of Placement: 

a. Place concrete at such a rate that concrete is at all times plastic and flows readily 
between bare bars. 

 
4. Compaction: 

a. Thoroughly consolidate all concrete by suitable means during placement, working it 
around all embedded fixtures and into corners of forms. 

b. During placement, thoroughly compact the concrete by hand tamping and by 
mechanical vibration. 

c. Vibrating of forms will not be allowed. 
 
F. Joints: 

1. Construction Joints: 
a. Construction joints in concrete shall be keyed together and the design reinforcement 

shall be properly extended through the joints. 
2. Movement (Control) Joints: 

a. Movement (control) joints shall be at least 1/4 the depth of the slab (1/5 the depth of the 
slab in passageway and mechanical room – to avoid in-floor heat tubing).  See plans 
for locations. 

b. Where control joints are called for, they shall be sawn the morning after the concrete 
has been placed. 

 
G. Adjoining Concrete and Bituminous Surfaces: 

1. Where new concrete flatwork adjoins an existing bituminous surface, the Contractor shall 
make a neat vertical saw cut along the full length of the bituminous material.  The saw cut 
must be made to the full depth of the material. 

2. The concrete flatwork shall then be finished so that it is dead flush with the existing 
bituminous surface. 

3. It shall be the responsibility of the Contractor to dispose of the waste material in a manner 
acceptable to the Architect/Engineer. 

 
H. Leveling and Finishing: 

 
1. General: 

a. Concrete slabs shall be brought to proper lines of level and pitch by screeding and 
floating in order to remove all humps and hollows to produce true even surfaces. 

b. Tamp slabs with suitable equipment to depress large aggregate and then push float as 
necessary. 

c. Slabs where concrete finish is exposed shall have a steel trowel finish.  Interior or 
exterior surfaces that permit standing water will not be permitted. 

d. All exterior concrete flatwork shall be steel troweled and finished with a fine hair broom. 
e. Handicap ramp shall be finished with a coarse-hair broom or a corrugated bull float. 
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2. Exterior Finishes: 

a. Surfaces Below Grade:  Surfaces below grade or not exposed shall have rough form 
finish.  After forms and ties are removed, tie holes and defects shall be patched, fins 
exceeding 1/4" in height shall be chipped off or rubbed off.  The remainder of wall 
surface may be left with the texture imparted by the forms. 

 
3. Curing and protecting: 

a. Unless otherwise approved, cure concrete by keeping all exposed surfaces wet for a 
minimum of three days.  Concrete shall be kept from freezing at all times. 

b. Unless equipment is utilized to protect concrete from freezing, no concrete shall be 
placed unless the temperature is above 40°F and rising. 

c. Enclosures and heating equipment to be used for protection of concrete construction 
during freezing weather shall be erected, tested and approved by the 
Architect/Engineer before proceeding with construction.  Equipment and enclosures 
shall maintain a temperature of at least 50°F for a period of five days after concrete is 
placed. 

d. Calcium chloride used as an accelerator during cold weather shall not exceed 2% by 
weight. 

 
 
 
 

END OF SECTION 
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SECTION 06730    COMPOSITE WOOD DECKING 
 
 
PART ONE - GENERAL 
 
1.01 DESCRIPTION 
 

A. The Work contained in this Section is only required should the owner choose Additive 
Alternate #2.  

 
B. Work Included:  The work under this Section includes, but is not necessarily limited to, 

the furnishing and installation of all materials, labor, equipment and services necessary 
for installation of composite wood decking on the gangway and floating fishing pier and 
related items as indicated on the Drawings, herein specified, and as necessary for the 
proper and complete performance of this work. 

 
C. Related work described elsewhere: 

1. FLOATING FISHING PIER…………Section 02891 
a. Additive alternate is for composite wood decking as specified in lieu of wood 

decking as specified in the above section. 
 
1.02 QUALITY ASSURANCE 
 

A. Materials specified shall comply with the requirements of the following agencies. 
1. American Institute of Timber Construction (AITC). 
2. Western Wood Products Association (WWPA) 
3. American Society for Testing and Materials (ASTM) 

B. All members shall be cut from lumber which bears the proper grade-mark stamp of a 
recognized grading association or licensed lumber inspection agency. 

 
1.03 SUBMITTALS 
 

A. Shop drawings shall be submitted to the Architect/Engineer for approval, showing sizes, 
profiles, surface finishes, and performance characteristics and design values. 

B. Manufacturers instructions on care and cleaning 
C. Color samples, where applicable, shall be submitted to the Architect/Engineer for 

approval prior to fabrication. 
 
1.04 PRODUCT HANDLING 
 

A. Use all means necessary to protect the materials of this section before, during, and after 
installation. 

B. In the event of damage, immediately make all repairs and replacements necessary to 
the approval of the Architect/Engineer. 

 
 
PART TWO – PRODUCTS 
 
2.01 MATERIALS 
 

A. Composite wood: 
1. Composition: Reclaimed wood and plastic with integral coloring 

a. Decking: Nominally  2 x 6 inches  
b. Characteristics:  
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1) Abrasion resistance: 0.01 inch wear per 1000 revolutions, tested to ASTM 
D2394.  

2) Hardness: 1124 pounds, tested to ASTM D143.  
3) Self ignition temperature: 743 degrees F, tested to ASTM D1929.  
4) Flash ignition temperature: 698 degrees F, tested to ASTM D1929.  
5) Flame spread rating: 80, tested to ASTM E84.  
6) Water absorption, 24 hour immersion, tested to ASTM D1037:   

a) Sanded surface: 4.3 percent.  
b) Unsanded surface: 1.7 percent.  

7) Thermal expansion coefficient, 36 inch long samples:  
a) Width: 35.2 x 10

-6 
 to 42.7x10

-6
 

b) Length: 16.1x10
-6

 to 19.2x10
-6

 
8) Fastener withdrawal, tested to ASTM D1761:  

a) Nail: 163 pounds per inch.  
b) Screw: 558 pounds per inch.  

9) Static coefficient of friction: 
a) Dry: 0.53 to 0.55, tested to ASTM D2047 
b) Dry: 0.59 to 0.70, tested to ASTM F1679 
c) Wet: 0.70 to 0.75, tested to ASTM F1679 

10) Fungus resistance, white and brown rot: No decay, tested to ASTM D1413 
11) Termite resistance: 9.6 rating, tested to AWPA E-1  
12) Specific gravity: 0.91 to 0.95, tested to ASTM D2395 
13) Compression:  

a) Parallel: 1806 PSI ultimate, 550 PSI design, tested to ASTM D198 
b) Perpendicular: 1944 PSI ultimate, 625 PSI design, tested to ASTM 

D143 
14) Tensile strength: 854 PSI ultimate, 250 PSI design, tested to ASTM D198 
15) Shear strength: 561 PSI ultimate, 200 PSI design, tested to ASTM D143  
16) Modulus of rupture: 1423 PSI ultimate, 250 PSI design, tested to ASTM 

D4761  
17) Modulus of elasticity: 175,000 PSI ultimate, 100,000 PSI design, tested to 

ASTM D476  
18) Thermal conductivity: 1.57 BTU per inch per hour per square foot at 85 

degrees F, tested to ASTM C177.Design 
2. Fasteners: 

a. Fasteners shall be hot dipped galvanized or stainless steel. 
 
PART THREE – EXECUTION 
 
3.01 INSTALLATION  

 
A. Install composite wood in accordance with manufacturer’ s instructions: 

1. Pre-drill fastener holes located closer than 1 inch from edges 
2. Cut ends square and true 
3. Do not use composite wood products as structural members.  
4. Do not exceed maximum spans recommended by manufacturers recommendations 
5. Place boards perpendicular to supports 
6. Stagger end joints in adjacent rows at least one support 
7. Leave expansion spaces between abutting boards and between boards and 

adjacent construction: 
a. Gaps between boards: 1/8 inch at ambient temperatures of 60 degrees F and 

above and 3/16 inch at ambient temperatures below 60 degrees F. 
b. Gaps at board ends: 1/4 inch at ambient temperatures of 60 degrees F and 

above and 3/8 inch at ambient temperatures below 60 degrees F. 
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c. Gaps between boards and adjacent construction: 1/4 inch at ambient 
temperatures of 60 degrees F and above and 1/2 inch at ambient temperatures 
below 60 degrees F.  

8. Place boards to span three or more supports 
9. Fasten each board to each support with two fasteners 

 
 
 

END OF SECTION 



 
 
 
 
 
 
 
 
 

APPENDIX I 
 

PREVAILING WAGE RATES 
 

 

 



 

 
STATE OF MICHIGAN 

 

JENNIFER M. GRANHOLM 
GOVERNOR 

DEPARTMENT OF ENERGY, LABOR & ECONOMIC GROWTH 
LANSING 

STANLEY “SKIP” PRUSS 
DIRECTOR 

 

DELEG is an equal opportunity employer/program.  
Auxiliary aids, services and other reasonable accommodations are available upon request to individuals with disabilities. 

 
WAGE & HOUR DIVISION 

P.O. BOX 30476 • LANSING, MICHIGAN 48909-7976 
www.michigan.gov/wagehour • (517) 335-0400 • FAX (517) 335-0077 

REQUIREMENTS OF THE PREVAILING WAGES ON STATE PROJECTS ACT, PUBLIC ACT 
166 OF 1965 

 

The Michigan Department of Labor & Economic Growth determines prevailing rates pursuant to 
the Prevailing Wages on State Projects Act, Public Act 166 of 1965, as amended.  The purpose 
of establishing prevailing rates is to provide minimum rates of pay that must be paid to workers 
on construction projects for which the state or a school district is the contracting agent and 
which is financed or financially supported by the state.  By law, prevailing rates are compiled 
from the rates contained in collectively bargained agreements which cover the locations of the 
state projects.  The official prevailing rates provide an hourly rate which includes wage and 
fringe benefit totals for designated construction mechanic classifications.  The overtime rates 
also include wage and fringe benefit totals.  Please pay special attention to the overtime and 
premium pay requirements.  Prevailing wage is satisfied when wages plus fringe benefits paid to 
a worker are equal to or greater than the required rate. 

State of Michigan responsibilities under the law: 

• The department establishes the prevailing rate for each classification of construction 
mechanic requested by a contracting agent prior to contracts being let out for bid on a 
state project.  

Contracting agent responsibilities under the law: 

• If a contract is not awarded or construction does not start within 90 days of the date of the 
issuance of rates, a re-determination of rates must be requested by the contracting 
agent.   

• Rates for classifications needed but not provided on the Prevailing Rate Schedule, must 
be obtained prior to contracts being let out for bid on a state project.   

• The contracting agent, by written notice to the contractor and the sureties of the 
contractor known to the contracting agent, may terminate the contractor's right to proceed 
with that part of the contract, for which less than the prevailing rates have been or will be 
paid, and may proceed to complete the contract by separate agreement with another 
contractor or otherwise, and the original contractor and his sureties shall be liable to the 
contracting agent for any excess costs occasioned thereby. 

Contractor responsibilities under the law: 

• Every contractor and subcontractor shall keep posted on the construction site, in a 
conspicuous place, a copy of all prevailing rates prescribed in a contract. 

• Every contractor and subcontractor shall keep certified payrolls, as used in the industry, 
of each and every construction mechanic, and verification of such certified payroll in 
writing by either a representative or auditor/certified accountant at the end of such a 



certified payroll. These records should include the occupation and indicate the hours 
worked on each project for each classification and the actual wages and benefits paid.  
This record shall be available for reasonable inspection by the contracting agent or the 
department.   

• Each contractor or subcontractor is separately liable for the payment of the prevailing rate 
to its employees. 

• The prime contractor is responsible for advising all subcontractors of the requirement to 
pay the prevailing rate prior to commencement of work. 

• The prime contractor is secondarily liable for payment of prevailing rates that are not paid 
by a subcontractor. 

• A construction mechanic shall only be paid the apprentice rate if registered with the 
United States Department of Labor, Bureau of Apprenticeship and Training and the rate 
is included in the contract. 

Enforcement: 

A person who has information of an alleged prevailing wage violation on a state project may file 
a complaint with the Wage & Hour Division.  The department will investigate and attempt to 
resolve the complaint informally.  During the course of an investigation, if the requested records 
and posting certification are not made available in compliance with Section 5 of Act 166, the 
investigation will be concluded and a referral to the Office of Attorney General for civil action will 
be made.  The Office of Attorney General will pursue costs and fees associated with a lawsuit if 
filing is necessary to obtain records. 

A violation of Act 166 may result in the contractor’s name being added to the Prevailing Wage 
Act Violators List published on the division’s website, updated monthly.  This list includes the 
names and addresses of contractors and subcontractors the division has found in violation of 
Act 166 based on complaints from individuals and third parties.  The Prevailing Wage Act 
Violators List is intended to inform contracting agents of contractors that have violated Act 166 
for use in determining who should receive state-funded projects. 
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State of Michigan  Wage and Hour Division 
Department of Energy, Labor and Economic Growth 6546 Mercantile Way, Suite 5 
 PO Box 30476 
Official Request #:  1235   Lansing, MI  48909-7976 
Requestor:  DEPT. OF NATURAL RESOURCES  Telephone: 517-335-0400 
Project Description:  INSTALL FLOATING FISHING PIER Fax: 517-335-0077 
Project Number:  LAKE FANNIE HOOE-FORT WILKINS STATE PARK www.michigan.gov/wagehour 

Keweenaw County 
Official 2009 Prevailing Wage Rates for State Funded Projects 

Issue Date:  9/22/2009 
Contract must be awarded by:  12/21/2009 

 
 Classification Last  Straight  Time and   Double  Overtime  
 Name Description Updated Hourly a Half Time Provision 
 ============================================================================================================== 

 Bricklayer 
 Bricklayer,  marble & stone mason, moisaic worker,  BR6-2 $39.82 $52.26 $64.70 H H D X H H D D Y 
 plasterer, tuck pointer, tile layer, terrazzo worker, pointer,  5/6/2009 
 caulker & cleaner 

 Apprentice Rates: 
 1st year $31.11 $39.20 $47.28 
 2nd year $33.60 $42.93 $52.26 
 3rd year $36.09 $46.66 $57.24 
 Carpenter 
 Carpenter, Drywall Taper & Finisher, & Floor Layer CA1510-C $37.29 $49.82 $62.35 H H D H H H D D Y 
 6/2/2008 
 Apprentice Rates: 
 1st 6 months $27.27 $34.79 $42.31 
 2nd 6 months $28.52 $36.67 $44.81 
 3rd 6 months $29.77 $38.54 $47.31 
 4th 6 months $31.03 $40.43 $49.83 
 5th 6 months $32.28 $42.31 $52.33 
 6th 6 months $33.53 $44.18 $54.83 
 7th 6 months $34.78 $46.05 $57.33 
 8th 6 months $36.04 $47.95 $59.85 

 Piledriver CA1510-P $37.49 $50.12 $62.75 H H D H H H D D Y 
 6/2/2008 
 Apprentice Rates: 
 1st 6 months $27.39 $34.97 $42.55 
 2nd 6 months $28.65 $36.86 $45.07 
 3rd 6 months $29.91 $38.75 $47.59 
 4th 6 months $31.17 $40.64 $50.11 
 5th 6 months $32.44 $42.55 $52.65 
 6th 6 months $33.70 $44.43 $55.17 
 7th 6 months $34.96 $46.33 $57.69 
 8th 6 months $36.23 $48.23 $60.23 

 Cement Mason 
 Cement Mason BR6-CM $39.82 $52.26 $64.70 H H D X H H D D Y 
 5/6/2009 

 Cement Mason PL16-16 $36.95 $49.98 $63.00 H H H H H H H D Y 
 5/30/2008 
 Apprentice Rates: 
 1st year $27.83 $36.30 $44.76 
 2nd year $30.44 $40.21 $49.98 
 3rd year $33.04 $44.11 $55.18 
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 Electrician 
 Sound & Communications Installer/Technician EC-219-SC $31.43 $41.67 $51.91 H H H H H H H D Y 
 6/1/2009 
 Apprentice Rates: 
 1st period $23.24 $29.39 $35.53 
 2nd period $25.29 $32.46 $39.63 
 3rd period $26.31 $33.99 $41.67 
 4th period $27.33 $35.52 $43.71 
 5th period $28.36 $37.07 $45.77 
 6th period $29.39 $38.62 $47.83 
 Inside wireman for work above $130,000 total value. EC-219-ZB-above $44.40 $59.12 $73.85 H H H H H H H D Y 
 6/1/2009 
 Apprentice Rates: 
 6,500-8,000 hours $37.96 $51.21 $64.47 
 0-1,000 hours $22.46 $29.09 $35.72 
 1,000-2,000 hours $23.93 $31.30 $38.66 
 2,000-3,500 hours $28.00 $36.83 $45.67 
 3,500-5,000 hours $32.07 $42.38 $52.69 
 5,000-6,500 hours $35.01 $46.79 $58.57 

 Inside wireman for work below $130,000 total value. EC-219-ZB-below $39.85 $52.30 $64.75 H H H H H H H D Y 
 6/2/2009 
 Apprentice Rates: 
 0-1,000 hours $20.40 $26.00 $31.60 
 1,000-2,000 hours $21.65 $27.88 $34.10 
 2,000-3,500 hours $25.27 $32.74 $40.21 
 3,500-5,000 hours $28.88 $37.60 $46.31 
 5,000-6,500 hours $31.37 $41.33 $51.29 
 6,500-8,000 hours $33.86 $45.07 $56.27 

 Ironworker 
 For work over $10 million:  Structural, Ornamental,  IR-8-A $46.58 $66.10 $85.61 H H D H D D D D Y 
 Machinery Rigger & Reinforcing Ironworker; installation of  9/3/2009 
 sheet metal siding 
  
 A 4-10 work week allowed Monday thru Thursday.   
 Friday may be used as a make-up day.  Hours in excess  
 of 40 must be paid time and one half. 

 Apprentice Rates: 
 0-750 hours $24.67 $36.84 $49.00 
 751-999 hours $31.74 $43.91 $56.07 
 2nd 1,000 hours $35.35 $49.33 $63.29 
 3rd 1,000 hours $36.66 $51.29 $65.91 
 4th 1,000 hours $37.96 $53.24 $68.51 
 5th 1,000 hours $39.27 $55.21 $71.13 
 6th 1,000 hours $40.58 $57.17 $73.75 

 
 For work under $10 Million:  Structural, Ornamental,  IR-8-B $43.49 $61.46 $79.43 H H D H D D D D Y 
 Machinery Rigger & Reinforcing Ironworker; pre- 9/3/2009 
 engineered metal buildings 
  
 For work over $10 million:  Structural, Ornamental,  
 Machinery Rigger & Reinforcing Ironworker; installation of  
 sheet metal siding 
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 A 4-10 work week allowed Monday thru Thursday.   
 Friday may be used as a make-up day.  Hours in excess  
 of 40 must be paid time and one half. 

 Apprentice Rates: 
 0-750 hours $24.67 $36.84 $49.00 
 751-999 hours $31.74 $43.91 $56.07 
 2nd 1,000 hours $35.35 $49.33 $63.29 
 3rd 1,000 hours $36.66 $51.29 $65.91 
 4th 1,000 hours $37.96 $53.24 $68.51 
 5th 1,000 hours $39.27 $55.21 $71.13 
 6th 1,000 hours $40.58 $57.17 $73.75 

 Laborer 
  Class A Laborer - construction laborer on building and  L1329-B-A $31.48 $41.54 $51.60 H H D H D D D D Y 
 heavy construction work, storm, and sanitary sewers on  5/7/2009 
 all construction sites and streets which are not included in  
 the road builder rates, tool crib attendant, civil engineer  
 helper, rodman, oxi-gun operator, propane or acetylene  
 cutting torch operator, motor driven buggies, chipping  
 hammers, tamping machines, green cutting, sand blasters, 
  mason tenders, mortar mixers, marterial mixers, vibrator  
 operators, concrete mixers, laborers with concrete crew,  
 mixer to pour, including pour time from trucks. 
  
 All hours worked on Saturday except as an inclement  
 weather or M-F holiday make up day, must be paid @  
 overtime rate indicated 

 Apprentice Rates: 
 0 - 1,000 hours $26.45 $34.00 $41.54 
 1,001 - 2,000 hours $27.46 $35.51 $43.56 
 2,001 - 3,000 hours $28.46 $37.01 $45.56 
 3,001 - 4,000 hours $30.47 $40.02 $49.58 

 Class B Laborer - Cement gun nozzleman, blasters,  L1329-B-B $31.88 $42.14 $52.40 H H D H D D D D Y 
 miners, drillers, buster operators, layers of all non-metallic  5/7/2009 
 pipe 
  
 All hours worked on Saturdays, except as an inclement  
 weather or M-F holiday make  up day must be paid @  

 Class C Laborer - caisson worker & airtrack L1329-B-C $32.23 $42.67 $53.10 H H D H D D D D Y 
  5/7/2009 
 All hours worked on Saturday except as an inclement  
 weather or M-F holiday make up day, must be paid @  
 overtime rate indicated. 

  Class E Laborer - digester, tanks & kilns L1329-B-D $33.53 $44.62 $55.70 H H D H D D D D Y 
  5/7/2009 
  All hours worked on Saturday except as an inclement  
 weather or M-F holiday make up day, must be paid @  
 overtime rate indicated. 

 Laborer Underground - Tunnel, Shaft & Caisson 
 Class I - Tunnel, shaft and caisson laborer, dump man,  LAUCT-Z2-1 $32.34 $43.03 $53.71 H H H H H H H D Y 
 shanty man, hog house tender, testing man (on gas), and  9/10/2009 
 watchman. 

 Apprentice Rates: 
 0-1,000 work hours $27.37 $35.57 $43.77 
 1,001-2,000 work hours $28.37 $37.07 $45.77 
 2,001-3,000 work hours $29.36 $38.56 $47.75 
 3,001-4,000 work hours $31.35 $41.54 $51.73 
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 Class II - Manhole, headwall, catch basin builder,  LAUCT-Z2-2 $32.43 $43.16 $53.89 H H H H H H H D Y 
 bricklayer tender, mortar man, material mixer, fence  9/10/2009 
 erector, and guard rail builder 

 Apprentice Rates: 
 0-1,000 work hours $27.44 $35.68 $43.91 
 1,001-2,000 work hours $28.44 $37.18 $45.91 
 2,001-3,000 work hours $29.44 $38.68 $47.91 
 3,001-4,000 work hours $31.43 $41.66 $51.89 
 Class III - Air tool operator (jack hammer man, bush  LAUCT-Z2-3 $32.53 $43.31 $54.09 H H H H H H H D Y 
 hammer man and grinding man), first bottom man, second 9/10/2009 
  bottom man, cage tender, car pusher, carrier man,  
 concrete man, concrete form man, concrete repair man,  
 cement invert laborer, cement finisher, concrete shoveler,  
 conveyor man, floor man, gasoline and electric tool  
 operator, gunnite man, grout operator, welder, heading  
 dinky man, inside lock tender, pea gravel operator, pump  
 man, outside lock tender, scaffold man, top signal man,  
 switch man, track man, tugger man, utility man, vibrator  
 man, winch operator, pipe jacking man, wagon drill and  
 air track operator and concrete saw operator (under 40  

 Apprentice Rates: 
 0-1,000 work hours $27.51 $35.78 $44.05 
 1,001-2,000 work hours $28.52 $37.30 $46.07 
 2,001-3,000 work hours $29.52 $38.80 $48.07 
 3,001-4,000 work hours $31.53 $41.81 $52.09 

 Class IV - Tunnel, shaft and caisson mucker, bracer man,  LAUCT-Z2-4 $32.69 $43.55 $54.41 H H H H H H H D Y 
 liner plate man, long haul dinky driver and well point  9/10/2009 

 Apprentice Rates: 
 0-1,000 work hours $27.63 $35.96 $44.29 
 1,001-2,000 work hours $28.65 $37.49 $46.33 
 2,001-3,000 work hours $29.66 $39.00 $48.35 
 3,001-4,000 work hours $31.68 $42.04 $52.39 

 Class V - Tunnel, shaft and caisson miner, drill runner,  LAUCT-Z2-5 $32.95 $43.94 $54.93 H H H H H H H D Y 
 keyboard operator, power knife operator, reinforced steel  9/10/2009 
 or mesh man (e.g. wire mesh, steel mats, dowel bars) 

 Apprentice Rates: 
 0-1,000 work hours $27.83 $36.26 $44.69 
 1,001-2,000 work hours $28.85 $37.79 $46.73 
 2,001-3,000 work hours $29.88 $39.34 $48.79 
 3,001-4,000 work hours $31.93 $42.41 $52.89 

 Class VI - Dynamite man and powder man. LAUCT-Z2-6 $33.26 $44.41 $55.55 H H H H H H H D Y 
 9/10/2009 
 Apprentice Rates: 
 0-1,000 work hours $28.06 $36.60 $45.15 
 1,001-2,000 work hours $29.10 $38.16 $47.23 
 2,001-3,000 work hours $30.14 $39.72 $49.31 
 3,001-4,000 work hours $32.22 $42.84 $53.47 
 

 Landscape Laborer 
 Landscape Specialist includes air, gas, and diesel  LLAN-Z2-A $24.65 $33.97 $43.28 X X H X X X H D Y 
 equipment operator, lawn sprinkler installer on landscaping 7/9/2009 
  work where seeding, sodding, planting, cutting, trimming, 
  backfilling, rough grading or maintenance of landscape  
 projects occurs. 
 Sundays paid at time & one half.  Holidays paid at double 
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 All work pertaining to landscaping where seeding,  LLAN-Z2-B $20.45 $27.67 $34.88 X X H X X X H D Y 
 sodding, planting, cutting, trimming, backfilling, rough  7/9/2009 
 grading or maintaining of landscape projects occurs which  
 may include small power tool operator, lawn sprinkler  
 installer helper, material mover, truck driver. 
 Sundays paid at time & one half.  Holidays paid at double 
  time. 

 Operating Engineer - Marine Construction 
 Diver/Wet Tender, Engineer (hydraulic dredge)  GLF-1 $54.09 $71.02 $87.94 X X H H H H H D Y 
  5/6/2009 
  
 Holiday pay= $104.86 per hour 

 Subdivision of county all Great Lakes, islands therein, & connecting & tributary waters 
 Crane/Backhoe Operator,70 ton or over Tug Operator,  GLF-2 $52.59 $68.77 $84.94 X X H H H H H D Y 
 Mechanic/Welder, Assistant Engineer (hydraulic dredge),  5/6/2009 
 Leverman (hydraulic dredge), Diver Tender 
  
 Holiday pay = $101.11 per hour 

 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 
 Deck Equipment Operator, Machineryman, Maintenance  GLF-3 $49.04 $63.44 $77.84 X X H H H H H D Y 
 of Crane, Tug/Launch Operator, Loader, Dozer on Barge,   5/6/2009 
 Deck Machinery 
  
 Holiday pay = $92.24 per hour 

 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 
 Deck Equipment Operator, (Machineryman/Fireman), (4  GLF-4 $44.19 $56.17 $68.14 X X H H H H H D Y 
 equipment units or more), Off Road Trucks, Deck Hand,  5/6/2009 
 Tug Engineer, & Crane Maintenance 50 ton capacity and  
 under or Backhoe 115,000 lbs or less, Assistant Tug  
 Operator 

 Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters 
 Operating Engineer General Construction & Underground 
 Crane 120' boom & jib EN-324UP-120GU $45.57 $59.51 $73.45 H H H H H H H D Y 
 5/21/2009 

 Crane 140' boom & jib EN-324UP-140GU $45.82 $59.89 $73.95 H H H H H H H D Y 
 5/21/2009 

 Crane with 300' or longer main boom & jib EN-324UP-300GU $47.57 $62.51 $77.45 H H H H H H H D Y 
 5/21/2009 

 Crane with 400' or longer main boom & jib EN-324UP-400GU $49.07 $64.76 $80.45 H H H H H H H D Y 
 5/21/2009 

 Class A- Regular equipment operator, crane, dozer, front  EN-324UP-AGU $45.07 $58.76 $72.45 H H H H H H H D Y 
 end loader, pumpcrete, squeeze crete, job mechanic,  5/21/2009 
 welder, concrete pump, excavator, milling & pulverizing  
 machines, & scraper (self-propelled & tractor drawn). 

 Apprentice Rates: 
 1st 6 months $36.36 $45.94 $55.53 
 2nd 6 months $37.73 $48.00 $58.27 
 3rd 6 months $39.10 $50.06 $61.01 
 4th 6 months $40.47 $52.11 $63.75 
 5th 6 months $41.83 $54.15 $66.47 
 6th 6 months $43.20 $56.21 $69.21 

 Class B- Air-Trac Drill, boom truck (non-swing), concrete  EN-324UP-BGU $41.82 $53.89 $65.95 H H H H H H H D Y 
 mixers, material hoist and tugger, pumps 6" and over,  5/21/2009 
 beltcrete, sweeping machine, trencher, head grease man,  
 winches, well points and freeze systems 
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 Class C- Fork Truck, air compressor, conveyer, concrete  EN-324UP-CGU $41.24 $53.02 $64.79 H H H H H H H D Y 
 saw, farm tractor(without attachments), generator, guard  5/21/2009 
 post driver, mulching machines, pumps under 6", welding  
 machines, grease man 

 Class D- Oiler, fireman, heater operator, brock concrete  EN-324UP-DGU $40.30 $51.61 $62.91 H H H H H H H D Y 
 breaker, elevators (other than passenger), end dump &  5/21/2009 
 skid steer 

 Crane 220' boom & jib EN-324UP-GU $46.07 $60.26 $74.45 H H H H H H H D Y 
 5/21/2009 

 Mechanic w/ truck & tools EN-324UP-MGU $46.57 $61.01 $75.45 H H H H H H H D Y 
 5/21/2009 

 Operating Engineer Steel Work 
 Crane 120' boom & jib EN-324UP-120S $45.97 $60.11 $74.25 H H H H H H H D Y 
 5/21/2009 

 Crane 140' boom & jib EN-324UP-140S $46.22 $60.49 $74.75 H H H H H H H D Y 
 5/21/2009 

 Crane 220' boom & jib EN-324UP-220S $46.47 $60.86 $75.25 H H H H H H H D Y 
 5/21/2009 

 Crane with 300' boom & jib EN-324UP-300S $47.97 $63.11 $78.25 H H H H H H H D Y 
 5/21/2009 

 Crane with 400' boom & jib EN-324UP-400S $49.47 $65.36 $81.25 H H H H H H H D Y 
 5/21/2009 

 Compressor, Welder & Forklift EN-324UP-CWS $42.22 $54.49 $66.75 H H H H H H H D Y 
 5/21/2009 

 Mechanic w/ truck & tools EN-324UP-MS $46.97 $61.61 $76.25 H H H H H H H D Y 
 5/21/2009 

 Oiler & Fireman EN-324UP-OFS $40.92 $52.54 $64.15 H H H H H H H D Y 
 5/21/2009 

 Operator EN-324UP-OS $45.47 $59.36 $73.25 H H H H H H H D Y 
 5/21/2009 
 Apprentice Rates: 
 1st 6 months $36.64 $46.36 $56.09 
 2nd 6 months $38.03 $48.45 $58.87 
 3rd 6 months $39.42 $50.54 $61.65 
 4th 6 months $40.81 $52.62 $64.43 
 5th 6 months $42.19 $54.69 $67.19 
 6th 6 months $43.58 $56.77 $69.97 

 Painter 
 Painter PT-1011 $27.09 $36.60 $46.10 H H H H H H H D N 
 7/24/2007 
 Apprentice Rates: 
 1st 1000 hours $19.49 $25.20 $30.90 
 2nd 1000 hours $20.44 $26.62 $32.80 
 3rd 1000 hours $21.39 $28.04 $34.70 
 4th 1000 hours $22.34 $29.47 $36.60 
 5th 1000 hours $23.29 $30.90 $38.50 
 6th 1000 hours $24.24 $32.32 $40.40 
 7th 1000 hours $25.19 $33.74 $42.30 
 8th 1000 hours $26.14 $35.17 $44.20 
 Drywall Finisher, Soundproofing, & Plural Component  PT-1011-DF $31.36 $43.00 $54.64 H H H H H H H D N 
 Applicator 7/24/2007 

 Apprentice Rates: 
 1st 1,000 hours $22.05 $29.04 $36.02 
 2nd 1,000 hours $23.21 $30.78 $38.34 
 3rd 1,000 hours $24.38 $32.53 $40.68 
 4th 1,000 hours $25.54 $34.27 $43.00 
 5th 1,000 hours $26.70 $36.01 $45.32 
 6th 1,000 hours $27.87 $37.76 $47.66 
 7th 1,000 hours $29.03 $39.50 $49.98 
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 8th 1,000 hours $30.20 $41.26 $52.32 

 Pipe and Manhole Rehab 
 General Laborer for rehab work or normal cleaning and  TM247 $26.00 $34.90   H H H H H H H H N 
 cctv work-top man, scaffold man, CCTV assistant, jetter- 6/16/2009 
 vac assistant 

 Tap cutter/CCTV Tech/Grout Equipment Operator:  unit  TM247-2 $30.50 $41.65   H H H H H H H H N 
 driver and operator of CCTV; grouting equipment and tap 6/16/2009 
  cutting equipment 

 CCTV Technician/Combo Unit Operator:  unit driver and  TM247-3 $29.25 $39.77   H H H H H H H H N 
 operator of cctv unit or combo unit in connection with  6/16/2009 
 normal cleaning and televising work 

 Boiler Operator:  unit driver and operator of steam/water  TM247-4 $31.00 $42.40   H H H H H H H H N 
 heater units and all ancillary equipment associated 6/16/2009 

 Combo Unit driver & Jetter-Vac Operator TM247-5 $31.00 $42.40   H H H H H H H H N 
 6/22/2009 

 Pipe Bursting & Slip-lining Equipment Operator TM247-6 $32.00 $43.90   H H H H H H H H N 
 6/22/2009 

 Plumber & Pipefitter 
 Plumber & Pipefitter PL-111 $47.61 $71.42 $95.22 H H H H H H H D Y 
 4 ten hour days may be worked only Monday-Thursday 7/30/2009 

 Apprentice Rates: 
 1st 6 months $23.96 $35.94 $47.92 
 2nd 6 months $25.44 $38.16 $50.88 
 3rd 6 months $35.32 $52.98 $70.64 
 4th 6 months $36.65 $54.98 $73.30 
 5th 6 months $37.99 $56.98 $75.98 
 6th 6 months $39.47 $59.20 $78.94 
 7th 6 months $40.80 $61.20 $81.60 
 8th 6 months $42.13 $63.20 $84.26 
 9th 6 months $43.46 $65.19 $86.92 

 Roofer 
 Commercial Roofer RO-149-UP $26.03 $34.10 $42.16 X X X X X X X D Y 
 Straight time is not to exceed ten (10) hours per day or  8/15/2008 
 forty (40) hours per week. 

 Apprentice Rates: 
 Apprentice 1 $18.64 $23.50 $28.36 
 Apprentice 2 $19.47 $24.71 $29.95 
 Apprentice 3 $20.28 $25.91 $31.54 
 Apprentice 4 $21.09 $27.10 $33.10 
 Apprentice 5 $21.89 $28.26 $34.64 
 Apprentice 6 $22.70 $29.45 $36.21 

 Sheet Metal Worker 
 Sheet Metal Worker SHM-7-5 $47.02 $61.86 $76.69 H H H X D D D D Y 
 4 10s allowed as consecutive days, M-Th or T-F 9/9/2009 

 Apprentice Rates: 
 1st 6 months $25.01 $31.68 $38.34 
 2nd 6 months $27.34 $34.77 $42.21 
 3rd 6 months $28.79 $36.95 $45.11 
 4th 6 months $30.67 $39.58 $48.48 
 5th 6 months $32.54 $42.20 $51.84 
 6th 6 months $34.43 $44.82 $55.20 
 7th 6 months $36.31 $47.45 $58.57 
 8th 6 months $38.20 $50.08 $61.94 
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 place, a copy of all prevailing wage and fringe  
Project Number:  LAKE FANNIE HOOE-FORT WILKINS STATE PARK benefit rates prescribed in a contract. 
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 Sprinkler Fitter 
 Sprinkler Fitter SP 669 $46.51 $61.99 $77.47 H H H H H H H D Y 
 9/17/2009 
 Apprentice Rates: 
 Class 1 & 2 $23.44 $31.31 $39.17 
 Class 3 $29.35 $37.75 $46.15 
 Class 4 $30.93 $40.12 $49.31 
 Class 5 $35.50 $45.47 $55.45 
 Class 6 $37.07 $47.83 $58.59 
 Class 7 $38.65 $50.20 $61.75 
 Class 8 $40.22 $52.55 $64.89 
 Class 9 $41.79 $54.91 $68.03 
 Class 10 $43.36 $57.27 $71.17 

 Truck Driver 
 of all trucks of 8 cubic yd capacity or over TM-RB2 $36.84 $36.44   H H H H H H H H Y 
 9/17/2009 

 of all trucks of 8 cubic yard capacity or less TM-RB2A $36.74 $36.29   H H H H H H H H Y 
 9/17/2009 

 on euclid type equipment TM-RB2B $36.99 $36.66   H H H H H H H H Y 
 9/17/2009 

 Underground Laborer Open Cut, Class I 
 Construction Laborer LAUC-Z5-1 $29.42 $38.65 $47.87 H H H H H H H D Y 
 9/10/2009 
 Apprentice Rates: 
 0-1,000 work hours $25.23 $32.36 $39.49 
 1,001-2,000 work hours $26.07 $33.62 $41.17 
 2,001-3,000 work hours $26.91 $34.88 $42.85 
 3,001-4,000 work hours $28.58 $37.38 $46.19 

 Underground Laborer Open Cut, Class II 
 Mortar and material mixer, concrete form man, signal  LAUC-Z5-2 $29.56 $38.86 $48.15 H H H H H H H D Y 
 man, well point man, manhole, headwall and catch basin  9/10/2009 
 builder, guard rail builders, headwall, seawall, breakwall,  
 dock builder and fence erector. 

 Apprentice Rates: 
 0-1,000 work hours $25.34 $32.52 $39.71 
 1,001-2,000 work hours $26.18 $33.78 $41.39 
 2,001-3,000 work hours $27.03 $35.06 $43.09 
 3,001-4,000 work hours $28.72 $37.60 $46.47 
 Underground Laborer Open Cut, Class III 
 Air, gasoline and electric tool operator, vibrator operator,  LAUC-Z5-3 $29.69 $39.05 $48.41 H H H H H H H D Y 
 drillers, pump man, tar kettle operator, bracers, rodder,  9/10/2009 
 reinforced steel or mesh man (e.g. wire mesh, steel mats,  
 dowel bars, etc.), cement finisher, welder, pipe jacking  
 and boring man, wagon drill and air track operator and  
 concrete saw operator (under 40 h.p.), windlass and  
 tugger man, and directional boring man. 

 Apprentice Rates: 
 0-1,000 work hours $25.43 $32.66 $39.89 
 1,001-2,000 work hours $26.29 $33.95 $41.61 
 2,001-3,000 work hours $27.14 $35.22 $43.31 
 3,001-4,000 work hours $28.84 $37.78 $46.71 

 Underground Laborer Open Cut, Class IV 
 Trench or excavating grade man. LAUC-Z5-4 $29.74 $39.13 $48.51 H H H H H H H D Y 
 9/10/2009 
 Apprentice Rates: 
 0-1,000 work hours $25.47 $32.72 $39.97 
 1,001-2,000 work hours $26.33 $34.01 $41.69 
 2,001-3,000 work hours $27.18 $35.28 $43.39 
 3,001-4,000 work hours $28.89 $37.85 $46.81 



Official Request #1235   Official Rate Schedule 
Requestor:  DEPT. OF NATURAL RESOURCES Every contractor and subcontractor shall keep  
Project Description:  INSTALL FLOATING FISHING PIER posted on the construction site, in a conspicuous  
 place, a copy of all prevailing wage and fringe  
Project Number:  LAKE FANNIE HOOE-FORT WILKINS STATE PARK benefit rates prescribed in a contract. 
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 Underground Laborer Open Cut, Class V 
 Pipe Layer LAUC-Z5-5 $29.79 $39.20 $48.61 H H H H H H H D Y 
 9/10/2009 
 Apprentice Rates: 
 0-1,000 work hours $25.51 $32.78 $40.05 
 1,001-2,000 work hours $26.37 $34.07 $41.77 
 2,001-3,000 work hours $27.22 $35.34 $43.47 
 3,001-4,000 work hours $28.93 $37.91 $46.89 

 Underground Laborer Open Cut, Class VI 
 Grouting man, top man assistant, audio visual television  LAUC-Z5-6 $27.17 $35.27 $43.37 H H H H H H H D Y 
 operations and all other operations in connection with  9/10/2009 
 closed circuit television inspection, pipe cleaning and pipe  
 relining work & the installation and repair of water service  
 pipe and appurtenances. 

 Apprentice Rates: 
 0-1,000 work hours $23.55 $29.84 $36.13 
 1,001-2,000 work hours $24.27 $30.92 $37.57 
 2,001-3,000 work hours $24.99 $32.00 $39.01 
 3,001-4,000 work hours $26.44 $34.18 $41.91 
 Underground Laborer Open Cut, Class VII 
 Restoration laborer, seeding, sodding, planting, cutting,  LAUC-Z5-7 $25.28 $32.44 $39.59 H H H H H H H D Y 
 mulching and topsoil grading and the restoration of  9/10/2009 
 property such as replacing mail boxes, wood chips, planter 
  boxes, flagstones etc. 

 Apprentice Rates: 
 0-1,000 work hours $22.13 $27.71 $33.29 
 1,001-2,000 work hours $22.76 $28.66 $34.55 
 2,001-3,000 work hours $23.39 $29.60 $35.81 
 3,001-4,000 work hours $24.65 $31.49 $38.33 



ENGINEERS  -  CLASSES OF EQUIPMENT LIST 

 

UNDERGROUND ENGINEERS  HAZARDOUS WASTE ABATEMENT ENGINEERS 

 
CLASS I 

Backfiller Tamper, Backhoe, Batch Plant Operator, Clam-

Shell, Concrete Paver (2 drums or larger), Conveyor 

Loader (Euclid type), Crane (crawler, truck type or pile 

driving), Dozer, Dragline, Elevating Grader, End Loader, 

Gradall (and similar type machine), Grader, Power 

Shovel, Roller (asphalt), Scraper (self propelled or tractor 

drawn), Side Broom Tractor (type D-4 or larger), Slope 

Paver, Trencher (over 8’ digging capacity), Well Drilling 

Rig, Mechanic, Slip Form Paver, Hydro Excavator. 

 

CLASS II 

Boom Truck (power swing type boom), Crusher, Hoist, 

Pump (1 or more 6" discharge or larger gas or diesel 

powered by generator of 300 amps or more, inclusive of 

generator), Side Boom Tractor (smaller than type D-4 or 

equivalent), Tractor (pneu-tired, other than backhoe or 

front end loader), Trencher (8’ digging capacity and 

smaller), Vac Truck. 

 

CLASS III 

Air Compressors (600 cfm or larger), Air Compressors (2 

or more less than 600 cfm), Boom Truck (non-swinging, 

non-powered type boom), Concrete Breaker (self-

propelled or truck mounted, includes compressor), 

Concrete Paver (1 drum, ½ yard or larger), Elevator 

(other than passenger), Maintenance Man, Mechanic 

Helper, Pump (2 or more 4" up to 6" discharge, gas or 

diesel powered, excluding submersible pump), 

Pumpcrete Machine (and similar equipment), Wagon Drill 

Machine, Welding Machine or Generator (2 or more 300 

amp or larger, gas or diesel powered). 

 

CLASS IV 

Boiler, Concrete Saw (40HP or over), Curing Machine 

(self-propelled), Farm Tractor (w/attachment), Finishing 

Machine (concrete), Firemen, Hydraulic Pipe Pushing 

Machine, Mulching Equipment, Oiler (2 or more up to 4", 

exclude submersible), Pumps (2 or more up to 4" 

discharge if used 3 hrs or more a day-gas or diesel 

powered, excluding submersible pumps), Roller (other 

than asphalt), Stump Remover, Vibrating Compaction 

Equipment (6’ wide or over), Trencher (service) Sweeper 

(Wayne type and similar equipment), Water Wagon, 

Extend-a-Boom Forklift. 

 

 

 

 

 

 

 

  

CLASS I 

Backhoe, Batch Plant Operator, Clamshell, Concrete 
Breaker when attached to hoe, Concrete Cleaning 
Decontamination Machine Operator, Concrete Pump, 
Concrete Paver, Crusher, Dozer, Elevating Grader, 
Endloader, Farm Tractor (90 h.p. and higher), 
Gradall, Grader, Heavy Equipment Robotics Operator, 
Hydro Excavator, Loader, Pug Mill, Pumpcrete 
Machines, Pump Trucks, Roller, Scraper (self-
propelled or tractor drawn), Side Boom Tractor, Slip 
Form Paver, Slope Paver, Trencher, Ultra High 
Pressure Waterjet Cutting Tool System Operator, 
Vactors, Vacuum Blasting Machine Operator, Vertical 
Lifting Hoist, Vibrating Compaction Equipment (self-
propelled), and Well Drilling Rig. 
 

CLASS II 

Air Compressor, Concrete Breaker when not attached 
to hoe, Elevator, End Dumps, Equipment 
Decontamination Operator, Farm Tractor (less than 
90 h.p.), Forklift, Generator, Heater, Mulcher, Pigs 
(Portable Reagent Storage Tanks), Power Screens, 
Pumps (water), Stationary Compressed Air Plant, 
Sweeper, Water Wagon and Welding Machine. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Revised:  05/23/08 

 



Michigan Department Energy, Labor & Economic Growth 
Wage & Hour Division 

Overtime Provisions for MICHIGAN PREVAILING WAGE RATE  
COMMERCIAL SCHEDULE 

 

 
1. Overtime is represented as a nine character code.  Each character represents a certain period of time 

after the first 8 hours Monday thru Friday.         

 Monday thru Friday    Saturday Sunday & Holidays 

First 8 Hours  4 

9th Hour 1 5 

10th Hour 2 6 

Over 10 hours 3 7 

 
 
8 

  
 Overtime for Monday thru Friday after 8 hours: 
 the 1st character is for time worked in the 9th hour (8.1 - 9 hours) 
 the 2nd character is for time worked in the 10th hour (9.1 - 10 hours) 
 the 3rd character is for time worked beyond the 10th hour (10.1 and beyond) 
 
 Overtime on Saturday: 
 the 4th character is for time worked in the first 8 hours on Saturday (0 - 8 hours) 
 the 5th character is for time worked in the 9th hour on Saturday (8.1 - 9 hours) 
 the 6th character is for time worked in the 10th hour (9.1 - 10 hours) 
 the 7th character is for time worked beyond the 10th hour (10.01 and beyond) 
 
 Overtime on Sundays & Holidays 
 The 8th character is for time worked on Sunday or on a holiday 

 
Four Ten Hour Days 
The last character indicates if an optional 4-day 10-hour per day workweek can be worked.    

 
2. Overtime Indicators Used in the Overtime Provision: 

 H - means TIME AND ONE-HALF due 
 X - means TIME AND ONE-HALF due after 40 HOURS worked 
 D - means DOUBLE PAY due 
 Y - means YES.  An optional 4-day 10-hour per day workweek can be worked without  
       paying overtime after 8 hours worked. 
 N - means NO.  An optional 4-day 10-hour per day workweek can not be worked without  
       paying overtime after 8 hours worked. 
 

3. EXAMPLES: 
HHHHHHHDN  -  This example shows that the 1½ rate must be used for time worked after 8 hours 
Monday thru Friday (characters 1 - 3);  for all hours worked on Saturday, 1½ rate  is due (characters 
4 - 7).  Work done on Sundays or holidays must be paid double time (character 8).   The N (character 
9) indicates that 4 ten-hour days is not an acceptable workweek at regular pay. 

 
 XXXHHHHDY -  This example shows that the 1½ rate must be used for time worked after 40 

hours are worked Monday thru Friday (characters 1-3); for hours worked on Saturday, 1½ rate is 
due (characters 4 – 7).  Work done on Sundays or holidays must be paid double time (character 8).  
The Y (character 9) indicates that 4 ten-hour days is an acceptable alternative workweek.  
    (REV 06/04/09)  
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Informational Sheet: Prevailing Wages on State Projects  

General Information Regarding Fringe Benefits 

Certain fringe benefits may be credited toward the payment of the Prevailing Wage Rate: 

o If a fringe benefit is paid directly to a construction mechanic 
o If a fringe benefit contribution or payment is made on behalf of a construction mechanic 
o If a fringe benefit, which may be provided to a construction mechanic, is pursuant to a written contract 

or policy 
o If a fringe benefit is paid into a fund, for a construction mechanic 

When a fringe benefit is not paid by an hourly rate, the hourly credit will be calculated based on the annual 
value of the fringe benefit divided by 2080 hours per year (52 weeks @ 40 hours per week). 

The following is an example of the types of fringe benefits allowed and how an hourly credit is calculated: 
 

 

Vacation  
Dental insurance 
Vision insurance 
Health insurance 
Life insurance 
Tuition  
Bonus  
401k Employer Contribution 
 

Total  Hourly Credit  
 

 
40 hours X $14.00 per hour = $560/2080 = 
$31.07 monthly premium X 12 mos. = $372.84 /2080 = 
$5.38 monthly premium X 12 mos. = $64.56/2080 = 
$230.00 monthly premium X 12 mos. = $2,760.00/2080 = 
$27.04 monthly premium X 12 mos. = $324.48/2080 = 
$500.00 annual cost/2080 = 
4 quarterly bonus/year x $250 = $1000.00/2080 = 
$2000.00 total annual contribution/2080 =  
 

 
 

 
$.27
$.18
$.03

$1.33
$.16
$.24
$.48
$.96

$3.65
 

 

Other examples of the types of fringe benefits allowed: 
̇ Sick pay 
̇ Holiday pay 
̇ Accidental Death & Dismemberment insurance premiums 

The following are examples of items that will not be credited toward the payment of the Prevailing Wage Rate:

o Legally required payments, such as: 
̇ Unemployment Insurance payments 
̇ Workers’ Compensation Insurance payments 
̇ FICA (Social Security contributions, Medicare contributions) 

o Reimbursable expenses, such as: 
̇ Clothing allowance or reimbursement 
̇ Uniform allowance or reimbursement 
̇ Gas allowance or reimbursement 
̇ Travel time or payment 
̇ Meals or lodging allowance or reimbursement 
̇ Per diem allowance or payment 

o Other payments to or on behalf of a construction mechanic that are not wages or fringe benefits, such 
as: 
̇ Industry advancement funds 
̇ Financial or material loans 

 



 
APPENDIX II 

 

 

DEPARTMENT OF NATURAL RESOURCES 

 

SPECIAL PROJECT PROCEDURES 

 
The Work comprising this Project will be performed at a site of the Department of Natural Resources.  The 
Contractor must comply with all rules and regulations pertaining to such sites and must conform to the following 
rules: 
 
1. The Contractor must provide a competent Superintendent satisfactory to the Department of Natural 

Resources on the work site at all times during working hours with full authority to act for him.  It must be 
the Contractor's responsibility to furnish the Department of Natural Resources with the name, address and 
telephone number of the responsible person to contact for Emergency during after hour, weekend and 
holiday periods. 

 
2. Access to and egress from the site must be via routes specifically designated by the Department of 

Natural Resources authorized representative. 
 
3. Areas on the site for employee parking, tool boxes, material lay down, etc., must be assigned by the 

Department of Natural Resources.  All firearms, weapons, alcoholic beverages, or explosives must be 
removed from vehicles before entering the site. 

 
4. Heavy equipment such as bulldozers and power shovels must be locked or immobilized in an acceptable 

manner when not in use.  No tools, small pipe, copper or wire must remain on the site overnight, unless 
acceptably locked inside shanties or tool chests.  There will be no exchange, loaning or borrowing of tools, 
equipment or manpower between the Department of Natural Resources and the Contractor. 

 
5. The Contractor must comply with the special condition requirements of the Department of Natural 

Resources and the United States Army Corps of Engineers Permit Sections appended to these 
specifications. 

 
 

 



 

APPENDIX III 
 

 

DEPARTMENT OF MANAGEMENT AND BUDGET 
Facilities Administration 

 

Certification Regarding 

Debarment, Suspension, and Other Responsibility Matters 
 

The prospective participant certifies to the best of its knowledge and belief that, within the past three (3) years, the vendor, an officer 

of the vendor, or an owner of a 25% or greater interest in the vendor: 

 

(a) Has not been convicted of a criminal offense incident to the application for or performance of a contract or subcontract 

with the State of Michigan or any of its agencies, authorities, boards, commissions, or departments. 

 

(b) Has not been convicted of a criminal offense which negatively reflects on the vendor’s business integrity, including but 

not limited to, embezzlement, theft, forgery, bribery, falsification or destruction of records, receiving stolen property, 

negligent misrepresentation, price-fixing, bid-rigging, or a violation of state or federal anti-trust statutes. 

 

(c) Has not had a loss or suspension of a license or the right to do business or practice a profession, the loss or suspension of 

which indicates dishonesty, a lack of integrity, or a failure or refusal to perform in accordance with the ethical standards 

of the business or profession in question. 

 

(d) Has not been convicted of a criminal offense or other violation of other state or federal law, as determined by a court of 

competent jurisdiction or an administrative proceeding, which in the opinion of DMB indicates that the vendor is unable 

to perform responsibly or which reflects a lack of integrity that could negatively impact or reflect upon the State of 

Michigan, including but not limited to, any of the following offenses under or violations of: 

 

i. The Natural Resources and Environmental Protection Act, 1994 PA 451, MCL 324.101 to 324.90106. 

ii. A persistent and knowing violation of the Michigan Consumer Protection Act, 1976 PA 331, MCL 
445.901 to 445.922. 

iii. 1965 PA 166, MCL 408.551 to 408.558 (law relating to prevailing wages on state projects) and a finding 
that the vendor failed to pay the wages and/or fringe benefits due within the time period required. 

iv. Repeated or flagrant violations of 1978 PA 390 MCL 408.471 to 408.490 (law relating to payment of 
wages and fringe benefits). 

v. A willful or persistent violation of the Michigan Occupational Health and Safety Act, 1974, PA 154, 

MCL 408.10001 to 408.1094, including: a criminal conviction, repeated willful violations that are final 

orders, repeated violations that are final orders, and failure to abate notices that are final orders. 

vi. A violation of federal or state civil rights, equal rights, or non-discrimination laws, rules, or regulations. 
 

I understand that a false statement on this certification may be grounds for rejection of this proposal or termination of the award and 

may be grounds for debarment. 

 

 

Typed Name & Title of Authorized Representative 

 

 

Signature of Authorized Representative                                                                                      Date 

 
I am unable to certify to the above statements. My explanation is attached. 

 

 

 

 



 
 

DEPARTMENT OF MANAGEMENT AND BUDGET 

Facilities Administration 
 

PROFESSIONAL/CONTRACTOR DEMOGRAPHICS,  

STATISTICS AND CERTIFICATION  
  

1. Company Name: __________________________________________________ 

 

 2. Company Address: ___________________________________________________ 

      ___________________________________________ 

      ___________________________________________ 
 

 3. Principle Place of Business (zip code):    _________________________ 
 

4. Year of Establishment _________________________ 

 

Woman, Minority, or Veteran Owned Small 

Business Representation 
(For Statistical Use Only) 

 

DEFINITIONS: 
 

  ‘Woman-owned business,’ means a small business that is at least 51% owned by a woman or women who are US citizens and 

who control and operate the business. 

 

   The vendor represents that it IS _____, IS NOT _____ a woman-owned small business. 

 

 ‘Minority-owned business,’ means a small business that is at least 51% owned by a minority or minorities who are US 

citizens and who control and operate the business.  

 

    The vendor represents that it IS _____, IS NOT _____ a minority-owned small business. 
 

    African American ____Arab American____Asian American____Hispanic____ 

     American Indian____Eskimo____ 

 

 ‘Qualified Disabled Veteran,’ means a business entity that is 51% or more owned by one or more veterans with a service-

connected disability. 

 

 ‘Qualified Disabled,’ means a business entity that is 51% or more owned by one or more with a service-connected disability. 

 

    The vendor represents that it IS _____, IS NOT _____ qualified disabled. 

 

 ‘Veteran-owned business,’ means a small business that is at least 51% owned by a veteran or veterans who are U.S. citizens 

and who control and operate the business. 

 

   The vendor represents that it IS _____, IS NOT _____ a veteran-owned small business. 

 
 The contractor represents and warrants that the company meets the above (when checked) and can provide supportive documentation 
upon request. 

 ________________________________ 
Authorized Agent Name (print or type) 

 

______________________________________ 

Authorized Agent Signature 

 

Fraudulent Certification as a Qualified Disabled Veteran is subject to debarment under MCL 18.264. 

 



 

Certification of a Michigan Based Business 
(Information Required Prior to Contract Award for Application 

of State Preference/Reciprocity Provisions) 
 

DEFINITION:  To qualify as a Michigan business, vendor must have during the 12 months immediately preceding this bid 
deadline, or if the business is newly established, for the period the business has been in existence, it has (check all that apply):   

 

Bidder shall also indicate one of the following: 

 

� Bidder qualifies as a Michigan business (provide zip code:  ________________) 

 
(    ) Filed a Michigan single business tax return showing a portion or all of the income tax base allocated or apportioned to the State of  

Michigan pursuant to the Michigan Single Business Tax Act, 1975 PA 228, MCL G˜208.1 – 208.145; or  

 

(    ) Filed a Michigan income tax return showing income generated in or attributed to the State of  Michigan; or 

 

(    ) Withheld Michigan income tax from compensation paid to the bidder’s owners and remitted  the tax to the Department of Treasury; 

or 

 

I certify that I have personal knowledge of such filing or withholding, that it was more than a nominal filing for the purpose of 

gaining the status of a Michigan business, and that it indicates a significant business presence in the state, considering the size of the 

business and the nature of its activities. 

 
I authorize the Michigan Department of Treasury to verify that the business has or has not met the criteria for a Michigan business 
indicated above and to disclose the verifying information to the procuring agency. 
 

� Bidder does not qualify as a Michigan business (provide name of State: _____________). 
 

� Principal place of business is outside the State of Michigan, however service/commodity provided by a location within the State of 
Michigan (provide zip code: (___________). 
 

 

 

 ________________________________ 
Authorized Agent Name (print or type) 

 

______________________________________ 

Authorized Agent Signature 
 
 
Fraudulent Certification as a Michigan business is prohibited by MCL 18.1268 § 268.  A BUSINESS THAT PURPOSELY OR 
WILLFULLY SUBMITS A FALSE CERTIFICATION THAT IT IS A MICHIGAN BUSINESS OR FALSELY INDICATES THE STATE IN 
WHICH IT HAS ITS PRINCIPLE PLACE OF BUSINESS IS GUILTY OF A FELONY, PUNISHABLE BY A FINE OF NOT LESS THAN 
$25,000 and subject to debarment under MCL 18.264. 

 

 



PREFERENCE CERTIFICATION 
FAILURE TO COMPLETE AND RETURN THIS FORM MAY DISQUALIFY THE BID 

 
 

AUTHORITY:  To comply with Michigan Public Act 237 of 1988, a Bidder submitting a Bid of $100,000 or more must complete Section A 
OR B below. 

SECTION A 

 

 
I certify that  _____________________________________________________qualifies as a Michigan business for the purpose of 
claiming a reciprocal preference against out-of-state firms.  During the 12 months immediately preceding this Bid deadline or, if the 
business is newly established, for the period the business has been in existence, the business has (check all which apply): 

  F Filed a Michigan single business tax return showing a portion or all of the income tax base allocated or apportioned to the 
State of Michigan pursuant to  the Michigan Single Business Tax Act, Act No. 228 of the Public Acts of 1975, being Sections 
208.1 to 208.145 of the Michigan Compiled Laws. 

   F Filed a Michigan income tax return showing income generated in or attributed to the State of Michigan. 

   F Withheld Michigan income tax from compensation paid to the Bidder's owners and remitted the tax to the Department of 
Treasury. 

I certify that I have personal knowledge of such filing or withholding, that it was more than a nominal filing for the purpose of gaining the 
status of a Michigan business, and that it indicates a significant business presence in the state, considering the size of the business and 
the nature of its activities. 
 
I authorize the Michigan Department of Treasury to verify whether the business has met the criteria for a Michigan business indicated 
above and to disclose the verifying information to the procuring agency. 

Authorized Representative (type or print)    Authorized Representative (signature) Date 
 

 (OR) 
 
 SECTION B 

 
 
I certify that _________________________________________________maintains its principal place of business in the  
 
State of ________________________________. 

 Authorized Representative (type or print)    Authorized Representative (signature)  Date 
 
 

   
A BUSINESS THAT PURPOSELY OR WILLFULLY SUBMITS A FALSE CERTIFICATION THAT IT IS A MICHIGAN BUSINESS OR 
FALSELY INDICATES THE STATE IN WHICH IT HAS ITS PRINCIPAL PLACE OF BUSINESS IS GUILTY OF A FELONY, PUNISHABLE 
BY A FINE OF NOT LESS THAN $25,000. 
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